SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 1/ 12 001

SEP 17 2002 C200461

CAROLINA BRIDGE COMPANY, INC.

BRYANT CONTRACTING INC.

MID EASTERN BUILDERS, INC.

ORANGEBURG, SC TOANO, VA CHESAPEAKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95049.99 98000.00 117000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 22777.89 11900.00 12600.00
0003  0000920000-E SP GENERIC MISCELLANEOUS ITEM (CY) 1,950 CY 93.96 183222.00 100.00 195000.00 77.00 150150.00
FOAMED CONCRETE
0004 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 11,200 LF 10.49 117488.00 13.50 151200.00 9.00 100800.00
TREATED TIMBER PILES
0005 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 1,900 SY 7.75 14725.00 3.00 5700.00 8.50 16150.00
FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP GENERIC MISCELLANEOUS ITEM (EA) 4 EA 3937.15 15748.60 2000.00 8000.00 3000.00 12000.00
DYNAMIC LOAD TEST FOR TIMBER PILES
0007 0029000000-N SP ?zlilNSZ)BRG APPR it Lump Sum 13973.06 12699.00 10350.00
+
0008 0043000000-N 226 GRADING Lump Sum 89750.00 91545.00 184538.00
0009 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2000.00 2000.00 2040.00 2040.00 5000.00 5000.00
0010 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 14.00 28000.00 14.28 28560.00 25.00 50000.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 22 SY 4.80 105.60 4.90 107.80 10.00 220.00
0012 0234000000-E SP GENERIC GRADING ITEM (CY) 14.7 CY 30.00 441.00 30.60 449.82 20.00 294.00
SELECT GRANULAR MATERIAL CLASS Ill, TYPE |
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 30.00 120.00 30.60 122.40 40.00 160.00
0014 0342000000-E 310 EI';S%IDE DRAIN PIPE 36 LF 24.00 864.00 24.48 881.28 32.00 1152.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 22.00 110.00 22.44 112.20 40.00 200.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 324 TON 76.00 24624.00 46.20 14968.80 40.00 12960.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 971 TON 69.00 66999.00 46.20 44860.20 40.00 38840.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 78 TON 217.00 16926.00 217.00 16926.00 210.00 16380.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 3 EA 200.00 600.00 122.40 367.20 150.00 450.00
0020 2154000000-N 820 METAL FUNNELS 4 EA 580.00 2320.00 591.60 2366.40 150.00 600.00
0021 2165000000-E 820 12"FUNNEL DRAIN PIPE 76 LF 16.50 1254.00 16.83 1279.08 30.00 2280.00
0022 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 4 EA 160.00 640.00 163.20 652.80 60.00 240.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 22.50 2250.00 22.95 2295.00 30.00 3000.00
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 9.00 4275.00 10.20 4845.00 15.00 7125.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.40 102.00 50.00 250.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 800.00 3200.00 1122.80 4491.20 1200.00 4800.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1632.00 6528.00 1800.00 7200.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 4 TON 80.00 320.00 81.60 326.40 50.00 200.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 166 SY 3.00 498.00 3.06 507.96 2.00 332.00
0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 7.95 2035.20 8.11 2076.16 9.25 2368.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 3.99 574.56 4.07 586.08 4.65 669.60
0032 4445000000-E 1145 BARRICADES (TYPE IIl) 104 LF 10.50 1092.00 10.71 1113.84 12.20 1268.80
0033 4685000000-E 1205 THERMO PVT MKG LINES 490 3,200 LF 0.62 1984.00 0.63 2016.00 1.00 3200.00
0034 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,200 LF 0.78 2496.00 0.80 2560.00 0.75 2400.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 10.00 200.00 10.20 204.00 10.00 200.00
0036 5300000000-E 1505 FND CONDIT MAT CL i 23 TON 25.00 575.00 30.60 703.80 20.00 460.00

(v



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 2/ 12 001

SEP 17 2002 C200461

CAROLINA BRIDGE COMPANY, INC.

BRYANT CONTRACTING INC.

MID EASTERN BUILDERS, INC.

ORANGEBURG, SC TOANO, VA CHESAPEAKE, VA

0037 5306000000-E SP I(E;\E)DDING MATL, CL ke 23 TON 25.00 575.00 30.60 703.80 20.00 460.00
0038 5444000000-E 1510 6"PVC WATER PIPE ¥tk 433 LF 30.00 12990.00 30.60 13249.80 30.00 12990.00

(SDR21, 2004#WP)
0039 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 3.00 900.00 3.06 918.00 3.00 900.00
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 918 LF 80.00 73440.00 81.60 74908.80 80.00 73440.00

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL

BORE)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 2,520 LF 2.15 5418.00 4.59 11566.80 2.50 6300.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 30.00 1500.00 30.60 1530.00 40.00 2000.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 226 TON 30.00 6780.00 30.60 6915.60 40.00 9040.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 30.00 2700.00 30.60 2754.00 30.00 2700.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 600.00 900.00 612.00 918.00 700.00 1050.00
0046  6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.08 204.00 4.65 232.50
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00 408.00 102.00 465.00 116.25
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 14.00 420.00 14.28 428.40 30.00 900.00
0049 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 160.00 320.00 163.20 326.40 50.00 100.00
0050 6030000000-E 1630 SILT EXCAVATION 500 CY 6.00 3000.00 6.12 3060.00 10.00 5000.00
0051 6033000000-E 1631 SYNTHETIC ROVING 610 SY 1.80 1098.00 1.84 1122.40 2.10 1281.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 305 SY 1.45 442.25 1.48 451.40 1.70 518.50
0053  6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 2.00 200.00 6.12 612.00 2.25 225.00
0054  6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 40.00 6000.00 45.00 6750.00 20.00 3000.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1800.00 2700.00 1836.00 2754.00 2090.00 3135.00
0056  6087000000-E 1660 MOWING 1 ACR 80.00 80.00 81.60 81.60 100.00 100.00
0057  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.12 306.00 7.00 350.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 408.00 102.00 465.00 116.25
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.04 102.00 2.35 117.50
0060 6102000000-E 1664 SODDING 310 SY 8.00 2480.00 8.16 2529.60 9.30 2883.00
0061 6105000000-E 1664 WATER 105 M/G 80.00 840.00 81.60 856.80 100.00 1050.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 400.00 500.00 408.00 510.00 465.00 581.25
0063 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 36.00 72.00 36.72 73.44 42.00 84.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00 51.00 816.00 58.00 928.00

STRUCTURE ITEMS
0065 8035000000-N 402 REMV EXIST STR #wirsin Lump Sum 127348.23 42900.00 14000.00

(17+25.00 -L-)
0066 8119000000-E 412 UNCLASSIFIED STR EXCAV 227 CY 14.47 3284.69 11.00 2497.00 25.00 5675.00
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 182.2 CY 551.42 100468.72 925.00 168535.00 900.00 163980.00
0068 8210000000-N 422 BRG APPR SLAB **tkkines Lump Sum 18265.92 13500.00 15700.00

(17+25.00 -L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 35,224 LB 0.55 19373.20 0.60 21134.40 0.80 28179.20
0070 8364000000-E 450 HP12X53 PILES 1,085 LF 21.12 22915.20 18.00 19530.00 34.00 36890.00
0071 8384000000-E 450 HP14X73 PILES 8,890 LF 26.70 237363.00 31.00 275590.00 22.50 200025.00



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 3/ 12 001

SEP 17 2002 C200461

CAROLINA BRIDGE COMPANY, INC.

BRYANT CONTRACTING INC.

MID EASTERN BUILDERS, INC.

ORANGEBURG, SC TOANO, VA CHESAPEAKE, VA

0072 8405000000-N SP  PNTING STL PILES @ **** Lump Sum 105462.74 102450.00 108000.00

(17+25.00-L-)
0073 8503000000-E 460 CONCRETE BARRIER RAIL 1,695.75 LF 43.24 73324.23 35.00 59351.25 30.00 50872.50
0074 8608000000-E 876 PLAIN RIP RAP Il (2-0") 197 TON 40.25 7929.25 52.00 10244.00 50.00 9850.00
0075 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 221 SY 1.76 388.96 6.00 1326.00 3.00 663.00
0076 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20501.94 26650.00 17500.00
0077 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 9,303.25 LF 76.10 707977.33 75.00 697743.75 83.00 772169.75
0078 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 867.12 867.12 2000.00 2000.00 3000.00 3000.00

DYNAMIC LOAD TEST

CONTRACT TOTAL TOTAL 2293813.68 TOTAL 2294197.66 TOTAL 2321940.10

ROADWAY ITEMS SUB-TOTAL 848343.15 SUB-TOTAL 850746.26 SUB-TOTAL 895435.65

STRUCTURE ITEMS SUB-TOTAL 144547053 SUB-TOTAL 1443451.40 SUB-TOTAL 1426504.45



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 4/ 12 001

SEP 17 2002 C200461

S. T. WOOTEN CORPORATION

T. A. LOVING COMPANY

SANFORD CONTRACTORS, INC.

WILSON, NC GOLDSBORO, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 118000.00 120000.00 119000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00 17000.00 19000.00
0003  0000920000-E SP GENERIC MISCELLANEOUS ITEM (CY) 1,950 CY 76.00 148200.00 55.00 107250.00 90.00 175500.00
FOAMED CONCRETE
0004 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 11,200 LF 11.50 128800.00 12.00 134400.00 15.30 171360.00
TREATED TIMBER PILES
0005 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 1,900 SY 7.75 14725.00 8.75 16625.00 8.00 15200.00
FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP GENERIC MISCELLANEOUS ITEM (EA) 4 EA 1100.00 4400.00 800.00 3200.00 3000.00 12000.00
DYNAMIC LOAD TEST FOR TIMBER PILES
0007 0029000000-N SP ?zlilNSZ)BRG APPR it Lump Sum 8000.00 12450.00 8600.00
+
0008 0043000000-N 226 GRADING Lump Sum 78000.00 102350.00 116250.00
0009 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3500.00 3500.00 2000.00 2000.00 2000.00 2000.00
0010 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 24.00 48000.00 14.00 28000.00 14.00 28000.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 22 SY 3.00 66.00 4.80 105.60 4.80 105.60
0012 0234000000-E SP GENERIC GRADING ITEM (CY) 14.7 CY 28.50 418.95 30.00 441.00 30.00 441.00
SELECT GRANULAR MATERIAL CLASS Ill, TYPE |
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 50.00 200.00 30.00 120.00 30.00 120.00
0014 0342000000-E 310 a’;_)%IDE DRAIN PIPE 36 LF 22.00 792.00 24.00 864.00 24.00 864.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 26.00 130.00 22.00 110.00 22.00 110.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 324 TON 40.00 12960.00 76.00 24624.00 76.00 24624.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 971 TON 40.00 38840.00 69.00 66999.00 69.00 66999.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 78 TON 210.00 16380.00 217.00 16926.00 217.00 16926.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 3 EA 150.00 450.00 200.00 600.00 200.00 600.00
0020 2154000000-N 820 METAL FUNNELS 4 EA 750.00 3000.00 580.00 2320.00 580.00 2320.00
0021 2165000000-E 820 12"FUNNEL DRAIN PIPE 76 LF 20.00 1520.00 16.50 1254.00 16.50 1254.00
0022 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 4 EA 150.00 600.00 160.00 640.00 160.00 640.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 40.00 4000.00 22.50 2250.00 22.50 2250.00
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 9.00 4275.00 9.00 4275.00 9.00 4275.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 30.00 150.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 800.00 3200.00 900.00 3600.00 800.00 3200.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1400.00 5600.00 1500.00 6000.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 4 TON 55.00 220.00 80.00 320.00 80.00 320.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 166 SY 5.00 830.00 3.00 498.00 3.00 498.00
0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 7.95 2035.20 8.00 2048.00 12.00 3072.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 4.91 707.04 5.00 720.00 12.00 1728.00
0032 4445000000-E 1145 BARRICADES (TYPE Ill) 104 LF 10.50 1092.00 8.00 832.00 15.00 1560.00
0033 4685000000-E 1205 THERMO PVT MKG LINES 490 3,200 LF 0.90 2880.00 0.90 2880.00 0.90 2880.00
0034 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,200 LF 0.65 2080.00 0.65 2080.00 0.65 2080.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 8.00 160.00 160.00 3200.00 8.00 160.00
0036 5300000000-E 1505 FND CONDIT MAT CL i 23 TON 50.00 1150.00 25.00 575.00 29.28 673.44

(v



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1207(3)

B-3435

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 5/ 12 001

SEP 17 2002 C200461

S. T. WOOTEN CORPORATION

T. A. LOVING COMPANY

SANFORD CONTRACTORS, INC.

WILSON, NC GOLDSBORO, NC SANFORD, NC

0037 5306000000-E SP I(E;\E)DDING MATL, CL ke 23 TON 45.00 1035.00 25.00 575.00 29.28 673.44
0038 5444000000-E 1510 6"PVC WATER PIPE ¥tk 433 LF 64.30 27841.90 15.00 6495.00 34.77 15055.41

(SDR21, 2004#WP)
0039 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 5.75 1725.00 5.00 1500.00 2.81 843.00
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 918 LF 68.25 62653.50 60.00 55080.00 77.10 70777.80

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL

BORE)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 2,520 LF 2.15 5418.00 4.50 11340.00 4.50 11340.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 38.00 1900.00 30.00 1500.00 30.00 1500.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 226 TON 40.00 9040.00 30.00 6780.00 30.00 6780.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 36.00 3240.00 30.00 2700.00 30.00 2700.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 600.00 900.00 600.00 900.00 600.00 900.00
0046  6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.00 200.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 16.21 486.30 14.00 420.00 14.00 420.00
0049 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 220.00 440.00 160.00 320.00 160.00 320.00
0050 6030000000-E 1630 SILT EXCAVATION 500 CY 6.75 3375.00 6.00 3000.00 6.00 3000.00
0051 6033000000-E 1631 SYNTHETIC ROVING 610 SY 1.80 1098.00 1.80 1098.00 1.80 1098.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 305 SY 1.45 442.25 1.45 442.25 1.45 442.25
0053  6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 10.00 1000.00 6.00 600.00 6.00 600.00
0054  6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 60.00 9000.00 40.00 6000.00 50.00 7500.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1800.00 2700.00 1800.00 2700.00 1800.00 2700.00
0056  6087000000-E 1660 MOWING 1 ACR 80.00 80.00 80.00 80.00 80.00 80.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.00 300.00 6.00 300.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.00 100.00 2.00 100.00
0060 6102000000-E 1664 SODDING 310 SY 8.00 2480.00 8.00 2480.00 8.00 2480.00
0061 6105000000-E 1664 WATER 105 M/G 80.00 840.00 80.00 840.00 80.00 840.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 400.00 500.00 400.00 500.00 400.00 500.00
0063 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 36.00 72.00 36.00 72.00 36.00 72.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00 50.00 800.00 50.00 800.00

STRUCTURE ITEMS
0065 8035000000-N 402 REMV EXIST STR #wirsin Lump Sum 25000.00 100000.00 81200.00

(17+25.00 -L-)
0066 8119000000-E 412 UNCLASSIFIED STR EXCAV 227 CY 5.00 1135.00 15.00 3405.00 10.00 2270.00
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 182.2 CY 870.00 158514.00 800.00 145760.00 946.50 172452.30
0068 8210000000-N 422 BRG APPR SLAB *twsines Lump Sum 25000.00 20000.00 23000.00

(17+25.00 -L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 35,224 LB 0.55 19373.20 0.70 24656.80 0.77 27122.48
0070 8364000000-E 450 HP12X53 PILES 1,085 LF 26.00 28210.00 24.50 26582.50 25.00 27125.00
0071 8384000000-E 450 HP14X73 PILES 8,890 LF 31.00 275590.00 27.00 240030.00 33.00 293370.00



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 6/ 12 001

SEP 17 2002 C200461

S. T. WOOTEN CORPORATION

T. A. LOVING COMPANY

SANFORD CONTRACTORS, INC.

WILSON, NC GOLDSBORO, NC SANFORD, NC

0072 8405000000-N SP  PNTING STL PILES @ **** Lump Sum 129000.00 115000.00 100000.00

(17+25.00-L-)
0073 8503000000-E 460 CONCRETE BARRIER RAIL 1,695.75 LF 35.00 59351.25 51.00 86483.25 40.00 67830.00
0074 8608000000-E 876 PLAIN RIP RAP Il (2-0") 197 TON 41.00 8077.00 45.00 8865.00 54.00 10638.00
0075 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 221 SY 6.00 1326.00 2.50 552.50 2.90 640.90
0076 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 19000.00 22000.00 20200.00
0077 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 9,303.25 LF 85.50 795427.88 89.50 832640.88 83.10 773100.08
0078 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 2200.00 2200.00 2000.00 2000.00 4000.00 4000.00

DYNAMIC LOAD TEST

CONTRACT TOTAL TOTAL 2370832.47 TOTAL 2422254.78 TOTAL 2545930.70

ROADWAY ITEMS SUB-TOTAL 823628.14 SUB-TOTAL 794278.85 SUB-TOTAL 942981.94

STRUCTURE ITEMS SUB-TOTAL 1547204.33 SUB-TOTAL 1627975.93 SUB-TOTAL 1602948.76



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 7112 001

SEP 17 2002 C200461

Allegheny Construction Co., Inc. UNITED CONTRACTORS, INC. D/B/A

UNITED CONTRS., INC. OF IOWA

UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

ROANOKE, VA JOHNSTON, |A JOHNSTON, |A
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 135000.00 265000.00 265000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 50000.00 50000.00
0003  0000920000-E SP GENERIC MISCELLANEOUS ITEM (CY) 1,950 CY 100.00 195000.00 100.00 195000.00 100.00 195000.00
FOAMED CONCRETE
0004 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 11,200 LF 12.00 134400.00 9.35 104720.00 9.35 104720.00
TREATED TIMBER PILES
0005 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 1,900 SY 4.75 9025.00 5.00 9500.00 5.00 9500.00
FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP GENERIC MISCELLANEOUS ITEM (EA) 4 EA 3200.00 12800.00 3500.00 14000.00 3500.00 14000.00
DYNAMIC LOAD TEST FOR TIMBER PILES
0007 0029000000-N SP ?zlilNSZ)BRG APPR it Lump Sum 7000.00 12500.00 12500.00
+
0008 0043000000-N 226 GRADING Lump Sum 110000.00 89750.00 89750.00
0009 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2000.00 2000.00 2000.00 2000.00 2000.00 2000.00
0010 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 14.00 28000.00 14.00 28000.00 14.00 28000.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 22 SY 5.00 110.00 5.00 110.00 5.00 110.00
0012 0234000000-E SP GENERIC GRADING ITEM (CY) 14.7 CY 55.00 808.50 30.00 441.00 30.00 441.00
SELECT GRANULAR MATERIAL CLASS Ill, TYPE |
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 50.00 200.00 30.00 120.00 30.00 120.00
0014 0342000000-E 310 a’;_)%IDE DRAIN PIPE 36 LF 20.00 720.00 24.00 864.00 24.00 864.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 25.00 125.00 22.00 110.00 22.00 110.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 324 TON 47.00 15228.00 76.00 24624.00 76.00 24624.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 971 TON 47.00 45637.00 69.00 66999.00 69.00 66999.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 78 TON 210.00 16380.00 217.00 16926.00 217.00 16926.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 3 EA 300.00 900.00 250.00 750.00 250.00 750.00
0020 2154000000-N 820 METAL FUNNELS 4 EA 750.00 3000.00 580.00 2320.00 580.00 2320.00
0021 2165000000-E 820 12"FUNNEL DRAIN PIPE 76 LF 35.00 2660.00 17.00 1292.00 17.00 1292.00
0022 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 4 EA 225.00 900.00 160.00 640.00 160.00 640.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 22.00 2200.00 23.00 2300.00 23.00 2300.00
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 10.00 4750.00 10.20 4845.00 10.20 4845.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 22.00 110.00 22.00 110.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 806.00 3224.00 806.00 3224.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1590.00 6360.00 1590.00 6360.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 4 TON 75.00 300.00 80.00 320.00 80.00 320.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 166 SY 2.00 332.00 3.00 498.00 3.00 498.00
0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 9.00 2304.00 8.00 2048.00 8.00 2048.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 5.00 720.00 4.00 576.00 4.00 576.00
0032 4445000000-E 1145 BARRICADES (TYPE IIl) 104 LF 12.00 1248.00 10.50 1092.00 10.50 1092.00
0033 4685000000-E 1205 THERMO PVT MKG LINES 490 3,200 LF 1.00 3200.00 0.90 2880.00 0.90 2880.00
0034 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,200 LF 0.70 2240.00 0.65 2080.00 0.65 2080.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 10.00 200.00 8.00 160.00 8.00 160.00
0036 5300000000-E 1505 FND CONDIT MAT CL i 23 TON 35.00 805.00 35.00 805.00 35.00 805.00

(v



SEP 18, 2002 08:58 AM CHOWAN
TIP NO B-3435 8.2030203 10:00AM 8/ 12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

Allegheny Construction Co., Inc. UNITED CONTRACTORS, INC. D/B/A° UNITED CONTRACTORS, INC. D/B/A

UNITED CONTRS., INC. OF IOWA UNITED CONTRS., INC. OF IOWA
ROANOKE, VA JOHNSTON, 1A JOHNSTON, 1A

0037 5306000000-E SP I(E;\E)DDING MATL, CL #xwirxx 23 TON 35.00 805.00 35.00 805.00 35.00 805.00
0038 5444000000-E 1510 6"PVC WATER PIPE *xxwxxx 433 LF 33.00 14289.00 25.00 10825.00 25.00 10825.00

(SDR21, 2004#WP)
0039 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 7.00 2100.00 15.00 4500.00 15.00 4500.00
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 918 LF 88.00 80784.00 100.00 91800.00 100.00 91800.00

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL

BORE)
0041  6000000000-E 1605 TEMPORARY SILT FENCE 2,520 LF 3.00 7560.00 250 6300.00 2.50 6300.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 42.00 2100.00 30.00 1500.00 30.00 1500.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 226 TON 42.00 9492.00 30.00 6780.00 30.00 6780.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 42.00 3780.00 30.00 2700.00 30.00 2700.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 700.00 1050.00 600.00 900.00 600.00 900.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.00 200.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 15.00 450.00 14.00 420.00 14.00 420.00
0049 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 350.00 700.00 160.00 320.00 160.00 320.00
0050 6030000000-E 1630 SILT EXCAVATION 500 CY 4.00 2000.00 6.00 3000.00 6.00 3000.00
0051 6033000000-E 1631 SYNTHETIC ROVING 610 SY 2.00 1220.00 2.00 1220.00 2.00 1220.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 305 SY 2.00 610.00 1.50 457.50 1.50 457.50
0053  6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 5.00 500.00 2.00 200.00 2.00 200.00
0054 6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 65.00 9750.00 40.00 6000.00 40.00 6000.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2100.00 3150.00 1800.00 2700.00 1800.00 2700.00
0056 6087000000-E 1660 MOWING 1 ACR 85.00 85.00 100.00 100.00 100.00 100.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.00 300.00 6.00 300.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 400.00 100.00 400.00 100.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 2.00 100.00 2.00 100.00
0060 6102000000-E 1664 SODDING 310 SY 10.00 3100.00 8.00 2480.00 8.00 2480.00
0061 6105000000-E 1664 WATER 105 M/G 100.00 1050.00 80.00 840.00 80.00 840.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 450.00 562.50 400.00 500.00 400.00 500.00
0063 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 70.00 140.00 40.00 80.00 40.00 80.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00 50.00 800.00 50.00 800.00

STRUCTURE ITEMS
0065 8035000000-N 402 REMV EXIST STR #wirsin Lump Sum 65000.00 80000.00 80000.00

(17+25.00 -L-)
0066 8119000000-E 412 UNCLASSIFIED STR EXCAV 227 CY 18.00 4086.00 40.00 9080.00 40.00 9080.00
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 182.2 CY 1100.00 200420.00 750.00 136650.00 750.00 136650.00
0068 8210000000-N 422 BRG APPR SLAB **tkkines Lump Sum 15000.00 35000.00 35000.00

(17+25.00 -L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 35,224 LB 0.55 19373.20 0.70 24656.80 0.70 24656.80
0070 8364000000-E 450 HP12X53 PILES 1,085 LF 30.00 32550.00 25.00 27125.00 25.00 27125.00

0071 8384000000-E 450 HP14X73 PILES 8,890 LF 34.00 302260.00 35.00 311150.00 35.00 311150.00



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

10:00AM 9/ 12 001

SEP 17 2002 C200461

Allegheny Construction Co., Inc. UNITED CONTRACTORS, INC. D/B/A

UNITED CONTRS., INC. OF IOWA

UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

ROANOKE, VA JOHNSTON, 1A JOHNSTON, 1A

0072 8405000000-N SP  PNTING STL PILES @ **** Lump Sum 85000.00 115000.00 115000.00

(17+25.00-L-)
0073 8503000000-E 460 CONCRETE BARRIER RAIL 1,695.75 LF 62.00 105136.50 33.00 55959.75 33.00 55959.75
0074 8608000000-E 876 PLAIN RIP RAP Il (2-0") 197 TON 52.00 10244.00 40.00 7880.00 40.00 7880.00
0075 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 221 SY 2.00 442.00 2.00 442.00 2.00 442.00
0076 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30000.00 40000.00 40000.00
0077 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 9,303.25 LF 98.00 911718.50 94.00 874505.50 94.00 874505.50
0078 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 4000.00 4000.00 1000.00 1000.00 1000.00 1000.00

DYNAMIC LOAD TEST

CONTRACT TOTAL TOTAL 2755600.20 TOTAL 277744055 TOTAL 277744055

ROADWAY ITEMS SUB-TOTAL 970370.00 SUB-TOTAL 1058991.50 SUB-TOTAL 1058991.50

STRUCTURE ITEMS SUB-TOTAL 1785230.20 SUB-TOTAL 1718449.05 SUB-TOTAL 1718449.05



SEP 18, 2002 08:58 AM
TIP NO B-3435

FED AID NO BRZ-1207(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203

0.303 Ml

BRANCH HIGHWAYS, INC.

ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 149000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 68000.00
0003 0000920000-E SP GENERIC MISCELLANEOUS ITEM (CY) 1,950 CY 125.00 243750.00
FOAMED CONCRETE
0004 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 11,200 LF 15.00 168000.00
TREATED TIMBER PILES
0005 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 1,900 SY 5.00 9500.00
FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 4 EA 2000.00 8000.00
DYNAMIC LOAD TEST FOR TIMBER PILES
0007 0029000000-N SP  REINF BRG APPR *retiokiix Lump Sum 13000.00
(21+50)
0008 0043000000-N 226 GRADING Lump Sum 120000.00
0009 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2000.00 2000.00
0010 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 18.00 36000.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 22 SY 5.00 110.00
0012 0234000000-E SP GENERIC GRADING ITEM (CY) 14.7 CY 30.00 441.00
SELECT GRANULAR MATERIAL CLASS Ill, TYPE |
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 30.00 120.00
0014 0342000000-E 310 EI';S%IDE DRAIN PIPE 36 LF 25.00 900.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 22.00 110.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 324 TON 76.00 24624.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 971 TON 69.00 66999.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 78 TON 217.00 16926.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 3 EA 150.00 450.00
0020 2154000000-N 820 METAL FUNNELS 4 EA 580.00 2320.00
0021 2165000000-E 820 12"FUNNEL DRAIN PIPE 76 LF 16.50 1254.00
0022 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 4 EA 160.00 640.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 22.50 2250.00
0024 3030000000-E 862 STL BM GUARDRAIL 475 LF 10.00 4750.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00
0026 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00
0027 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 4 TON 80.00 320.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 166 SY 3.00 498.00
0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 10.00 2560.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 144 SF 6.00 864.00
0032 4445000000-E 1145 BARRICADES (TYPE Ill) 104 LF 12.00 1248.00
0033 4685000000-E 1205 THERMO PVT MKG LINES 490 3,200 LF 0.62 1984.00
0034 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,200 LF 0.78 2496.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 10.00 200.00
0036 5300000000-E 1505 FND CONDIT MAT CL *#xwixk 23 TON 25.00 575.00

)



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1207(3)

B-3435

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203 10:00AM 11/ 12 001

0.303 MI SEP 17 2002 C200461

BRANCH HIGHWAYS, INC.

ROANOKE, VA

0037 5306000000-E SP I(?\E)DDING MATL, CL erx 23 TON 25.00 575.00
0038 5444000000-E 1510 6"PVC WATER PIPE **wwex 433 LF 15.00 6495.00

(SDR21, 200#WP)
0039 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 10.00 3000.00
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 918 LF 60.00 55080.00

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL

BORE)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 2,520 LF 5.00 12600.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 30.00 1500.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 226 TON 32.00 7232.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 30.00 2700.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 600.00 900.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 14.00 420.00
0049 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 160.00 320.00
0050 6030000000-E 1630 SILT EXCAVATION 500 CY 6.00 3000.00
0051 6033000000-E 1631 SYNTHETIC ROVING 610 SY 1.80 1098.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 305 SY 1.45 442.25
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 2.00 200.00
0054 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 40.00 6000.00
0055 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1800.00 2700.00
0056 6087000000-E 1660 MOWING 1 ACR 80.00 80.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00
0060 6102000000-E 1664 SODDING 310 SY 8.00 2480.00
0061 6105000000-E 1664 WATER 10.5 MIG 80.00 840.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 400.00 500.00
0063 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 36.00 72.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00

STRUCTURE ITEMS
0065 8035000000-N 402 REMV EXIST STR **tkiieix Lump Sum 67000.00

(17+25.00 -L-)
0066 8119000000-E 412 UNCLASSIFIED STR EXCAV 227 CY 28.00 6356.00
0067 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 182.2 CY 650.00 118430.00
0068 8210000000-N 422 BRG APPR SLAB *r¥kikkikk Lump Sum 30000.00

(17+25.00 -L-)
0069 8217000000-E 425 REINF STEEL (BRIDGE) 35,224 LB 1.10 38746.40
0070 8364000000-E 450 HP12X53 PILES 1,085 LF 60.00 65100.00
0071 8384000000-E 450 HP14X73 PILES 8,800 LF 45.00 400050.00



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1207(3)

B-3435

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207.

CHOWAN
8.2030203 10:00AM 12/ 12 001

0.303 MI SEP 17 2002 C200461

BRANCH HIGHWAYS, INC.

ROANOKE, VA
0072 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 60000.00
(17+25.00-L-)
0073 8503000000-E 460 CONCRETE BARRIER RAIL 1,695.75 LF 42.00 71221.50
0074 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 197 TON 50.00 9850.00
0075 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 221 SY 4.00 884.00
0076 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18000.00
0077 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 9,303.25 LF 109.00 1014054.25
0078 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 1 EA 2000.00 2000.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 2972365.40
ROADWAY ITEMS SUB-TOTAL 1070673.25
STRUCTURE ITEMS SUB-TOTAL 1901692.15
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA BRIDGE COMPANY, INC. 1 2293813.68
BRYANT CONTRACTING INC. 2 2294197.66
MID EASTERN BUILDERS, INC. 3 2321940.10
S. T. WOOTEN CORPORATION 4 2370832.47
T. A. LOVING COMPANY 5 2422254.78
SANFORD CONTRACTORS, INC. 6 2545930.70
Allegheny Construction Co., Inc. 7 2755600.20
*x UNITED CONTRACTORS, INC. D/B/A UNITED CONTRS., 8 2777440.55
INC. OF IOWA
** BID EXECUTED IMPROPERLY
** NO CORPORATE SEAL
*x UNITED CONTRACTORS, INC. D/B/A UNITED CONTRS., 9 2777440.55
INC. OF IOWA
** BOND EXECUTED IMPROPERLY
** NO CORPORATE SEAL
BRANCH HIGHWAYS, INC. 10 2972365.40

* DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, MILLING & RESURFACING.
US-70 FROM WAYNE COUNTY TO SOUTHWEST CREEK BRIDGE.

LENOIR
6.201008R

17.100 MI

10:00AM

SEP 17 2002

002

C200556

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE PAVING &
CONTRACTING, INC.

KINSTON, NC GREENVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140000.00 240000.00
0002 0000960000-E SP  GENERIC MISCELLANEOUS ITEM (SY) 1,210 SY 2.50 3025.00 6.99 8457.90
REMOVAL OF EXISTING CONCRETE ISLAND

0003 0043000000-N 226 GRADING Lump Sum 9200.00 17927.28
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2900.00 2900.00 1094.00 1094.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 56 TON 18.00 1008.00 34.14 1911.84
0006 0366000000-E 310 15"RCPIPE CULV lll 292 LF 20.50 5986.00 18.17 5305.64
0007 0372000000-E 310 18" RC PIPE CULV IlI 236 LF 23.00 5428.00 21.82 5149.52
0008 0453000000-E 310 *(*;f)lPE END SECTION 1 EA 420.00 420.00 615.60 615.60
0009 0453000000-E 310 :I;'D)IPE END SECTION 1 EA 450.00 450.00 672.00 672.00
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 541 TON 27.00 14607.00 53.38 28878.58
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 48,851 TON 28.00 1367828.00 34.73 1696595.23
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 200 TON 100.00 20000.00 125.70 25140.00
0013 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 950.00 1900.00 1128.00 2256.00
0014 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 120.00 240.00 333.60 667.20
0015 2619000000-E 850 4" CONCRETE PAVED DITCH 14 SY 125.00 1750.00 92.57 1295.98
0016 4685000000-E 1205 THERMO PVT MKG LINES 490 8,723 LF 0.45 3925.35 0.30 2616.90
0017 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,598 LF 0.50 4299.00 0.36 3095.28
0018 4688000000-E 1205 6"WIDE THERMO 90 MILS 334,113 LF 0.46 153691.98 0.48 160374.24
0019 4690000000-E 1205 6"WIDE THERMO 120 MILS 64,681 LF 0.60 38808.60 0.54 34927.74
0020 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,290 LF 1.60 2064.00 1.03 1328.70
0021 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,890 LF 1.20 4668.00 1.55 6029.50
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 955 LF 3.95 3772.25 4.12 3934.60
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 40.00 800.00 51.50 1030.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 379 EA 76.00 28804.00 66.95 25374.05
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 373,931 LF 0.16 59828.96 0.19 71046.89
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 800 LF 0.40 320.00 0.52 416.00
0027 4825000000-E 1205 PAINT PVMT MARKINGS 12" 800 LF 0.80 640.00 1.03 824.00
0028 4835000000-E 1205 PAINT PVT MKG LINES 24" 200 LF 1.90 380.00 2.06 412.00
0029 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 28.00 336.00 36.05 432.60
0030 4845000000-N 1205 PAINT PVT MKG SYMBOL 55 EA 37.00 2035.00 36.05 1982.75
0031 4900000000-N 1252 PERM RAISED PVMT MARKERS 4,061 EA 3.45 14010.45 3.35 13604.35
0032 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 50.00 1000.00 56.40 1128.00
0033  6012000000-E 1610 SEDIMENT CONTROL STONE 10 TON 25.00 250.00 24.78 247.80
0034 6042000000-E 1632 1/4" HARDWARE CLOTH 20 LF 15.00 300.00 6.00 120.00
0035 6084000000-E 1660 SEEDING AND MULCHING 1.61 ACR 1136.65 1830.01 1730.40 2785.94
0036 6090000000-E 1661 SEED FOR REPAIR SEEDING 18 LB 5.15 92.70 8.24 148.32
0037 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.02 TON 625.00 12.50 1236.00 24.72
0038 6108000000-E 1665 FERTILIZER TOPDRESSING 1.21 TON 615.00 744.15 412.00 498.52



SEP 18, 2002 08:58 AM LENOIR
TIP NO 6.201008R 10:00AM 2/ 2 002
FED AID NO STATE FUNDED 17.100 MI SEP 17 2002 C200556

GRADING, DRAINAGE, MILLING & RESURFACING.
US-70 FROM WAYNE COUNTY TO SOUTHWEST CREEK BRIDGE.

BARRUS CONSTRUCTION CO., DIV. GREENVILLE PAVING &
OF APAC-CAROLINA, INC. CONTRACTING, INC.
KINSTON, NC GREENVILLE, NC
0039 1297000000-E 607 MILL ASP PVMT *****" DTH 185,152 SY 0.75 138864.00
(1-1/2")
0040 1297000000-E 607 MILL ASP PVMT *****" DTH 185,152 SY 1.16 214776.32
(2-1/4")
0041 1330000000-E 607 INCIDENTAL MILLING 10,961 SY 2.20 24114.20
0042 1503000000-E 610 ASP CONC INTR CRS 119.0C 24,936 TON 27.50 685740.00
0043 1539000000-E 610 ASP CONC SURF CRS S12.5C 15,862 TON 26.00 412412.00
0044 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,196 TON 195.00 233220.00
0045 1565000000-E 620 ASP FOR PLANT MIX PG70-22 4,026 TON 205.00 825330.00
0046 1330000000-E 607 INCIDENTAL MILLING 12,226 SY 4.49 54894.74
0047 1503000000-E 610 ASP CONC INTR CRS 119.0C 675 TON 42.31 28559.25
0048 1560000000-E 620 ASP FOR PLANT MIX PG64-22 60 TON 200.70 12042.00
0049 1565000000-E 620 ASP FOR PLANT MIX PG70-22 3,153 TON 214.12 675120.36
0050 1880000000-E SP GENERIC PAVING ITEM (TON) 370 TON 248.00 91760.00%
ASPHALT BINDER FOR ADMIXTURE
0051 1880000000-E SP  GENERIC PAVING ITEM (TON) 7,406 TON 48.00 355488.00
HOT MIX ASPHALT ADMIXTURE
0052 1882000000-E SP  GENERIC PAVING ITEM (GAL) 55,546 GAL 2.04 113313.84
EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0053 1891000000-E SP  GENERIC PAVING ITEM (SY) 185,152 SY 3.43 635071.36
HIP RECYCLED ASPHALT CONCRETE, TYPE 119.0C
0054 1891000000-E SP GENERIC PAVING ITEM (SY) 185,152 SY 4.07 753568.64
HIP RECYCLED ASPHALT CONCRETE, TYPE S12.5C
CONTRACT TOTAL TOTAL 4431811.47 TOTAL 5088167.86%
ROADWAY ITEMS SUB-TOTAL 4431811.47 SUB-TOTAL 5088167.86
BIDDERS IN ORDER CONTRACT TOTAL
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 1 4431811.47

INC.
GREENVILLE PAVING & CONTRACTING, INC. 2 5088167.86%



SEP 18, 2002 08:58 AM DUPLIN
TIP NO 6.241004R, 7.2411145, 7.2421145, 7.2471745

FED AID NO STATE FUNDED 47.390 MI
SHOULDER WIDENING & RESCONST, MILLING & RESURFACING.
NC-111 FROM NC-11 TO WAYNE COUNTY LINE, 3 SECTIONS OF NC-903 & 12 SECTIONS OF SECONDARY ROADS.

10:00AM

SEP 17 2002

1/2

003

C200536

BARNHILL CONTRACTING CO. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

Adams Construction Company

TARBORO, NC KINSTON, NC ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140800.00 46540.00 198078.00
0002 0106000000-E 230 BORROW EXCAVATION 2,892 CY 12.60 36439.20 13.84 40025.28 16.66 48180.72
0003 0264000000-E SP ggxgmg GRADING ITEM (SMI) 2.5 SMmI 2585.00 6462.50 6346.00 15865.00 5469.22 13673.05
0004 1220000000-E 545 INCIDENTAL STONE BASE 655 TON 20.00 13100.00 35.00 22925.00 31.77 20809.35
0005 1245000000-E SP  SHOULDER RECONSTRUCTION 32.4 SMI 1400.00 45360.00 2400.00 77760.00 2043.88 66221.71
0006 1297000000-E 607 I(\T%A{})SP PVMT ke DTH 530 SY 3.90 2067.00 13.00 6890.00 2.61 1383.30
0007 1297000000-E 607 I(\QI%A{})SP PVMT e DTH 103,860 SY 1.06 110091.60 1.20 124632.00 1.08 112168.80
0008 1297000000-E 607 I(\glé& {})SP PVMT e DTH 1,300 SY 1.86 2418.00 5.75 7475.00 3.07 3991.00
0009 1297000000-E 607 I(\glém)SP PVMT ke DTH 4,700 SY 2.85 13395.00 4.25 19975.00 3.38 15886.00
0010 1330000000-E 607 INCIDENTAL MILLING 1,800 SY 3.15 5670.00 6.80 12240.00 4.98 8964.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 14,824 TON 27.90 413589.60 31.00 459544.00 34.33 508907.92
0012 1498000000-E 610 ASP CONC INTR CRS 119.0B 16,219 TON 28.60 463863.40 25.00 405475.00 27.84 451536.96
0013 1514000000-E 610 ASP CONC SURF CRS S9.5A 26,263 TON 27.55 723545.65 29.00 761627.00 29.45 773445.35
0014 1515000000-E SP  ASP CONC SURF CRS S9.5A LEVELING 75 TON 49.00 3675.00 50.60 3795.00 89.33 6699.75
0015 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,112 TON 27.70 723302.40 28.50 744192.00 30.59 798766.08
0016 1528000000-E 610 ASP CONC SURF CRS S12.5B 9,611 TON 27.55 264783.05 30.50 293135.50 31.36 301400.96
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,338 TON 178.60 953366.80 199.00 1062262.00 212.00 1131656.00
0018 1770000000-E 660 AST, MAT COAT, #6 STONE 61,975 SY 0.86 53298.50 1.50 92962.50 1.02 63214.50
0019 1880000000-E SP  GENERIC PAVING ITEM (TON) 878 TON 92.00 80776.00 125.00 109750.00 143.33 125843.74

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0020 1880000000-E SP  GENERIC PAVING ITEM (TON) 3,882 TON 97.00 376554.00 115.00 446430.00 122.04 473759.28

PATCHING EXISTING PAVEMENT  (MILL)
0021 2830000000-N 858 ADJMANHOLES 9 EA 350.00 3150.00 585.00 5265.00 350.00 3150.00
0022 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 375.00 2250.00 585.00 3510.00 280.00 1680.00
0023 4685000000-E 1205 THERMO PVT MKG LINES 490 175,809 LF 0.30 52742.70 0.30 52742.70 0.30 52742.70
0024 4686000000-E 1205 THERMO PVT MKG LINES 4"120 81,762 LF 0.34 27799.08 0.34 27799.08 0.34 27799.08
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 88 LF 4.00 352.00 4.00 352.00 4.00 352.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 66 LF 5.00 330.00 5.00 330.00 5.00 330.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 50.00 200.00 50.00 200.00 50.00 200.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 6 EA 100.00 600.00 100.00 600.00 100.00 600.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 549,151 LF 0.09 49423.59 0.09 49423.59 0.09 49423.59
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 88 LF 2.00 176.00 2.00 176.00 2.00 176.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 66 LF 2.50 165.00 2.50 165.00 2.50 165.00
0032  4840000000-N 1205 PAINT PVT MKG CHARACTER 4 EA 25.00 100.00 25.00 100.00 25.00 100.00
0033  4900000000-N 1252 PERM RAISED PVMT MARKERS 1,561 EA 3.50 5463.50 3.50 5463.50 3.50 5463.50
0034  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,296 EA 26.00 33696.00 26.00 33696.00 26.00 33696.00
0035 6084000000-E 1660 SEEDING AND MULCHING 21.12 ACR 1080.00 22809.60 1100.00 23232.00 1213.53 25629.75
0036  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 3.89 1945.00 8.00 4000.00 3.89 1945.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
SHOULDER WIDENING & RESCONST, MILLING & RESURFACING.
NC-111 FROM NC-11 TO WAYNE COUNTY LINE, 3 SECTIONS OF NC-903 & 12 SECTIONS OF SECONDARY ROADS.

DUPLIN

6.241004R, 7.2411145, 7.2421145, 7.2471745

47.390 Ml

10:00AM 2/ 2 003

SEP 17 2002 C200536

BARNHILL CONTRACTING CO. BARRUS CONSTRUCTION CO., DIV.

OF APAC-CAROLINA, INC.

Adams Construction Company

TARBORO, NC KINSTON, NC ROANOKE, VA
0037 7456000000-E 1726 LEAD-IN CABLE 150 LF 3.99 598.50 2.00 300.00 3.99 598.50
CONTRACT TOTAL TOTAL 4634358.67 TOTAL 4960855.15 TOTAL 5328637.59
ROADWAY ITEMS SUB-TOTAL 4634358.67 SUB-TOTAL 4960855.15 SUB-TOTAL 5328637.59
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 4634358.67
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 2 4960855.15

INC.
Adams Construction Company

3 5328637.59



SEP 18, 2002 08:58 AM ONSLOW
TIP NO 6.261005R, 7.2621146 10:00AM 1/ 1 005

FED AID NO STATE FUNDED 15.490 MI SEP 17 2002 C200537
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.
US-17 FROM JACKSONVILLE CITY LIMIT TO END OF DIVIDED HWY, 2 SECTIONS OF NC-50 & 2 SECTIONS OF SECONDARY ROADS.

ONSLOW GRADING AND PAVING, BARRUS CONSTRUCTION CO., DIV.

INC OF APAC-CAROLINA, INC.
JACKSONVILLE, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 61250.00 100000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,863 CY 8.25 31869.75 17.50 67602.50
0003 1220000000-E 545 INCIDENTAL STONE BASE 443 TON 33.00 14619.00 40.00 17720.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 22.4 SMI 1675.00 37520.00 1000.00 22400.00
0005 1297000000-E 607 |(\g||i|/-21":\)sp PVMT ** DTH 115,940 SY 0.85 98549.00 1.90 220286.00
0006 1330000000-E 607 INCIDENTAL MILLING 700 SY 3.25 2275.00 14.85 10395.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 6,560 TON 32.10 210576.00 34.00 223040.00
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 16,344 TON 32.10 524642.40 34.75 567954.00
0009 1514000000-E 610 ASP CONC SURF CRS S9.5A 2,195 TON 30.50 66947.50 32.00 70240.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,820 TON 30.50 360510.00 32.00 378240.00
0011 1523000000-E 610 ASP CONC SURF CRS $9.5C 16,058 TON 30.50 489769.00 33.00 529914.00
0012 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,987 TON 213.25 423727.75 214.00 425218.00
0013 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,044 TON 224.50 234378.00 225.00 234900.00
0014 1880000000-E SP GENERIC PAVING ITEM (TON) 600 TON 175.00 105000.00 134.00 80400.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0015 1880000000-E SP GENERIC PAVING ITEM (TON) 4,900 TON 150.00 735000.00 122.00 597800.00
PATCHING EXISTING PAVEMENT  (MILL)
0016 2845000000-N 858 ADJMETER OR VALVE BOXES 7 EA 285.00 1995.00 585.00 4095.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 490 89,010 LF 0.34 30263.40 0.32 28483.20
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 28,269 LF 0.36 10176.84 0.34 9611.46
0019 4710000000-E 1205 24"WIDE THERMO 120 MILS 228 LF 5.25 1197.00 5.00 1140.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 299 EA 65.25 19509.75 62.00 18538.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 187,954 LF 0.16 30072.64 0.15 28193.10
0022 4835000000-E 1205 PAINT PVT MKG LINES 24" 228 LF 2.10 478.80 2.00 456.00
0023 4845000000-N 1205 PAINT PVT MKG SYMBOL 299 EA 26.25 7848.75 25.00 7475.00
0024 4900000000-N 1252 PERM RAISED PVYMT MARKERS 461 EA 4.20 1936.20 4.00 1844.00
0025 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 598 EA 31.50 18837.00 30.00 17940.00
0026 6084000000-E 1660 SEEDING AND MULCHING 15.14 ACR 1500.00 22710.00 900.00 13626.00
CONTRACT TOTAL TOTAL 3541658.78 TOTAL 3677511.26
ROADWAY ITEMS SUB-TOTAL 3541658.78 SUB-TOTAL 3677511.26
BIDDERS IN ORDER CONTRACT TOTAL
ONSLOW GRADING AND PAVING, INC 1 3541658.78
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 2 3677511.26

INC.



SEP 18, 2002 08:58 AM SAMPSON
TIP NO 6.281006R, 7.2811148, 7.2821148, 7.2871248 10:00AM 1/ 2 006

FED AID NO STATE FUNDED 37.860 MI SEP 17 2002 C200538
SHOULDER RECONST, MILLING & RESURFACING.
NC-24 FROM US-421 TO DUPLIN COUNTY LINE, 2 SECTIONS OF NC-41 & 11 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. JOHNSON BROTHERS UTILITY & BARRUS CONSTRUCTION CO., DIV.

PAVING CO., INC. OF APAC-CAROLINA, INC.
TARBORO, NC LILLINGTON, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 41400.00 89000.00 105000.00
0002 0106000000-E 230 BORROW EXCAVATION 4,807 CY 9.80 47108.60 9.00 43263.00 16.00 76912.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 450 TON 31.00 13950.00 29.00 13050.00 50.00 22500.00
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 26.4 SMI 1400.00 36960.00 2250.00 59400.00 1800.00 47520.00
0005 1297000000-E 607 |(\g|-||i|/-21":\)sp PVMT *** DTH 113,350 SY 1.05 119017.50 1.00 113350.00 2.00 226700.00
0006 1297000000-E 607 |(\g||)-|- ASP PVMT ****" DTH 19,950 SY 1.07 21346.50 1.50 29925.00 2.50 49875.00
0007 1297000000-E 607 |(\g||i|/-21":\)sp PVMT *** DTH 19,360 SY 1.16 22457.60 1.52 29427.20 2.75 53240.00
0008 1330000000-E 607 INCIDENTAL MILLING 350 SY 11.00 3850.00 10.00 3500.00 35.50 12425.00
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 25,016 TON 26.40 660422.40 30.69 767741.04 35.00 875560.00
0010 1514000000-E 610 ASP CONC SURF CRS S9.5A 29,213 TON 27.20 794593.60 28.85 842795.05 35.00 1022455.00
0011 1519000000-E 610 ASP CONC SURF CRS $9.5B 15,290 TON 26.00 397540.00 28.73 439281.70 36.00 550440.00
0012 1528000000-E 610 ASP CONC SURF CRS S12.5B 4,758 TON 28.00 133224.00 31.60 150352.80 38.50 183183.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 4,330 TON 179.10 775503.00 194.00 840020.00 228.35 988755.50
0014 1880000000-E SP GENERIC PAVING ITEM (TON) 620 TON 120.00 74400.00 40.00 24800.00 70.00 43400.00
AGGREGATE PAVEMENT REPAIR
0015 1880000000-E SP GENERIC PAVING ITEM (TON) 702 TON 86.00 60372.00 150.00 105300.00 130.00 91260.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP GENERIC PAVING ITEM (TON) 1,808 TON 112.00 202496.00 150.00 271200.00 118.00 213344.00
PATCHING EXISTING PAVEMENT (MILL)
0017 1880000000-E SP GENERIC PAVING ITEM (TON) 525 TON 130.00 68250.00 190.00 99750.00 93.00 48825.00
PLANT MIX PAVEMENT REPAIR
0018 2830000000-N 858 ADJMANHOLES 6 EA 500.00 3000.00 1300.00 7800.00 825.00 4950.00
0019 2845000000-N 858 ADJMETER OR VALVE BOXES 14 EA 440.00 6160.00 1000.00 14000.00 825.00 11550.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 490 139,305 LF 0.32 44577.60 0.32 44577.60 0.32 44577.60
0021 4686000000-E 1205 THERMO PVT MKG LINES 4"120 91,409 LF 0.34 31079.06 0.34 31079.06 0.34 31079.06
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 150 LF 1.00 150.00 1.00 150.00 1.00 150.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 88 LF 4.00 352.00 4.00 352.00 4.00 352.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 192 LF 5.00 960.00 5.00 960.00 5.00 960.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 50.00 800.00 50.00 800.00 50.00 800.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 43 EA 70.00 3010.00 70.00 3010.00 70.00 3010.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 530,030 LF 0.09 47702.70 0.09 47702.70 0.09 47702.70
0028 4830000000-E 1205 PAINT PVT MKGS LINES 16" 88 LF 2.00 176.00 2.00 176.00 2.00 176.00
0029 4835000000-E 1205 PAINT PVT MKG LINES 24" 144 LF 2.50 360.00 2.50 360.00 2.50 360.00
0030 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 EA 25.00 100.00 25.00 100.00 25.00 100.00
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 35.00 1050.00 35.00 1050.00 35.00 1050.00
0032 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,032 EA 3.50 3612.00 3.50 3612.00 3.50 3612.00
0033 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 1,066 EA 25.00 26650.00 25.00 26650.00 25.00 26650.00
0034 6084000000-E 1660 SEEDING AND MULCHING 20.87 ACR 1300.00 27131.00 2800.00 58436.00 1000.00 20870.00
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 640 LF 3.39 2169.60 3.39 2169.60 3.39 2169.60

0036 7456000000-E 1726 LEAD-IN CABLE 150 LF 2.99 448.50 2.99 448.50 2.99 448.50



SEP 18, 2002 08:58 AM SAMPSON
TIP NO 6.281006R, 7.2811148, 7.2821148, 7.2871248 10:00AM 2/ 2 006
FED AID NO STATE FUNDED 37.860 MI SEP 17 2002 200538
SHOULDER RECONST, MILLING & RESURFACING.
NC-24 FROM US-421 TO DUPLIN COUNTY LINE, 2 SECTIONS OF NC-41 & 11 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 3672379.66 TOTAL 4165589.25 TOTAL 4811961.96
ROADWAY ITEMS SUB-TOTAL 3672379.66 SUB-TOTAL 4165589.25 SUB-TOTAL 4811961.96
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 3672379.66
JOHNSON BROTHERS UTILITY & PAVING CO., INC. 4165589.25
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 4811961.96

INC.



SEP 18, 2002 08:58 AM BRUNSWICK, NEW HANOVER

TIP NO E-4400 7.2321144, 7.2521144, 7.2573244, 8.E251001

FED AID NO STATE FUNDED, STP-1100(13) 40.760 MI
SHOULDER WIDENING, SHOULDER RECONST, MILLING & RESURFACING.
NC-132 FROM 0.6 MILES SOUTH OF WILSHIRE BLVD TO 0.6 MILES NORTH OF HUNTERS TRAIL & 11 SECTIONS OF SECONDARY ROADS.

10:00AM

SEP 17 2002

007

C200539

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

BOGGS PAVING, INC.

KINSTON, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 90155.00 266900.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 180 TON 37.00 6660.00 35.00 6300.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 33.4 SMI 1331.00 44455 .40 2500.00 83500.00
0004 1297000000-E 607 z\:llill.zﬁ)SP PVMT ***" DTH 210,445 SY 0.96 202027.20 1.35 284100.75
0005 1297000000-E 607 z\g!‘l).L ASP PVMT ****** DTH 45950 SY 1.88 86386.00 2.30 105685.00
0006 1330000000-E 607 INCIDENTAL MILLING 9,365 SY 2.91 27252.15 5.00 46825.00
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 18,330 TON 35.50 650715.00 31.00 568230.00
0008 1514000000-E 610 ASP CONC SURF CRS S9.5A 42,751 TON 32.15 1374444.65 31.00 1325281.00
0009 1515000000-E SP  ASP CONC SURF CRS S9.5A LEVELING 4,180 TON 38.00 158840.00 32.50 135850.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,342 TON 31.10 601536.20 31.00 599602.00
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,096 TON 193.00 983528.00 200.00 1019200.00
0012 1880000000-E SP  GENERIC PAVING ITEM (TON) 309 TON 131.00 40479.00 105.00 32445.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0013 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,131 TON 121.00 257851.00 90.00 191790.00
PATCHING EXISTING PAVEMENT (MILL)
0014 2605000000-N SP  WHEELCHAIR RAMP 3 EA 1350.00 4050.00 1300.00 3900.00
0015 2815000000-N 858 ADJDROP INLETS 1 EA 550.00 550.00 850.00 850.00
0016 2830000000-N 858 ADJMANHOLES 58 EA 550.00 31900.00 650.00 37700.00
0017 2845000000-N 858 ADJMETER OR VALVE BOXES 35 EA 550.00 19250.00 550.00 19250.00
0018 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 2,135 LF 7.74 16524.90 11.00 23485.00
BIKE PATH SAFETY RAIL
0019 4685000000-E 1205 THERMO PVT MKG LINES 490 66,593 LF 0.50 33296.50 0.58 38623.94
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 44,150 LF 0.55 24282.50 0.64 28256.00
0021 4695000000-E 1205 8"WIDE THERMO 90 MILS 4,050 LF 1.00 4050.00 1.88 7614.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 211 LF 2.00 422.00 2.05 43255
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 264 LF 3.00 792.00 2.45 646.80
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,900 LF 4.00 11600.00 4.25 12325.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 70.00 4200.00 38.00 2280.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 342 EA 90.00 30780.00 94.00 32148.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 473,180 LF 0.16 75708.80 0.18 85172.40
0028 4820000000-E 1205 PAINT PVMT MARKINGS 8" 4,461 LF 0.50 2230.50 0.34 1516.74
0029 4830000000-E 1205 PAINT PVT MKGS LINES 16" 264 LF 2.00 528.00 1.00 264.00
0030 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,900 LF 3.00 8700.00 1.85 5365.00
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 60 EA 35.00 2100.00 18.00 1080.00
0032 4845000000-N 1205 PAINT PVT MKG SYMBOL 344 EA 40.00 13760.00 35.00 12040.00
0033 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,989 EA 4.00 11956.00 4.25 12703.25
0034  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 994 EA 27.00 26838.00 31.00 30814.00
0035 6000000000-E 1605 TEMPORARY SILT FENCE 28,050 LF 1.80 50490.00 1.40 39270.00
0036  6084000000-E 1660 SEEDING AND MULCHING 13.95 ACR 1580.00 22041.00 1150.00 16042.50
0037 7252000000-E 1710 MESSENGER CABLE (1/4") 3,180 LF 1.40 4452.00 2.00 6360.00
0038 7288000000-E 1715 TRENCHING (PAVED) 4,450 LF 6.00 26700.00 5.00 22250.00



SEP 18, 2002 08:58 AM

TIP NO

E-4400

FED AID NO STATE FUNDED, STP-1100(13)
SHOULDER WIDENING, SHOULDER RECONST, MILLING & RESURFACING.
NC-132 FROM 0.6 MILES SOUTH OF WILSHIRE BLVD TO 0.6 MILES NORTH OF HUNTERS TRAIL & 11 SECTIONS OF SECONDARY ROADS.

BRUNSWICK, NEW HANOVER

7.2321144, 7.2521144, 7.2573244, 8.E251001

40.760 Ml

10:00AM

SEP 17 2002

007

C200539

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

BOGGS PAVING, INC.

KINSTON, NC MONROE, NC

0039 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 93 EA 145.00 13485.00 200.00 18600.00
0040 7372000000-N 1721 GUY ASSEMBLY 10 EA 188.00 1880.00 250.00 2500.00
0041 7420000000-E 1722 2" RISER WITH WEATHERHEAD 46 EA 218.00 10028.00 450.00 20700.00
0042 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 38,742 LF 4.50 174339.00 4.00 154968.00
0043  7456000000-E 1726 LEAD-IN CABLE 35,050 LF 1.00 35050.00 1.25 43812.50
0044 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 330 LF 22.00 7260.00 14.00 4620.00

DIRECTIONAL DRILL POLYETHYLENECONDUIT

CONTRACT TOTAL TOTAL 5193573.80 TOTAL 5351298.43

ROADWAY ITEMS SUB-TOTAL 5193573.80 SUB-TOTAL 5351298.43

BIDDERS IN ORDER CONTRACT TOTAL

BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 1 5193573.80

INC.

BOGGS PAVING, INC. 2 5351298.43



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.
2 SECTIONS OF NC-210 AND 2 SECTIONS OF SECONDARY ROADS.

PENDER
7.2711147,7.2721147

19.050 MI

10:00AM

SEP 17 2002

1/1

008

C200535

BOGGS PAVING, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

MONROE, NC KINSTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 108500.00 73000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,219 CY 5.00 16095.00 14.00 45066.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 435 TON 30.00 13050.00 37.00 16095.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 21.2 SMI 2800.00 59360.00 1270.00 26924.00
0005 1297000000-E 607 I(\QI% {})SP PVMT e DTH 62,000 SY 1.50 93000.00 1.25 77500.00
0006 1498000000-E 610 ASP CONC INTR CRS 119.0B 9,136 TON 31.00 283216.00 29.00 264944.00
0007 1514000000-E 610 ASP CONC SURF CRS S9.5A 20,451 TON 30.50 623755.50 30.00 613530.00
0008 1515000000-E SP  ASP CONC SURF CRS S9.5A LEVELING 25 TON 70.00 1750.00 55.00 1375.00
0009 1528000000-E 610 ASP CONC SURF CRS S12.5B 9,056 TON 30.00 271680.00 30.00 271680.00
0010 1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,258 TON 200.00 451600.00 203.50 459503.00
0011 1880000000-E SP  GENERIC PAVING ITEM (TON) 270 TON 90.00 24300.00 138.00 37260.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0012 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,430 TON 80.00 194400.00 128.00 311040.00

PATCHING EXISTING PAVEMENT (MILL)
0013 4685000000-E 1205 THERMO PVT MKG LINES 490 110,975 LF 0.28 31073.00 0.28 31073.00
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 49,443 LF 0.34 16810.62 0.34 16810.62
0015 4697000000-E 1205 THERMO PVT MKG LINE 8"120 225 LF 1.00 225.00 1.00 225.00
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 52 LF 5.00 260.00 5.00 260.00
0017 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 50.00 600.00 50.00 600.00
0018 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 EA 65.00 975.00 65.00 975.00
0019 4810000000-E 1205 PAINT PVMT MARKINGS 4" 192,623 LF 0.12 23114.76 0.12 23114.76
0020 4900000000-N 1252 PERM RAISED PVMT MARKERS 558 EA 3.90 2176.20 3.90 2176.20
0021 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 760 EA 25.00 19000.00 25.00 19000.00
0022 6084000000-E 1660 SEEDING AND MULCHING 16.96 ACR 1150.00 19504.00 1080.00 18316.80

CONTRACT TOTAL TOTAL 2254445.08 TOTAL 2310468.38

ROADWAY ITEMS SUB-TOTAL 2254445.08 SUB-TOTAL 2310468.38

BIDDERS IN ORDER CONTRACT TOTAL

BOGGS PAVING, INC. 1 2254445.08

BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 2 2310468.38

INC.



SEP 18, 2002 08:58 AM
TIP NO

1-2704

FED AID NO IMF-95-2(93)87
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

JOHNSTON
8.1311503

1.440 KM

10:00AM

SEP 17 2002

1/ 12 009

C200510

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

LYNCHBURG, VA WILSON, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 240000.00 255000.00 263000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 101000.00 60000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 233000.00 558000.00 194000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 20000.00 8000.00 10000.00 4000.00 8000.00 3200.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00 1500.00 1500.00 1200.00 1200.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 56,000 M3 6.00 336000.00 4.00 224000.00 5.00 280000.00
0007 0029000000-N SP  REINF BRG APPR wes Lump Sum 23000.00 12500.00 11000.00
(13+98.00)
0008 0036000000-M 225 UNDERCUT EXCAVATION 5100 M3 7.00 35700.00 7.50 38250.00 7.50 38250.00
0009 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 100 MTN 20.00 2000.00 20.00 2000.00 17.29 1729.00
0010 0106000000-M 230 BORROW EXCAVATION 46,900 M3 6.70 314230.00 4.65 218085.00 9.60 450240.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 360 M3 9.00 3240.00 10.00 3600.00 8.60 3096.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 11,070 M2 2.00 22140.00 3.50 38745.00 3.10 34317.00
0013  0163000000-M 250 REMOVAL OF EXT CONC PVYMT 4,920 M2 5.00 24600.00 7.50 36900.00 3.06 15055.20
0014 0177000000-M 250 BREAKING OF EXT ASPH PVMT 3,810 M2 2.50 9525.00 2.50 9525.00 152 5791.20
0015 0195000000-M 265 SELECT GRANULAR MATERIAL 500 M3 8.00 4000.00 12.00 6000.00 45.16 22580.00
0016 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 2.50 1250.00 2.00 1000.00 1.28 640.00
0017 0318000000-M 300 FND CONDIT MAT'L MIN STR 160 MTN 25.00 4000.00 22.00 3520.00 20.83 3332.80
0018 0342000000-M 310 *(*;’;*SMMMM?IDE DRAIN PIPE 588 M 64.00 3763.20 57.00 3351.60 72.83 4282.40
0019 0342000000-M 310 :ZZOMMMM?'DE DRAIN PIPE 144 M 80.00 1152.00 70.00 1008.00 79.10 1139.04
0020 0366000000-M 310 375MM RCP CULV CLASS Il 408 M 85.00 3468.00 80.00 3264.00 135.12 5512.90
0021 0372000000-M 310 450MM RCP CULV CLASS Il 432 M 100.00 4320.00 87.00 3758.40 135.29 5844.53
0022 0378000000-M 310 600MM RCP CULV CLASS Ill 84 M 125.00 10500.00 115.00 9660.00 119.84 10066.56
0023  0384000000-M 310 750MM RCP CULV CLASS Il 181.2 M 152.00 27542.40 120.00 21744.00 165.34 29959.61
0024 0588000000-M 310 450MM CS PIPE CULV 1.63MM 348 M 95.00 3306.00 73.00 2540.40 106.10 3692.28
0025 0684000000-M 310 ***MM BCCSP B *** 60 M 90.00 5400.00 80.00 4800.00 116.16 6969.60
(400MM, 1.63MM)
0026 0804000000-M 310 **MM BCCSP ELB B ** 8 EA 150.00 1200.00 160.00 1280.00 207.10 1656.80
(400MM, 1.63MM)
0027 0995000000-M 340 PIPE REMOVAL 292 M 34.00 9928.00 30.00 8760.00 64.06 18705.52
0028 1000000000-M 462 150MM SLOPE PROTECTION 80 M2 50.00 4000.00 120.00 9600.00 50.00 4000.00
0029 1011000000-N 500 FINE GRADING Lump Sum 40000.00 175000.00 185000.00
0030 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 9.00 4500.00 7.25 3625.00 7.25 3625.00
0031 1121000000-M 520 AGGREGATE BASE COURSE 410 MTN 15.00 6150.00 20.00 8200.00 15.63 6408.30
0032 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 17.00 17000.00 15.00 15000.00 14.94 14940.00
0033 1275000000-M 600 PRIME COAT 1,300 L 0.60 780.00 0.50 650.00 0.50 650.00
0034 1489000000-M 610 ASP CONC BASE CRS B25.08 5,000 MTN 38.00 190000.00 37.95 189750.00 37.95 189750.00
0035 1491000000-M 610 ASP CONC BASE CRS B25.0C 4,970 MTN 39.00 193830.00 38.30 190351.00 38.30 190351.00
0036 1498000000-M 610 ASP CONC INTR CRS 119.08 2,910 MTN 38.00 110580.00 37.75 109852.50 37.75 109852.50
0037 1508000000-M 610 ASP CONC INTR CRS I19.0D 4,000 MTN 40.00 160000.00 39.40 157600.00 39.40 157600.00
0038 1519000000-M 610 ASP CONC SURF CRS S9.58 3,890 MTN 38.00 147820.00 37.80 147042.00 37.80 147042.00



SEP 18, 2002 08:58 AM
TIP NO 1-2704

FED AID NO IMF-95-2(93)87
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

JOHNSTON
8.1311503

1.440 KM

SEP 17 2002

10:00AM 2/ 12 009

C200510

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

LYNCHBURG, VA WILSON, NC ROANOKE, VA
0039 1550000000-M 610 ASP CONC SURF CRS S12.5D 7,520 MTN 38.00 285760.00 37.85 284632.00 37.85 284632.00
0040 1560000000-M 620 ASP FOR PLANT MIX PG64-22 820 MTN 225.00 184500.00 215.00 176300.00 215.00 176300.00
0041 1565000000-M 620 ASP FOR PLANT MIX PG70-22 190 MTN 245.00 46550.00 235.00 44650.00 235.00 44650.00
0042 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 415 MTN 380.00 157700.00 370.00 153550.00 370.00 153550.00
0043 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 75.00 7500.00 150.00 15000.00 150.00 15000.00
0044 2022000000-M 815 SUBDRAIN EXCAVATION 165 M3 12.00 1980.00 10.00 1650.00 10.39 1714.35
0045 2033000000-M 815 SUBDR FINE AGGREGATE 130 M3 40.00 5200.00 36.00 4680.00 49.81 6475.30
0046 2044000000-M 815 150MM PERF SUBDR PIPE 290 M 17.00 4930.00 15.00 4350.00 16.10 4669.00
0047 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 9 EA 10.00 90.00 0.50 4.50 7.38 66.42
0048 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00 150.00 300.00 149.13 298.26
0049 2077000000-M 815 150MM OUTLET PIPE (SD) 4 M 20.00 80.00 15.00 60.00 44.37 177.48
0050 2253000000-M 840 PIPE COLLARS 157 M3 865.00 1358.05 1000.00 1570.00 700.00 1099.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1150.00 18400.00 1100.00 17600.00 1200.00 19200.00
0052 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 4 EA 440.00 1760.00 350.00 1400.00 300.00 1200.00
0053 2363000000-N 840 I(:Bligl\gg)W/ZGRTS 840.*++** STD 11 EA 440.00 4840.00 575.00 6325.00 300.00 3300.00
0054 2374000000-N 840 l(=FF§AME-GRT-HD 840.03 ** 1 EA 440.00 440.00 400.00 400.00 300.00 300.00
0055 2549000000-M 846 750MM CONC CURB & GUTTER 150 M 38.00 5700.00 33.00 4950.00 33.00 4950.00
0056 2556000000-M 846 SHLDR BERM GUTTER 130 M 38.00 4940.00 52.60 6838.00 32.00 4160.00
0057 2612000000-M 848 150MM CONC DRIVEWAY 25 M2 55.00 1375.00 38.00 950.00 38.40 960.00
0058 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 130 M2 55.00 7150.00 40.00 5200.00 40.80 5304.00
0059 3030000000-M 862 STL BM GRDRAIL 678.18 M 31.00 21023.58 29.55 20040.22 29.55 20040.22
0060 3045000000-M 862 STL BM GRDRAIL SHOP CURV 1524 M 36.00 548.64 33.60 512.06 33.60 512.06
0061 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 21.00 105.00 20.00 100.00 20.00 100.00
0062 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1150.00 4600.00 1100.00 4400.00 1100.00 4400.00
0063 3270000000-N SP  GR ANCHOR TYPE 350 7 EA 1650.00 11550.00 1600.00 11200.00 1600.00 11200.00
0064 3360000000-M 863 REMOVE GUARDRAIL 1,750 M 3.50 6125.00 3.30 5775.00 3.30 5775.00
0065 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 1,257.3 M 34.50 43376.85 32.80 41239.44 32.80 41239.44

STEEL BM GUARDRAIL, DOUBLE FACED (WEAK POST)

0066 3503000000-M 866 WW WIRE FENCE 1200MM FABR 2,100 M 6.10 12810.00 5.75 12075.00 5.75 12075.00
0067 3509000000-M 866 100MM FENCE POSTS 2.30M 490 EA 14.50 7105.00 14.00 6860.00 14.00 6860.00
0068 3515000000-M 866 125MM FENCE POSTS 2.50M 120 EA 32.00 3840.00 30.00 3600.00 30.00 3600.00
0069 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 3.00 900.00 2.50 750.00 2.50 750.00
0070 3649000000-M 876 PLNRIP RAP, CLASS B 230 MTN 32.00 7360.00 34.00 7820.00 33.20 7636.00
0071 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,260 M2 2.00 2520.00 2.25 2835.00 2.00 2520.00
0072 4048000000-M 902 RC SIGN FOOTINGS 6 M3 770.00 4620.00 850.00 5100.00 700.00 4200.00
0073  4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 850.00 850.00 850.00 850.00 750.00 750.00
0074 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,719 KG 7.60 20664.40 4.55 12371.45 6.95 18897.05
0075 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 238 M 21.00 4998.00 20.00 4760.00 18.50 4403.00
0076 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 4 EA 55.00 220.00 35.00 140.00 50.00 200.00



SEP 18, 2002 08:58 AM JOHNSTON
TIP NO 1-2704 8.1311503 10:00AM 3/ 12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.
LYNCHBURG, VA WILSON, NC ROANOKE, VA
0077 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 140.00 1260.00 95.00 855.00 125.00 1125.00
0078 4102000000-N 904 SIGN ERECTION, TYPE E 21 EA 77.00 1617.00 60.00 1260.00 70.00 1470.00
0079 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 110.00 990.00 82.00 738.00 100.00 900.00
0080 4110000000-N 904 ;SAI)GN ERECTION, TYPE *** (GRD MTD) 6 EA 380.00 2280.00 500.00 3000.00 350.00 2100.00
0081 4110000000-N 904 (sBl)GN ERECTION, TYPE *** (GRD MTD) 4 EA 330.00 1320.00 250.00 1000.00 300.00 1200.00
0082 4114000000-N 904 SIGN ERECTION, MILEMARKERS 4 EA 55.00 220.00 26.00 104.00 50.00 200.00
0083  4129000000-N 906 EAE)LOCATE SIGN, TYPE ¥+ 2 EA 670.00 1340.00 525.00 1050.00 600.00 1200.00
0084 4138000000-N 907 DISPOSE SUPPORT, STL BM 5 EA 55.00 275.00 25.00 125.00 50.00 250.00
0085 4152000000-N 907 DISPOSE SIGN SYST STL BM 8 EA 27.00 216.00 400.00 3200.00 25.00 200.00
0086 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 87 EA 6.00 522.00 8.00 696.00 5.00 435.00
0087 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 4 EA 11.00 44.00 8.00 32.00 10.00 40.00
0088 4235000000-N 907 STOCKPILE SIGN, A OR B (GRD MTD) 2 EA 210.00 420.00 215.00 430.00 200.00 400.00
0089  4400000000-M 1110 WORK ZONE SIGNS (STAT) 100 M2 100.00 10000.00 80.00 8000.00 95.68 9568.00
0090 4405000000-M 1110 WORK ZONE SIGNS (PORT) 67 M2 150.00 10050.00 249.38 16708.46 22.31 1494.77
0091 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 10 M2 150.00 1500.00 42.95 429.50 386.29 3862.90
0092 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5500.00 11000.00 3840.00 7680.00 816.64 1633.28
0093 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 9000.00 18000.00 18280.00 36560.00 2786.53 5573.06
0094  4425000000-N 1125 WARNING FLAG SETS 2 EA 250.00 500.00 12.95 25.90 12.95 25.90
0095 4430000000-N 1130 DRUMS 80 EA 75.00 6000.00 70.00 5600.00 80.63 6450.40
0096 4435000000-N 1135 CONES 20 EA 50.00 1000.00 25.00 500.00 37.95 759.00
0097 4445000000-M 1145 BARRICADES (TYPE Ill) 96 M 50.00 4800.00 34.45 3307.20 37.68 3617.28
0098  4450000000-N 1150 FLAGGER 960 HR 15.00 14400.00 16.00 15360.00 175.60 168576.00
0099 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 65.00 260.00 109.00 436.00
0100 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5500.00 22000.00 8750.00 35000.00 8750.00 35000.00
0101 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 10000.00 20000.00 10000.00 20000.00 12500.00 25000.00
0102 4485000000-M 1170 PORTABLE BARRIER 438 M 50.00 21900.00 55.00 24090.00 55.00 24090.00
0103 4510000000-N sp POLICE 80 HR 50.00 4000.00 35.00 2800.00 50.00 4000.00
0104 4650000000-N 1251 TEMP RAISED PVMT MRKS 90 EA 11.00 990.00 10.00 900.00 10.00 900.00
0105 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 5500 M 1.60 8800.00 1.47 8085.00 1.47 8085.00
0106 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 2477 M 2.00 4954.00 1.77 4384.29 1.77 4384.29
0107 4688000000-M 1205 150MM THERMO MKG 2.3MM TK 5,600 M 1.90 10640.00 1.70 9520.00 1.70 9520.00
0108 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 455 M 2.40 1092.00 2.13 969.15 2.13 969.15
0109 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 847 M 4.50 3811.50 4.10 3472.70 4.10 3472.70
0110 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 40 M 18.00 720.00 16.40 656.00 16.40 656.00
0111 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 100.00 3100.00 90.00 2790.00 90.00 2790.00
0112 4810000000-M 1205 PAINT PVT MKG LINES 100MM 13,117 M 0.60 7870.20 0.55 7214.35 0.55 7214.35
0113 4820000000-M 1205 PAINT PVT MKG LINES 200MM 480 M 1.40 672.00 1.25 600.00 1.25 600.00
0114 4835000000-M 1205 PAINT PVT MKG LINES 600MM 120 M 7.00 840.00 6.50 780.00 6.50 780.00

0115 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 44.00 352.00 40.00 320.00 40.00 320.00
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SEP 17 2002 C200510

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

LYNCHBURG, VA WILSON, NC ROANOKE, VA

0116 4845000000-N 1205 PAINT PVT MKG SYMBOL 80 EA 70.00 5600.00 60.00 4800.00 60.00 4800.00

0117 4850000000-M 1205 REMVL OF 100MM LINES 400 M 2.00 800.00 1.60 640.00 1.60 640.00

0118 4900000000-N 1252 PERM RAISED PVMT MARKERS 70 EA 6.00 420.00 5.00 350.00 5.00 350.00

0119 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 100 EA 44.00 4400.00 40.00 4000.00 40.00 4000.00

0120 4915000000-M 1264 2.1M U-CHANNEL POSTS 3 EA 60.00 180.00 25.00 75.00 25.00 75.00

0121 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 50 EA 38.00 1900.00 25.80 1290.00 24.95 1247.50

0122 4940000000-N 1267 FLEX DELINATR (YELLOW) 20 EA 38.00 760.00 25.80 516.00 24.95 499.00

0123 4945000000-N 1267 FLEX DELINATR (CRY & RED) 24 EA 38.00 912.00 27.80 667.20 24.95 598.80

0124 4950000000-N 1267 FLEX DELINATR (YEL & RED) 24 EA 38.00 912.00 27.80 667.20 24.95 598.80

0125 4955000000-N 1264 OBJECT MARKERS (END OF RD 3 EA 100.00 300.00 85.00 255.00 50.00 150.00

0126 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 4 EA 11000.00 44000.00 10209.93 40839.72 10209.93 40839.72

0127 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3000.00 3000.00 2644.98 2644.98 2644.98 2644.98

0128 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 16 M3 780.00 12480.00 748.20 11971.20 748.20 11971.20

0129 5030000000-N 1403 HM LUMINAIRE *¥isie 16 EA 550.00 8800.00 544.38 8710.08 544.38 8710.08
(1KW HPS)

0130 5050000000-N 1404 LIT STD MTLT #ritinior 20 EA 1500.00 30000.00 1453.84 29076.80 1453.84 29076.80
(13.7M SA, 4.6M)

0131 5070000000-N 1405 STD FOUNDAT witsitior 17 EA 500.00 8500.00 470.55 7999.35 470.55 7999.35
(TYPE R1)

0132 5070000000-N 1405 STD FOUNDAT witsieior 3 EA 500.00 1500.00 479.16 1437.48 479.16 1437.48
(TYPE R2)

0133 5085000000-N 1406 LITE STD LUM RDW 250W HPS 20 EA 300.00 6000.00 266.42 5328.40 266.42 5328.40

0134 5120000000-N 1407 SERVICE POLE *tistiiix 1 EA 1600.00 1600.00 1550.23 1550.23 1550.23 1550.23
(9.1M, CLASS 4)

0135 5125000000-M 1407 SERV LATERAL *tistirii 35 M 60.00 2100.00 56.02 1960.70 56.02 1960.70
(3 #1/0 USE)

0136 5145000000-N 1408 LITE CNTRL RW#kktiesk 1 EA 7000.00 7000.00 6816.88 6816.88 6816.88 6816.88
(240/480 VOLT)

0137 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 109 M 100.00 10900.00 93.90 10235.10 93.90 10235.10
(TS3)

0138 5160000000-M 1409 ELEC DUCT TYP JA SIZ ** 89 M 100.00 8900.00 94.20 8383.80 94.20 8383.80
(TS3)

0139 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 303 M 28.00 8484.00 25.76 7805.28 25.76 7805.28
(2, TS1.5)

0140 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 1471 M 28.00 41188.00 26.72 39305.12 26.72 39305.12
(2, TS1.5)

0141 5220000000-M 1410 **#2 WIG FDR CIR *** CNDUIT 818 M 31.00 25358.00 29.83 24400.94 29.83 24400.94
(2, TS1.5)

0142 5240000000-N 1411 ELEC JB *titontink 15 EA 400.00 6000.00 374.02 5610.30 374.02 5610.30
(PC18)

0143 5300000000-M 1505 FND CONDIT MAT'L *#xsirss 1 MTN 30.00 30.00 58.65 58.65 25.00 25.00
(v)

0144 5306000000-M SP  BEDDN MAT'L CL *tkssskscix 1 MTN 30.00 30.00 58.65 58.65 25.00 25.00
(v)

0145 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 152 M 440.00 6688.00 77.47 1177.54 150.00 2280.00

0146 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 68 KG 10.00 680.00 9.02 613.36 22.00 1496.00

0147 5540000000-M 1510 150MM GATE V & V BX 1 EA 800.00 800.00 523.08 523.08 750.00 750.00



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO 1-2704 8.1311503 10:00AM 5/ 12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.

LYNCHBURG, VA WILSON, NC ROANOKE, VA

0148 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 2500.00 5000.00 1018.59 2037.18 1500.00 3000.00
0149 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 1 EA 2000.00 2000.00 404.62 404.62 1500.00 1500.00
0150 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 3500.00 3500.00 973.44 973.44 1500.00 1500.00
0151 6000000000-M 1605 TEMPORARY SILT FENCE 620 M 10.00 6200.00 6.19 3837.80 6.19 3837.80
0152  6006000000-M 1610 EROS CONTRL STONE CL A 445 MTN 31.00 13795.00 36.00 16020.00 35.06 15601.70
0153  6009000000-M 1610 EROS CONTRL STONE CL B 1,445 MTN 30.00 43350.00 36.00 52020.00 32.94 47598.30
0154 6012000000-M 1610 SEDIMENT CONTROL STONE 560 MTN 28.00 15680.00 32.00 17920.00 37.95 21252.00
0155 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1050.00 2625.00 1280.00 3200.00 1112.00 2780.00
0156 6018000000-M 1620 SEED FOR TEMP SEEDING 200 KG 6.00 1200.00 12.70 2540.00 6.62 1324.00
0157 6021000000-M 1620 FERT FOR TEMP SEEDING 1.75 MTN 620.00 1085.00 400.00 700.00 662.00 1158.50
0158 6024000000-M 1622 TEMPORARY SLOPE DRAINS 20 M 33.00 660.00 50.60 1012.00 37.44 748.80
0159 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 300.00 600.00 230.00 460.00 500.00 1000.00
0160 6030000000-M 1630 SILT EXCAVATION 6,460 M3 1.00 6460.00 7.00 45220.00 6.71 43346.60
0161 6033000000-M 1631 SYNTHETIC ROVING 1,400 M2 2.00 2800.00 5.16 7224.00 1.92 2688.00
0162 6036000000-M 1631 MATTING FOR EROS CONTROL 700 M2 3.10 2170.00 5.16 3612.00 1.92 1344.00
0163 6042000000-M 1632 6.4MM HARDWARE CLOTH 180 M 10.00 1800.00 10.00 1800.00 6.10 1098.00
0164 6084000000-M 1660 SEEDING & MULCHING 5 HA 3100.00 15500.00 2488.00 12440.00 3362.00 16810.00
0165 6087000000-M 1660 MOWING 15 HA 84.00 126.00 198.00 297.00 120.00 180.00
0166 6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 14.00 700.00 69.16 3458.00 15.50 775.00
0167 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1100.00 275.00 1000.00 250.00 900.00 225.00
0168 6096000000-M 1662 SEED FOR SUPP SEEDING 150 KG 4.10 615.00 12.71 1906.50 3.55 532.50
0169 6102000000-M 1664 SODDING 2,360 M2 5.20 12272.00 8.61 20319.60 7.20 16992.00
0170 6105000000-M 1664 WATER 266 KL 21.00 5586.00 23.00 6118.00 22.50 5985.00
0171 6108000000-M 1665 FERTILIZER TOPDRESSING 7.75 MTN 310.00 2402.50 298.00 2309.50 331.00 2565.25
0172 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 42.00 420.00 50.00 500.00 42.00 420.00
0173 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 2.00 24.00 250.00 3000.00 50.00 600.00
0174 6123000000-M 1670 REFORESTATION 1 HA 1900.00 1900.00 1498.00 1498.00 1485.00 1485.00
0175 6147000000-M SP  GENERIC EROSION CONTROL ITEM (M) 20 M 20.00 400.00 6.60 132.00 6.00 120.00

SAFETY FENCE

STRUCTURE ITEMS
0176 8035000000-N 402 REMV EXIST STR #tin Lump Sum 92000.00 80000.00 81788.25

(25+25.290 -L-)
0177 8091000000-N 410 FND EXCAV B#** STA *xwweex Lump Sum 20000.00 7000.00 3471.29

(1, 25+25.290 -L-)
0178 8119000000-M 412 UNCL STR EXCAV 2,047 M3 14.00 28658.00 5.00 10235.00 8.50 17399.50
0179 8147000000-M 420 REINF CONC DECK SLAB 1,162.6 M2 135.00 156951.00 135.00 156951.00 167.62 194875.01
0180 8161000000-M 420 GROOVING BRIDGE FLOORS 1,020 M2 3.65 3723.00 2.00 2040.00 2.31 2356.20
0181 8182000000-M 420 CL A CONC, BRIDGE 104.2 M3 462.00 48140.40 625.00 65125.00 951.56 99152.55
0182 8210000000-N 422 BRG APPR SLAB **tkines Lump Sum 31000.00 22000.00 16223.81

(25+25.290 -L-)
0183 8217000000-M 425 REINF STEEL (BRIDGE) 9,841 KG 1.05 10333.05 1.00 9841.00 1.33 13088.53



SEP 18, 2002 08:58 AM JOHNSTON
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FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.
LYNCHBURG, VA WILSON, NC ROANOKE, VA
0184 8238000000-M 425 SPIRAL COL REINF STL STR 631 KG 2.00 1262.00 2.25 1419.75 8.74 5514.94
0185 8280000000-M 440 STRUCTURAL STEEL Lump Sum 434000.00 382000.00 441900.00
0186 8364000000-M 450 HP310X79 STL PILE 936 M 65.00 60840.00 72.00 67392.00 45.20 42307.20
0187 8503000000-M 460 CONC BARRIER RAIL 151.576 M 163.00 24706.89 130.00 19704.88 158.61 24041.47
0188 8531000000-M 462 100MM SLOPE PROTECTION 760 M2 49.00 37240.00 50.00 38000.00 74.62 56711.20
0189 8650000000-N SP  POT BEARINGS Lump Sum 13000.00 10000.00 16234.10
0190 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3300.00 3000.00 2510.91
0191 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 3800.00 5000.00 13053.05
0192 8889000000-M SP  GENERIC STRUCTURE ITEM (KG) 46,565 KG 1.90 88473.50 2.00 93130.00 2.03 94526.95
MICROCOMPOSITE REINFORCING STEEL
0193 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 2500.00 2500.00 3000.00 3000.00 1106.91 1106.91
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 4835585.16 TOTAL 5096618.43 TOTAL 5251281.68
ROADWAY ITEMS SUB-TOTAL 3775657.32 SUB-TOTAL 4120779.80 SUB-TOTAL 4125019.81

STRUCTURE ITEMS SUB-TOTAL 1059927.84 SUB-TOTAL 975838.63 SUB-TOTAL 1126261.87
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0001
0002
0003
0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019

0020
0021
0022
0023
0024
0025

0026

0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0029000000-N

0036000000-M
0080000000-M
0106000000-M
0134000000-M
0156000000-M
0163000000-M
0177000000-M
0195000000-M
0196000000-M
0318000000-M
0342000000-M

0342000000-M

0366000000-M
0372000000-M
0378000000-M
0384000000-M
0588000000-M
0684000000-M

0804000000-M

0995000000-M
1000000000-M
1011000000-N
1022000000-M
1121000000-M
1220000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1508000000-M
1519000000-M

800
801
200
200
205
225
SP

225
SP

230
240
250
250
250
265
270
300
310

310

310
310
310
310
310
310

310

340
462
500
SP

520
545
600
610
610
610
610
610

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR st
(13+98.00)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION

REMOVAL OF EXT ASPHALT PVM'T

REMOVAL OF EXT CONC PVYM'T
BREAKING OF EXT ASPH PVMT
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)

MM SIDE DRAIN PIPE
(450MM)

375MM RCP CULV CLASS III

450MM RCP CULV CLASS 1lI
600MM RCP CULV CLASS 1lI
750MM RCP CULV CLASS Il
450MM CS PIPE CULV 1.63MM

#+MM BCCSP B *+
(400MM, 1.63MM)

**MM BCCSP ELB B **
(400MM, 1.63MM)

PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

SEALING PAVEMENT CRACKS
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0D
ASP CONC SURF CRS S9.5B

Lump Sum 260000.00
Lump Sum 65000.00
Lump Sum 693000.00
0.4 HA 8000.00 3200.00

1 EA 1500.00 1500.00

56,000 M3 7.00 392000.00
Lump Sum 20500.00
5,100 M3 11.50 58650.00
100 MTN 18.00 1800.00
46,900 M3 7.45 349405.00
360 M3 8.00 2880.00
11,070 M2 2.25 24907.50
4,920 M2 5.25 25830.00
3,810 M2 1.00 3810.00
500 M3 30.00 15000.00

500 M2 3.00 1500.00

160 MTN 21.00 3360.00

58.8 M 75.00 4410.00
144 M 80.00 1152.00
408 M 85.00 3468.00
432 M 100.00 4320.00

84 M 125.00 10500.00

181.2 M 175.00 31710.00
348 M 86.00 2992.80

60 M 75.00 4500.00

8 EA 250.00 2000.00

292 M 30.00 8760.00

80 M2 38.00 3040.00

Lump Sum 125000.00
500 KG 7.00 3500.00

410 MTN 22.00 9020.00

1,000 MTN 16.50 16500.00
1,300 L 0.50 650.00
5,000 MTN 37.95 189750.00
4,970 MTN 38.30 190351.00
2,910 MTN 37.75 109852.50
4,000 MTN 39.40 157600.00
3,890 MTN 37.80 147042.00
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0039  1550000000-M 610 ASP CONC SURF CRS S12.5D

0040 1560000000-M 620 ASP FOR PLANT MIX PG64-22

0041 1565000000-M 620 ASP FOR PLANT MIX PG70-22

0042 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22

0043 1693000000-M 654 ASPH PLT MIX PVMT REPAIR

0044 2022000000-M 815 SUBDRAIN EXCAVATION

0045 2033000000-M 815 SUBDR FINE AGGREGATE

0046 2044000000-M 815 150MM PERF SUBDR PIPE

0047 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S

0048 2066000000-N 815 CONC PAD SUBDRN OUTLET

0049 2077000000-M 815 150MM OUTLET PIPE (SD)

0050 2253000000-M 840 PIPE COLLARS

0051 2286000000-N 840 MASNRY DRAINAGE STRUCT

0052 2363000000-N 840 FRAME W/2GRTS 840.**** STD
(840.20)

0053 2363000000-N 840 FRAME W/2GRTS 840.**** STD
(840.22)

0054 2374000000-N 840 FFRAME-GRT—HD 840.03 **

0055 2549000000-M 846 (75)0MM CONC CURB & GUTTER

0056 2556000000-M 846 SHLDR BERM GUTTER

0057 2612000000-M 848 150MM CONC DRIVEWAY

0058 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD)

0059 3030000000-M 862 STL BM GRDRAIL

0060 3045000000-M 862 STL BM GRDRAIL SHOP CURV

0061 3150000000-N 862 ADDIT GUARDRAIL POSTS

0062 3215000000-N 862 GR ANCHOR TYPE IlI

0063 3270000000-N SP  GR ANCHOR TYPE 350

0064 3360000000-M 863 REMOVE GUARDRAIL

0065 3420000000-M SP  GENERIC GUARDRAIL ITEM (M)
STEEL BM GUARDRAIL, DOUBLE FACED (WEAK POST)

0066 3503000000-M 866 WW WIRE FENCE 1200MM FABR

0067 3509000000-M 866 100MM FENCE POSTS 2.30M

0068 3515000000-M 866 125MM FENCE POSTS 2.50M

0069 3557000000-M 866 ADDITIONAL BARBED WIRE

0070 3649000000-M 876 PLN RIP RAP, CLASS B

0071 3656000000-M 876 FILTER FABRIC FOR DRAINGE

0072  4048000000-M 902 RC SIGN FOOTINGS

0073  4054000000-M 902 PLN CONC SIGN FOOTINGS

0074 4060000000-M 903 SUPPORT, BRKWY STL BEAM

0075 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL

0076 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN

7,520 MTN
820 MTN
190 MTN
415 MTN
100 MTN

165
130
290
9

2

4
1.57
16

4

11
1

150
130

25

130
678.18
15.24
5

4

7
1,750
1,257.3

2,100
490
120
300

M3
M3
M
EA
EA
M
M3
EA
EA

EA

EA

M
M
M2
M2
M
M
EA
EA
EA
M
M

M
EA
EA

M

230 MTN

1,260
6

1
2,719
238

M2
M3
M3
KG
M
EA

37.85
215.00
235.00
370.00
105.00

12.00

50.00

12.00

20.00
175.00

25.00

1125.00
1250.00
325.00

325.00

325.00

37.00
35.00
38.00
35.00
29.55
33.60
20.00
1100.00
1600.00
3.30
32.80

5.75
14.00
30.00

2.50
30.00

4.25

850.00
850.00

4.55
20.00
35.00

284632.00
176300.00
44650.00
153550.00
10500.00
1980.00
6500.00
3480.00
180.00
350.00
100.00
1766.25
20000.00
1300.00

3575.00

325.00

5550.00
4550.00
950.00
4550.00
20040.22
512.06
100.00
4400.00
11200.00
5775.00
41239.44

12075.00
6860.00
3600.00

750.00
6900.00
5355.00
5100.00

850.00

12371.45
4760.00

140.00



SEP 18, 2002 08:58 AM
TIP NO 1-2704

FED AID NO IMF-95-2(93)87
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

JOHNSTON

8.1311503

1.440 KM

10:00AM

SEP 17 2002

009

C200510

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0077  4096000000-N 904 SIGN ERECTION, TYPE D
0078 4102000000-N 904 SIGN ERECTION, TYPE E
0079 4108000000-N 904 SIGN ERECTION, TYPE F
0080 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
A
0081 4110000000-N 904 (S|)GN ERECTION, TYPE ** (GRD MTD)
B
0082 4114000000-N 904 (S|)GN ERECTION, MILEMARKERS
0083  4129000000-N 906 RELOCATE SIGN, TYPE *****
A
0084 4138000000-N 907 (DI)SPOSE SUPPORT, STL BM
0085 4152000000-N 907 DISPOSE SIGN SYST STL BM
0086 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0087 4192000000-N 907 DISPOSE SUPPORT, U-CHAN
0088  4235000000-N 907 STOCKPILE SIGN, A OR B (GRD MTD)
0089  4400000000-M 1110 WORK ZONE SIGNS (STAT)
0090 4405000000-M 1110 WORK ZONE SIGNS (PORT)
0091 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD
0092 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0093  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS
0094  4425000000-N 1125 WARNING FLAG SETS
0095 4430000000-N 1130 DRUMS
0096  4435000000-N 1135 CONES
0097  4445000000-M 1145 BARRICADES (TYPE Ill)
0098  4450000000-N 1150 FLAGGER
0099  4460000000-N 1155 WARNING LIGHTS (TYPE B)
0100 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0101 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH
0102 4485000000-M 1170 PORTABLE BARRIER
0103 4510000000-N SP POLICE
0104 4650000000-N 1251 TEMP RAISED PVMT MRKS
0105 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK
0106 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK
0107 4688000000-M 1205 150MM THERMO MKG 2.3MM TK
0108 4690000000-M 1205 150MM THERMO MKG 3.1MM TK
0109 4695000000-M 1205 200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205 600MM THERMO MKG 3.1MM TK
0111 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM
0112 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0113 4820000000-M 1205 PAINT PVT MKG LINES 200MM
0114 4835000000-M 1205 PAINT PVT MKG LINES 600MM

0115 4840000000-N 1205 PAINT PVT MKG CHARACTER

87

100
67
10

80
20
96
960

438
80

90
5,500
2,477
5,600
455
847
40

31
13,117
480
120

EA
EA
EA
EA

EA

EA
EA

EA

95.00
60.00
82.00
500.00

250.00

26.00
525.00

25.00
400.00
8.00
8.00
215.00
125.00
100.00
85.00
6000.00
17500.00
75.00
45.00
25.00
40.00
16.25
275.00
5500.00
18000.00
85.00
30.00
5.00
1.65
1.75
1.90
2.00
6.50
16.00
75.00
0.82
1.00
7.00
25.00

855.00
1260.00
738.00
3000.00

1000.00

104.00
1050.00

125.00
3200.00
696.00
32.00
430.00
12500.00
6700.00
850.00
12000.00
35000.00
150.00
3600.00
500.00
3840.00
15600.00
1100.00
22000.00
36000.00
37230.00
2400.00
450.00
9075.00
4334.75
10640.00
910.00
5505.50
640.00
2325.00
10755.94
480.00
840.00
200.00
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0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129

0130

0131

0132

0133
0134

0135

0136

0137

0138

0139

0140

0141

0142

0143

0144

0145
0146
0147

4845000000-N
4850000000-M
4900000000-N
4905000000-N
4915000000-M
4935000000-N
4940000000-N
4945000000-N
4950000000-N
4955000000-N
5010000000-M
5020000000-N
5025000000-M
5030000000-N

5050000000-N

5070000000-N

5070000000-N

5085000000-N
5120000000-N

5125000000-M

5145000000-N

5155000000-M

5160000000-M

5205000000-M

5215000000-M

5220000000-M

5240000000-N

5300000000-M

5306000000-M

5360000000-M
5480000000-M
5540000000-M

1205
1205
1252
1253
1264
1267
1267
1267
1267
1264
1401
1401
1402
1403

1404

1405

1405

1406
1407

1407

1408

1409

1409

1410

1410

1410

1411

1505

SP

1510
1510
1510

PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES

PERM RAISED PVMT MARKERS
SNOWPLB RAISED PVYMT MRKER
2.1M U-CHANNEL POSTS

FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)
OBJECT MARKERS (END OF RD
30.5M HIGH MOUNT STANDARD
PORTABLE DRIVE UNIT

HIGH MOUNT FOUNDATIONS

HM LUMINAIRE #*rxrrrrkrirr
(IKW HPS)

LIT STD MTLT *trrrrrrrrrs
(13.7M SA, 4.6M)

STD FOUNDAT **#rstskik
(TYPE R1)

STD FOUNDAT **#rstkkik
(TYPE R2)

LITE STD LUM RDW 250W HPS
SERVICE POLE ***kkkskskkkkn
(9.1M, CLASS 4)

SERV LATERAL **kkkkkkirik
(3 #1/0 USE)

LITE CNTRL RWttrrkrrx

(240/480 VOLT)

ELEC DUCT TYP BD SIZ *++*
(TS3)

ELEC DUCT TYP JA SIZ ***
(TS3)

*4#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

**44 \W/G FDR CIR * CNDUIT
(2, TS15)

*4#2 W/G FDR CIR ** CNDUIT
(2, TS15)

ELEC JB Fkkkkkkkkkkk

(PC18)

FND CONDIT MAT'L *reeeees
(v)
BEDDN MAT'L CL *iiiiik
(v)

150MM DI H20 PIPE 2.41MPA
DI H20 FITTINGS 1.72MPA
150MM GATE V & V BX

80 EA 35.00
400 M 3.25
70 EA 5.00
100 EA 60.00
3 EA 50.00
50 EA 32.00
20 EA 32.00
24 EA 32.00
24 EA 32.00
3 EA 82.00
EA 11250.00

1 EA 2800.00
16 M3 650.00
16 EA 950.00
20 EA 1600.00
17 EA 825.00
3 EA 850.00
20 EA 350.00
1 EA 750.00
35 M 37.00
1 EA 10000.00
109 M 28.00
89 M 54.00
303 M 22.00
1,471 M 23.00
818 M 26.00
15 EA 550.00
1 MTN 28.00

1 MTN 26.00
152 M 85.00
68 KG 10.00

1 EA 550.00

2800.00
1300.00
350.00
6000.00
150.00
1600.00
640.00
768.00
768.00
246.00
45000.00
2800.00
10400.00
15200.00

32000.00

14025.00

2550.00

7000.00
750.00

1295.00

10000.00

3052.00

4806.00

6666.00

33833.00

21268.00

8250.00

28.00

26.00

1292.00
680.00
550.00



SEP 18, 2002 08:58 AM
TIP NO

1-2704

FED AID NO IMF-95-2(93)87
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

JOHNSTON
8.1311503

1.440 KM

10:00AM

SEP 17 2002

009

C200510

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175

0176

0177

0178
0179
0180
0181
0182

0183

5672000000-N
5816000000-N
5822000000-N
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6114000000-N
6117000000-N
6123000000-M
6147000000-M

8035000000-N

8091000000-N

8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8217000000-M

1510
1530
1530
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1660
1660
1661
1661
1662
1664
1664
1665
SP

1675
1670
SP

402

410

412
420
420
420
422

425

RELOCATE EXIST FIRE HYD
BRK DN,PLUG & FILL UT MH
BREAK DOWN & REBUILD MH
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
STRUCTURE ITEMS

REMV EXIST STR ***#skxxsk
(25+25.290 -L)

FND EXCAV B** STA *#kkikkk
(1, 25+25.290 -L-)

UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB **#kkxssirx
(25+25.290 -L-)

REINF STEEL (BRIDGE)

2 EA 600.00 1200.00

1 EA 425.00 425.00

1 EA 1150.00 1150.00

620 M 10.00 6200.00
445 MTN 50.00 22250.00
1,445 MTN 50.00 72250.00
560 MTN 50.00 28000.00
25 HA 1112.00 2780.00
200 KG 6.62 1324.00
1.75 MTN 662.00 1158.50
20 M 75.00 1500.00

2 EA 160.00 320.00
6,460 M3 8.00 51680.00
1,400 M2 1.92 2688.00
700 M2 1.92 1344.00
180 M 10.00 1800.00

5 HA 3362.00 16810.00

15 HA 120.00 180.00

50 KG 15.50 775.00
0.25 MTN 900.00 225.00
150 KG 3.55 532.50
2,360 M2 7.20 16992.00
266 KL 22.50 5985.00
7.75 MTN 331.00 2565.25
10 HR 42.00 420.00

12 EA 50.00 600.00

1 HA 1485.00 1485.00

20 M 55.00 1100.00
Lump Sum 150000.00
Lump Sum 40000.00
2,047 M3 8.00 16376.00
1,162.6 M2 100.00 116260.00
1,020 M2 2.06 2101.20
104.2 M3 550.00 57310.00
Lump Sum 17000.00
9,841 KG 1.10 10825.10



SEP 18, 2002 08:58 AM
TIP NO

1-2704

FED AID NO IMF-95-2(93)87
GRADING, DRAINAGE, PAVING & STRUCTURE.
1-95 & SR-1178 INTERCHANGE AT FOUR OAKS.

JOHNSTON
8.1311503

1.440 KM

10:00AM

SEP 17 2002

12/ 12

009

C200510

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0184
0185
0186
0187
0188
0189
0190
0191
0192

0193

8238000000-M
8280000000-M
8364000000-M
8503000000-M
8531000000-M
8650000000-N
8657000000-N
8692000000-N
8889000000-M

8897000000-N

425
440
450
460
462
SP
430
SP
SP

SP

SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

CONC BARRIER RAIL
100MM SLOPE PROTECTION
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

GENERIC STRUCTURE ITEM (KG)
MICROCOMPOSITE REINFORCING STEEL
GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION
BRANCH HIGHWAYS, INC.
BLYTHE CONSTRUCTION, INC.

631

Lump Sum
936
151.576
760

Lump Sum
Lump Sum
Lump Sum
46,565

1

A WN P

KG

M2

KG

EA

2.00 1262.00
401000.00

63.00 58968.00

84.00 12732.38

45.00 34200.00
11500.00

7800.00

3000.00

2.00 93130.00

650.00 650.00
TOTAL 5577340.34
SUB-TOTAL 4543225.66
SUB-TOTAL 1034114.68
CONTRACT TOTAL

4835585.16

5096618.43

5251281.68

5577340.34



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-111(7)

B-3378

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM 1/9 010

SEP 17 2002 C200487

DELLINGER, INC.

S. T. WOOTEN CORPORATION

DANE CONSTRUCTION, INC.

MONROE, NC WILSON, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25000.00 36600.00 37000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 11000.00 11500.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 12000.00 5800.00 13500.00
(26+02.50)
0004 0043000000-N 226 GRADING Lump Sum 160000.00 180000.00 141523.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 12.00 6000.00 14.00 7000.00 12.00 6000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 100 CY 6.00 600.00 5.50 550.00 6.00 600.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 10.00 15000.00 9.50 14250.00 10.00 15000.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 2.00 2000.00 3.00 3000.00 1.75 1750.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 25.00 750.00 45.00 1350.00 40.00 1200.00
0011 0366000000-E 310 15" RC PIPE CULV IlI 124 LF 25.00 3100.00 24.00 2976.00 25.00 3100.00
0012 0926000000-E 320 :Igglslso;R PL PIPE ** GA 144 LF 360.00 51840.00 330.00 47520.00 360.00 51840.00
0013  0995000000-E 340 PIPE REMOVAL 144 LF 100.00 14400.00 40.00 5760.00 100.00 14400.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 800 TON 15.00 12000.00 16.00 12800.00 14.50 11600.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00
0016 1275000000-E 600 PRIME COAT 740 GAL 2.00 1480.00 1.45 1073.00 1.45 1073.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 280 TON 50.00 14000.00 46.00 12880.00 46.00 12880.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 220 TON 50.00 11000.00 46.00 10120.00 46.00 10120.00
0019 1514000000-E 610 ASP CONC SURF CRS S9.5A 650 TON 50.00 32500.00 4450 28925.00 4450 28925.00
0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22 65 TON 225.00 14625.00 225.00 14625.00 225.00 14625.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 150.00 2100.00 150.00 2100.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1000.00 2000.00 1400.00 2800.00
0023 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 350.00 700.00 400.00 800.00 350.00 700.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 140 LF 15.00 2100.00 20.00 2800.00 14.00 1960.00
0025 3030000000-E 862 STL BM GUARDRAIL 600 LF 10.00 6000.00 9.00 5400.00 9.00 5400.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 30.00 150.00 30.00 150.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1000.00 4000.00 900.00 3600.00 900.00 3600.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1450.00 5800.00 1500.00 6000.00 1500.00 6000.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 750 LF 6.00 4500.00 5.00 3750.00 5.00 3750.00
0030 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 700.00 3500.00 800.00 4000.00 800.00 4000.00
0031 3628000000-E 876 PLAIN RIP RAP, CLASS | 220 TON 35.00 7700.00 38.00 8360.00 35.00 7700.00
0032 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 50.00 500.00 38.00 380.00 100.00 1000.00
0033 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 2.00 1000.00 3.00 1500.00 1.75 875.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 10.00 1640.00 6.95 1139.80 10.00 1640.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 32 SF 5.00 160.00 3.99 127.68 10.00 320.00
0036  4430000000-N 1130 DRUMS 20 EA 35.00 700.00 60.00 1200.00 50.00 1000.00
0037 4435000000-N 1135 CONES 45 EA 10.00 450.00 25.00 1125.00 15.50 697.50
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 15.00 720.00 10.50 504.00 10.50 504.00
0039 4650000000-N 1251 TEMP RAISED PVMT MRKS 106 EA 5.00 530.00 4.00 424.00 4.00 424.00



SEP 18, 2002 08:58 AM WAYNE
TIP NO B-3378 8.1331503 10:00AM 2/ 9 010

FED AID NO BRSTP-111(7) 0.231 Ml SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

DELLINGER, INC. S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC.

MONROE, NC WILSON, NC MOORESVILLE, NC
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,720 LF 0.50 5360.00 0.25 2680.00 0.25 2680.00
0041 4900000000-N 1252 PERM RAISED PVMT MARKERS 14 EA 5.00 70.00 4.00 56.00 4.00 56.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 585 LF 4.00 2340.00 2.20 1287.00 3.50 2047.50
0043  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00 42.00 3150.00 40.00 3000.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 375 TON 35.00 13125.00 38.00 14250.00 35.00 13125.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 25.00 3750.00 27.00 4050.00 25.00 3750.00
0046 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 1000.00 4500.00 500.00 2250.00 750.00 3375.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 5.00 750.00 3.00 450.00 5.00 750.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 1500.00 1125.00 400.00 300.00 300.00 225.00
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 12.00 600.00 26.00 1300.00 12.00 600.00
0050 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 200.00 400.00 100.00 200.00 200.00 400.00
0051 6030000000-E 1630 SILT EXCAVATION 1,175 CY 5.00 5875.00 5.50 6462.50 5.00 5875.00
0052 6033000000-E 1631 SYNTHETIC ROVING 385 SY 3.00 1155.00 1.80 693.00 1.50 577.50
0053  6036000000-E 1631 MATTING FOR EROS CONTROL 615 SY 3.00 1845.00 1.45 891.75 1.50 922.50
0054  6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 6.00 240.00 5.00 200.00 5.00 200.00
0055 6084000000-E 1660 SEEDING AND MULCHING 5.5 ACR 1200.00 6600.00 1280.00 7040.00 1150.00 6325.00
0056  6087000000-E 1660 MOWING 2.5 ACR 200.00 500.00 80.00 200.00 45.00 112.50
0057  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00 10.00 500.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 400.00 100.00 800.00 200.00
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 5.00 500.00 2.00 200.00 9.50 950.00
0060 6102000000-E 1664 SODDING 350 SY 7.50 2625.00 8.00 2800.00 5.00 1750.00
0061 6105000000-E 1664 WATER 6 MIG 150.00 900.00 90.00 540.00 120.00 720.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 700.00 2800.00 380.00 1520.00 300.00 1200.00
0063 6114000000-N SP  SPECIALIZED HAND MOWING 4 HR 50.00 200.00 35.00 140.00 65.00 260.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 75.00 600.00 100.00 800.00 100.00 800.00
0065 6126000000-E SP STREAMBANK REFORESTATION 0.14 ACR 700.00 98.00 3000.00 420.00 8500.00 1190.00
0079 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,240 LF 1.00 2240.00 0.90 2016.00 0.90 2016.00
0080 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,240 LF 1.00 2240.00 0.75 1680.00 0.75 1680.00
STRUCTURE ITEMS
0066 8035000000-N 402 REMV EXIST STR it Lump Sum 15000.00 17000.00 23100.00
(26+02.50 -L-)
0067 8119000000-E 412 UNCLASSIFIED STR EXCAV 175 CY 8.00 1400.00 9.00 1575.00 5.50 962.50
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 458 CY 600.00 27480.00 650.00 29770.00 850.00 38930.00
0069 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 19000.00 17500.00 17900.00
(26+02.50 -L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 8,528 LB 1.00 8528.00 0.50 4264.00 0.68 5799.04
0071 8364000000-E 450 HP12X53 PILES 600 LF 20.00 12000.00 24.00 14400.00 24.50 14700.00
0072 8384000000-E 450 HP14X73 PILES 700 LF 25.00 17500.00 31.00 21700.00 32.50 22750.00
0073 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 10000.00 11500.00 14000.00
(26+02.50 -L-)
0074 8503000000-E 460 CONCRETE BARRIER RAIL 195.75 LF 65.00 12723.75 55.00 10766.25 45.00 8808.75



SEP 18, 2002 08:58 AM
TIP NO B-3378

FED AID NO BRSTP-111(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE

8.1331503

0.231 Ml

10:00AM 3/9 010

SEP 17 2002 C200487

DELLINGER, INC.

S. T. WOOTEN CORPORATION

DANE CONSTRUCTION, INC.

MONROE, NC WILSON, NC MOORESVILLE, NC
0075 8608000000-E 876 PLAIN RIP RAP Il (2-0") 295 TON 35.00 10325.00 36.00 10620.00 30.50 8997.50
0076 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 326 SY 1.00 326.00 3.00 978.00 2.30 749.80
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3500.00 3390.00
0078 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,170 LF 78.00 91260.00 81.00 94770.00 90.00 105300.00
CONTRACT TOTAL TOTAL 728875.75 TOTAL 736859.98 TOTAL 743031.09
ROADWAY ITEMS SUB-TOTAL 498333.00 SUB-TOTAL 498516.73 SUB-TOTAL 477643.50
STRUCTURE ITEMS SUB-TOTAL 230542.75 SUB-TOTAL 238343.25 SUB-TOTAL 265387.59



SEP 18, 2002 08:58 AM WAYNE
TIP NO B-3378 8.1331503 10:00AM 4/ 9 010

FED AID NO BRSTP-111(7) 0.231 Ml SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

TRADER CONSTRUCTION CO. D. W. LYLE CORPORATION T. A. LOVING COMPANY
NEW BERN, NC MCKENNEY, VA GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37500.00 35476.09 31300.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 8500.00 12000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 9500.00 12761.02 8000.00
(26+02.50)
0004 0043000000-N 226 GRADING Lump Sum 145000.00 138522.00 155000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2750.00 2750.00 100.00 100.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 5.00 2500.00 12.00 6000.00 12.00 6000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 100 CY 13.75 1375.00 6.00 600.00 6.00 600.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 30.00 45000.00 10.00 15000.00 10.00 15000.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 1.40 1400.00 1.75 1750.00 1.75 1750.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 25.00 750.00 20.00 600.00 20.00 600.00
0011 0366000000-E 310 15" RC PIPE CULV IlI 124 LF 40.00 4960.00 25.00 3100.00 25.00 3100.00
0012 0926000000-E 320 :Igglslso;R PL PIPE ** GA 144 LF 245.00 35280.00 348.87 50237.28 360.00 51840.00
0013  0995000000-E 340 PIPE REMOVAL 144 LF 70.00 10080.00 27.52 3962.88 100.00 14400.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 800 TON 25.50 20400.00 14.50 11600.00 14.50 11600.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00
0016 1275000000-E 600 PRIME COAT 740 GAL 1.45 1073.00 1.45 1073.00 1.45 1073.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 280 TON 46.00 12880.00 46.00 12880.00 46.00 12880.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 220 TON 46.00 10120.00 46.00 10120.00 46.00 10120.00
0019 1514000000-E 610 ASP CONC SURF CRS S9.5A 650 TON 4450 28925.00 4450 28925.00 4450 28925.00
0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22 65 TON 225.00 14625.00 225.00 14625.00 225.00 14625.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 150.00 2100.00 200.00 2800.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00 1400.00 2800.00 1400.00 2800.00
0023 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 375.00 750.00 350.00 700.00 350.00 700.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 140 LF 40.00 5600.00 14.00 1960.00 14.00 1960.00
0025 3030000000-E 862 STL BM GUARDRAIL 600 LF 9.00 5400.00 9.00 5400.00 9.00 5400.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 20.00 100.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 900.00 3600.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1500.00 6000.00 1475.00 5900.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 750 LF 5.00 3750.00 5.00 3750.00 5.00 3750.00
0030 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 800.00 4000.00 800.00 4000.00 700.00 3500.00
0031 3628000000-E 876 PLAIN RIP RAP, CLASS | 220 TON 35.00 7700.00 35.00 7700.00 35.00 7700.00
0032 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 110.00 1100.00 50.00 500.00 50.00 500.00
0033 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 1.00 500.00 1.75 875.00 1.75 875.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 8.50 1394.00 6.95 1139.80 7.00 1148.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 32 SF 7.50 240.00 3.99 127.68 5.00 160.00
0036  4430000000-N 1130 DRUMS 20 EA 75.00 1500.00 52.00 1040.00 50.00 1000.00
0037 4435000000-N 1135 CONES 45 EA 18.00 810.00 20.23 910.35 20.00 900.00
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 10.50 504.00 10.50 504.00 8.00 384.00

0039 4650000000-N 1251 TEMP RAISED PVMT MRKS 106 EA 4.00 424.00 4.00 424.00 4.00 424.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-111(7)

B-3378

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM 5/9 010

SEP 17 2002 C200487

TRADER CONSTRUCTION CO.

NEW BERN, NC

D. W. LYLE CORPORATION

MCKENNEY, VA

T. A. LOVING COMPANY

GOLDSBORO, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0079
0080

0066

0067
0068
0069

0070
0071
0072
0073

0074

4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N
6126000000-E
4685000000-E
4686000000-E

8035000000-N

8119000000-E
8182000000-E
8210000000-N

8217000000-E
8364000000-E
8384000000-E
8405000000-N

8503000000-E

1205
1252
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1660
1660
1661
1661
1662
1664
1664
1665
SP

1675
SP

1205
1205

402

412
420
422

425
450
450
SP

460

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
STREAMBANK REFORESTATION
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4120

STRUCTURE ITEMS
REMV EXIST STR *tssies
(26+02.50 -L)

UNCLASSIFIED STR EXCAV
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB ko
(26+02.50 -L)

REINF STEEL (BRIDGE)
HP12X53 PILES

HP14X73 PILES

PNTING STL PILES @ ****
(26+02.50 -L-)

CONCRETE BARRIER RAIL

10,720 LF 0.25 2680.00
14 EA 4.00 56.00
585 LF 2.20 1287.00
75 TON 45.00 3375.00
375 TON 35.00 13125.00
150 TON 35.00 5250.00
4.5 ACR 750.00 3375.00
150 LB 5.00 750.00
0.75 TON 300.00 225.00
50 LF 8.00 400.00

2 EA 145.00 290.00
1,175 CY 5.00 5875.00
385 SY 1.50 577.50
615 SY 1.50 922.50
40 LF 2.00 80.00

5.5 ACR 1150.00 6325.00
2.5 ACR 45.00 112.50

50 LB 10.00 500.00
0.25 TON 800.00 200.00
100 LB 9.50 950.00
350 SY 5.00 1750.00

6 M/G 120.00 720.00

4 TON 300.00 1200.00

4 HR 65.00 260.00

8 EA 100.00 800.00

0.14 ACR 8500.00 1190.00
2,240 LF 0.90 2016.00
2,240 LF 0.75 1680.00
Lump Sum 15000.00
175 CY 6.75 1181.25
458 CY 595.00 27251.00
Lump Sum 20000.00
8,528 LB 0.45 3837.60
600 LF 35.00 21000.00
700 LF 34.40 24080.00
Lump Sum 5600.00
195.75 LF 50.00 9787.50

0.25 2680.00
4.00 56.00
2.60 1521.00
40.00 3000.00
35.00 13125.00
25.00 3750.00
510.20 2295.90
3.06 459.00
408.16 306.12
12.00 600.00
175.00 350.00
5.00 5875.00
1.84 708.40
1.48 910.20
5.11 204.40
1306.12 7183.66
81.63 204.08
5.10 255.00
408.16 102.04
2.04 204.00
8.16 2856.00
91.84 551.04
387.76 1551.04
35.72 142.88
102.04 816.32
3061.21 428.57
0.90 2016.00
0.75 1680.00
32942.07

17.70 3097.50
862.19 39488.30
27303.22

0.78 6651.84
22.63 13578.00
35.11 24577.00
7936.47

49.46 9681.80

0.25 2680.00
4.00 56.00
2.50 1462.50
40.00 3000.00
35.00 13125.00
25.00 3750.00
500.00 2250.00
3.00 450.00
400.00 300.00
12.00 600.00
300.00 600.00
5.00 5875.00
1.80 693.00
3.50 2152.50
2.00 80.00
1280.00 7040.00
80.00 200.00
5.00 250.00
400.00 100.00
2.00 200.00
8.00 2800.00
90.00 540.00
380.00 1520.00
35.00 140.00
100.00 800.00
3000.00 420.00
0.90 2016.00
0.75 1680.00
23000.00

11.00 1925.00
750.00 34350.00
15500.00

0.60 5116.80
27.00 16200.00
37.00 25900.00
15000.00

56.00 10962.00



SEP 18, 2002 08:58 AM
TIP NO B-3378

FED AID NO BRSTP-111(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM 6/9 010

SEP 17 2002 C200487

TRADER CONSTRUCTION CO.

NEW BERN, NC

D. W. LYLE CORPORATION

MCKENNEY, VA

T. A. LOVING COMPANY

GOLDSBORO, NC

0075 8608000000-E 876 PLAIN RIP RAP Il (2-0")

0076 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0077 8657000000-N 430 ELASTOMERIC BEARINGS

0078 8762000000-E 430 3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

295 TON

326 SY
Lump Sum

1,170 LF

30.00 8850.00

1.15 374.90
5000.00

90.00 105300.00
TOTAL 748873.75
SUB-TOTAL 501611.50

SUB-TOTAL 247262.25

32.58 9611.10

2.80 912.80
6685.98

97.79 114414.30
TOTAL 751225.13
SUB-TOTAL 454344.75
SUB-TOTAL 296880.38

40.00 11800.00

1.30 423.80
7000.00

100.00 117000.00
TOTAL 762471.60
SUB-TOTAL 478294.00
SUB-TOTAL 284177.60



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-111(7)

B-3378

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM

SEP 17 2002

719

010

C200487

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45370.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00
0003 0029000000-N SP  REINF BRG APPR i Lump Sum 13000.00
(26+02.50)

0004 0043000000-N 226 GRADING Lump Sum 189310.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1400.00 1400.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 15.00 7500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 100 CY 3.50 350.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 9.00 13500.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 1.25 1250.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 30 TON 21.50 645.00
0011 0366000000-E 310 15"RC PIPE CULV Il 124 LF 21.00 2604.00
0012 0926000000-E 320 *(*1*2"88180?? PL PIPE ** GA 144 LF 415.00 59760.00
0013 0995000000-E 340 PIPE REMOVAL 144 LF 38.00 5472.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 800 TON 15.00 12000.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 35.00 1750.00
0016 1275000000-E 600 PRIME COAT 740 GAL 3.00 2220.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 280 TON 40.00 11200.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 220 TON 45.00 9900.00
0019 1514000000-E 610 ASP CONC SURF CRS S9.5A 650 TON 43.00 27950.00
0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22 65 TON 225.00 14625.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 230.00 3220.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 850.00 1700.00
0023 2363000000-N 840 (Fgli'gl\gg)W/ZGRTS 840.7*** STD 2 EA 325.00 650.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 140 LF 15.72 2200.80
0025 3030000000-E 862 STL BM GUARDRAIL 600 LF 9.00 5400.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00
0027 3215000000-N 862 GR ANCHOR TYPE llI 4 EA 1100.00 4400.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1600.00 6400.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 750 LF 6.25 4687.50
0030 3389100000-N SP GDRL ANCH UNITS 350 TEMP 5 EA 700.00 3500.00
0031 3628000000-E 876 PLAIN RIP RAP, CLASS | 220 TON 41.00 9020.00
0032 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 47.00 470.00
0033 3656000000-E 876 FILTER FABRIC FOR DRAINGE 500 SY 2.25 1125.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 6.28 1029.92
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 32 SF 4.39 140.48
0036 4430000000-N 1130 DRUMS 20 EA 34.50 690.00
0037 4435000000-N 1135 CONES 45 EA 9.90 445.50
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 10.90 523.20
0039 4650000000-N 1251 TEMP RAISED PVMT MRKS 106 EA 4.00 424.00



SEP 18, 2002 08:58 AM

TIP NO B-3378

FED AID NO BRSTP-111(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM

SEP 17 2002

010

C200487

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON, NC
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,720 LF 0.25 2680.00
0041 4900000000-N 1252 PERM RAISED PVMT MARKERS 14 EA 4.00 56.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 585 LF 4.00 2340.00
0043 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 55.00 4125.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 375 TON 50.00 18750.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 42.00 6300.00
0046 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 500.00 2250.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 4.00 600.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 450.00 337.50
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 12.00 600.00
0050 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 270.00 540.00
0051 6030000000-E 1630 SILT EXCAVATION 1,175 CY 5.00 5875.00
0052 6033000000-E 1631 SYNTHETIC ROVING 385 SY 2.50 962.50
0053 6036000000-E 1631 MATTING FOR EROS CONTROL 615 SY 2.25 1383.75
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 4.00 160.00
0055 6084000000-E 1660 SEEDING AND MULCHING 55 ACR 1000.00 5500.00
0056 6087000000-E 1660 MOWING 2.5 ACR 60.00 150.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.15 157.50
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 550.00 137.50
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.75 275.00
0060 6102000000-E 1664 SODDING 350 SY 6.00 2100.00
0061 6105000000-E 1664 WATER 6 M/G 40.00 240.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 350.00 1400.00
0063 6114000000-N SP SPECIALIZED HAND MOWING 4 HR 65.00 260.00
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 200.00 1600.00
0065 6126000000-E SP STREAMBANK REFORESTATION 0.14 ACR 1000.00 140.00
0079 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,240 LF 0.90 2016.00
0080 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,240 LF 0.75 1680.00
STRUCTURE ITEMS
0066 8035000000-N 402 REMV EXIST STR s Lump Sum 20000.00
(26+02.50 -L-)
0067 8119000000-E 412 UNCLASSIFIED STR EXCAV 175 CY 8.50 1487.50
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 458 CY 800.00 36640.00
0069 8210000000-N 422 BRG APPR SLAB ¥k Lump Sum 27000.00
(26+02.50 -L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 8,528 LB 0.77 6566.56
0071 8364000000-E 450 HP12X53 PILES 600 LF 24.00 14400.00
0072 8384000000-E 450 HP14X73 PILES 700 LF 40.00 28000.00
0073 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 8325.00
(26+02.50 -L-)
0074 8503000000-E 460 CONCRETE BARRIER RAIL 195.75 LF 65.00 12723.75



SEP 18, 2002 08:58 AM
TIP NO B-3378

FED AID NO BRSTP-111(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111.

WAYNE
8.1331503

0.231 Ml

10:00AM

SEP 17 2002

9/ 9

010

C200487

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON, NC

0075 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 295 TON 40.00 11800.00
0076 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 326 SY 2.75 896.50
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00
0078 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,170 LF 83.10 97227.00
CONTRACT TOTAL TOTAL 807614.46

ROADWAY ITEMS SUB-TOTAL 538548.15

STRUCTURE ITEMS SUB-TOTAL 269066.31

BIDDERS IN ORDER CONTRACT TOTAL

DELLINGER, INC. 1 728875.75

S. T. WOOTEN CORPORATION 2 736859.98

DANE CONSTRUCTION, INC. 3 743031.09

TRADER CONSTRUCTION CO. 4 748873.75

D. W. LYLE CORPORATION 5 751225.13

T. A. LOVING COMPANY 6 762471.60

BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 7 807614.46

INC.



SEP 18, 2002 08:58 AM
TIP NO B-3170

FED AID NO BRZ-1500(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER FISHING CREEK AND APPROACHES ON SR-1500.

EDGECOMBE
8.2290901

0.294 Ml

10:00AM 1/ 2 011

SEP 17 2002 C200436

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY, INC.

MONROE, NC SANFORD, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 40000.00 47390.46
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 350000.00 308235.00 309235.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS
0003  8035000000-N 402 REMV EXIST STR #rwsesins Lump Sum 20000.00 23250.00 62528.12
(27+22.30-L)
0004  8364000000-E 450 HP12X53 PILES 480 LF 25.00 12000.00 24.00 11520.00 26.76 12844.80
0005 8386000000-E 450 PP18X0.50 STL PILE 1,200 LF 60.00 72000.00 77.35 92820.00 66.61 79932.00
0006 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 250 TON 35.00 8750.00 36.00 9000.00 35.70 8925.00
0007 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 86500.00 44443.11
CONSTRUCTION OF SUBSTRUCTURE
0008  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 240000.00 239000.00 274012.38
CONSTRUCTION OF SUPERSTRUCTURE
CONTRACT TOTAL TOTAL 802750.00 TOTAL 810325.00 TOTAL 839310.87
ROADWAY ITEMS SUB-TOTAL 400000.00  SUB-TOTAL 348235.00  SUB-TOTAL 356625.46
STRUCTURE ITEMS SUB-TOTAL 402750.00  SUB-TOTAL 462090.00  SUB-TOTAL 482685.41



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1500(5)

B-3170

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER FISHING CREEK AND APPROACHES ON SR-1500.

EDGECOMBE
8.2290901

0.294 MI

10:00AM 2/ 2 011

SEP 17 2002 C200436

T. A. LOVING COMPANY

DANE CONSTRUCTION, INC.

S. T. WOOTEN CORPORATION

GOLDSBORO, NC MOORESVILLE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 42700.00 43100.00 43300.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 347600.00 335000.00 350250.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS
0003 8035000000-N 402 REMV EXIST STR it Lump Sum 10000.00 17455.00 30000.00
(27+22.30-L-)
0004 8364000000-E 450 HP12X53 PILES 480 LF 30.00 14400.00 25.50 12240.00 33.00 15840.00
0005 8386000000-E 450 PP18X0.50 STL PILE 1,200 LF 70.00 84000.00 69.00 82800.00 77.25 92700.00
0006 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 250 TON 42.00 10500.00 29.00 7250.00 39.25 9812.50
0007 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 74500.00 106000.00 50000.00
CONSTRUCTION OF SUBSTRUCTURE
0008 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 272000.00 260000.00 278000.00
CONSTRUCTION OF SUPERSTRUCTURE
CONTRACT TOTAL TOTAL 855700.00 TOTAL 863845.00 TOTAL 869902.50
ROADWAY ITEMS SUB-TOTAL 390300.00 SUB-TOTAL 378100.00 SUB-TOTAL 393550.00
STRUCTURE ITEMS SUB-TOTAL 465400.00 SUB-TOTAL 485745.00 SUB-TOTAL 476352.50
BIDDERS IN ORDER CONTRACT TOTAL
DELLINGER, INC. 1 802750.00
SANFORD CONTRACTORS, INC. 2 810325.00
CAROLINA BRIDGE COMPANY, INC. 3 839310.87
T. A. LOVING COMPANY 4 855700.00
DANE CONSTRUCTION, INC. 5 863845.00
S. T. WOOTEN CORPORATION 6 869902.50



SEP 18, 2002 08:58 AM
TIP NO B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

10:00AM

SEP 17 2002

1/ 12 012

C200512

DANE CONSTRUCTION, INC.

JESSE MCEWEN & SONS C. C. MANGUM CONTRACTORS, LLC

GRADING, INC.
MOORESVILLE, NC MOCKSVILLE, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 24800.00 28552.00 22500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10200.00 7500.00 6500.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 13500.00 9000.00 10000.00
(18+30.00)
0004 0043000000-N 226 GRADING Lump Sum 12842.00 20000.00 42000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 12.00 1800.00 5.00 750.00 15.30 2295.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 8.00 160.00 6.00 120.00 20.40 408.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 15.00 1500.00 25.00 2500.00 30.60 3060.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 100 SY 2.00 200.00 3.00 300.00 2.00 200.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 35 TON 50.00 1750.00 25.00 875.00 26.00 910.00
0011 0342000000-E 310 EI';S%IDE DRAIN PIPE 52 LF 20.00 1040.00 16.00 832.00 20.00 1040.00
0012 0366000000-E 310 15" RC PIPE CULV IlI 52 LF 25.00 1300.00 28.00 1456.00 25.50 1326.00
0013  0995000000-E 340 PIPE REMOVAL 22 LF 10.00 220.00 8.00 176.00 19.00 418.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 20.00 1000.00 18.00 900.00 25.50 1275.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 42.00 21000.00 40.00 20000.00 43.00 21500.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 420 TON 42.00 17640.00 41.00 17220.00 43.00 18060.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 980 TON 33.00 32340.00 30.00 29400.00 34.00 33320.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 105 TON 228.00 23940.00 225.00 23625.00 235.00 24675.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 150.00 2100.00 153.00 2142.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1400.00 2800.00 1200.00 2400.00 1122.00 2244.00
0021 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 350.00 700.00 300.00 600.00 320.00 640.00
0022 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 2000.00 6000.00 1500.00 4500.00 714.00 2142.00
PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 14.00 1400.00 25.00 2500.00 25.50 2550.00
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 75 SY 30.00 2250.00 50.00 3750.00 39.00 2925.00
0025 3030000000-E 862 STL BM GUARDRAIL 162.5 LF 9.00 1462.50 9.00 1462.50 12.25 1990.63
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 20.40 102.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 1122.00 4488.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1500.00 6000.00 1632.00 6528.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 150 SY 2.00 300.00 2.00 300.00 2.00 300.00
0030 4025000000-E 901 (CE?NTR FURN, TYPE **SIGN 66 SF 9.35 617.10 10.95 722.70 20.00 1320.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 105 LF 3.00 315.00 3.50 367.50 7.00 735.00
0032  4102000000-N 904 SIGN ERECTION, TYPEE 12 EA 75.00 900.00 95.00 1140.00 82.00 984.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 20.00 220.00 25.00 275.00 10.00 110.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 162 SF 11.00 1782.00 7.75 1255.50 7.40 1198.80
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 9.00 864.00 4.25 408.00 5.50 528.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 7.00 420.00 4.25 255.00 5.10 306.00
0037 4425000000-N 1125 WARNING FLAG SETS 6 EA 12.95 77.70 15.00 90.00 15.30 91.80
0038  4430000000-N 1130 DRUMS 50 EA 48.00 2400.00 50.00 2500.00 65.00 3250.00



SEP 18, 2002 08:58 AM
TIP NO

B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

10:00AM

SEP 17 2002

2/ 12 012

C200512

DANE CONSTRUCTION, INC.

JESSE MCEWEN & SONS

C. C. MANGUM CONTRACTORS, LLC

GRADING, INC.
MOORESVILLE, NC MOCKSVILLE, NC RALEIGH, NC
0039 4445000000-E 1145 BARRICADES (TYPE IIl) 24 LF 12.00 288.00 10.50 252.00 8.50 204.00
0040 4455000000-N 1150 FLAGGER 12 MD 150.00 1800.00 120.00 1440.00 180.00 2160.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,400 LF 0.15 5160.00 0.15 5160.00 0.15 5160.00
0042 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.00 500.00 1.00 500.00 1.00 500.00
0043 4900000000-N 1252 PERM RAISED PVMT MARKERS 108 EA 5.00 540.00 5.00 540.00 5.10 550.80
0044 4915000000-E 1264 7' U-CHANNEL POSTS 4 EA 25.00 100.00 25.00 100.00 51.00 204.00
0045 4957000000-N 1264 8I)3JECT MARKERS (TYPE **) 4 EA 50.00 200.00 50.00 200.00 76.50 306.00
0046 5300000000-E 1505 (F\;\:;D CONDIT MAT CL #rxixior 20.5 TON 30.00 615.00 25.00 512.50 30.60 627.30
0047 5306000000-E SP I(EI»\E)DDING MATL, CL *rirkink 20.5 TON 30.00 615.00 25.00 512.50 30.60 627.30
0048 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,050 LB 2.00 2100.00 2.50 2625.00 8.00 8400.00
0049 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 92.60 185.20 400.00 800.00 1326.00 2652.00
CONCRETE THRUST BLOCK
0050 5888000000-E SP  GENERIC UTILITY ITEM (LF) 373 LF 29.62 11048.26 115.00 42895.00 100.00 37300.00
16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1936 LF 29.62 5734.43 31.00 6001.60 56.00 10841.60
16" HDPE WATER PIPE BY OPEN CUT
0052 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 1.90 950.00 2.60 1300.00 3.00 1500.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 32.50 2437.50 46.00 3450.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 35.00 5775.00 32.50 5362.50 46.00 7590.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 30.00 1800.00 25.00 1500.00 30.60 1836.00
0056 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1500.00 2250.00 1000.00 1500.00 1020.00 1530.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 3.00 150.00 5.10 255.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 300.00 75.00 600.00 150.00 1530.00 382.50
0059 6030000000-E 1630 SILT EXCAVATION 265 CY 5.00 1325.00 6.00 1590.00 10.20 2703.00
0060 6033000000-E 1631 SYNTHETIC ROVING 670 SY 1.50 1005.00 1.25 837.50 2.00 1340.00
0061 6036000000-E 1631 MATTING FOR EROS CONTROL 340 SY 1.50 510.00 1.65 561.00 3.00 1020.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 1.80 72.00 4.00 160.00 15.30 612.00
0063 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2500.00 3750.00 2500.00 3750.00 1224.00 1836.00
0064 6087000000-E 1660 MOWING 1 ACR 50.00 50.00 100.00 100.00 255.00 255.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.00 750.00 8.00 400.00 5.10 255.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 850.00 212.50 600.00 150.00 1020.00 255.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 12.00 600.00 3.00 150.00 5.10 255.00
0068 6102000000-E 1664 SODDING 175 SY 5.00 875.00 8.00 1400.00 7.00 1225.00
0069 6105000000-E 1664 WATER 7.5 MIG 120.00 900.00 100.00 750.00 153.00 1147.50
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 350.00 437.50 400.00 500.00 714.00 892.50
0071 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 65.00 65.00 75.00 75.00 76.50 76.50
0072 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 76.50 612.00
STRUCTURE ITEMS
0073 8035000000-N 402 REMV EXIST STR itk Lump Sum 20400.00 12000.00 8200.00

(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE
TIP NO B-3539 8.2331403 10:00AM 3/ 12 012

FED AID NO BRSTP-1571(4) 0.161 Ml SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS  C. C. MANGUM CONTRACTORS, LLC
GRADING, INC.
MOORESVILLE, NC MOCKSVILLE, NC RALEIGH, NC
0074 8119000000-E 412 UNCLASSIFIED STR EXCAV 415 CY 6.00 2490.00 6.00 2490.00 9.50 3942.50
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 52.6 CY 800.00 42080.00 650.00 34190.00 600.00 31560.00
0076 8210000000-N 422 BRG APPR SLAB *tiini Lump Sum 17200.00 17000.00 21000.00
(18+30.00 -L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 9,104 LB 0.70 6372.80 0.75 6828.00 0.60 5462.40
0078 8364000000-E 450 HP12X53 PILES 490 LF 26.10 12789.00 25.00 12250.00 20.00 9800.00
0079 8384000000-E 450 HP14X73 PILES 560 LF 29.00 16240.00 28.00 15680.00 26.00 14560.00
0080 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 10500.00 8000.00 6900.00
(18+30.00 -L-)
0081 8503000000-E 460 CONCRETE BARRIER RAIL 155 LF 58.00 8990.00 45.00 6975.00 61.00 9455.00
0082 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 570 TON 27.50 15675.00 35.00 19950.00 30.00 17100.00
0083 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 575 SY 2.05 1178.75 2.00 1150.00 2.00 1150.00
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 2200.00 1700.00
0085 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,085 LF 83.50 90597.50 85.00 92225.00 73.00 79205.00
CONTRACT TOTAL TOTAL 500291.24 TOTAL 512891.30 TOTAL 532659.13
ROADWAY ITEMS SUB-TOTAL 253278.19 SUB-TOTAL 281953.30 SUB-TOTAL 322624.23

STRUCTURE ITEMS SUB-TOTAL 247013.05 SUB-TOTAL 230938.00 SUB-TOTAL 210034.90



SEP 18, 2002 08:58 AM
TIP NO B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

SEP 17 2002

10:00AM 4/ 12 012

C200512

T. A. LOVING COMPANY

S. T. WOOTEN CORPORATION

D. W. LYLE CORPORATION

GOLDSBORO, NC WILSON, NC MCKENNEY, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 28300.00 27200.00 36351.43
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8000.00 10500.00 7500.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 7000.00 6800.00 13433.72

(18+30.00)
0004 0043000000-N 226 GRADING Lump Sum 30000.00 20000.00 12840.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1800.00 1800.00 100.00 100.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 7.00 1050.00 12.00 1800.00 12.00 1800.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 8.00 160.00 8.00 160.00 8.00 160.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 12.00 1200.00 15.00 1500.00 15.00 1500.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 100 SY 3.60 360.00 2.00 200.00 2.00 200.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 35 TON 20.00 700.00 38.00 1330.00 20.00 700.00
0011 0342000000-E 310 EI';S%IDE DRAIN PIPE 52 LF 22.00 1144.00 20.00 1040.00 20.00 1040.00
0012 0366000000-E 310 15" RC PIPE CULV IlI 52 LF 24.50 1274.00 25.00 1300.00 25.00 1300.00
0013  0995000000-E 340 PIPE REMOVAL 22 LF 9.00 198.00 10.00 220.00 10.00 220.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 17.00 850.00 20.00 1000.00 20.00 1000.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 40.00 20000.00 40.00 20000.00 42.00 21000.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 420 TON 41.00 17220.00 41.00 17220.00 42.00 17640.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 980 TON 39.00 38220.00 39.00 38220.00 33.00 32340.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 105 TON 225.00 23625.00 225.00 23625.00 228.00 23940.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 150.00 2100.00 150.00 2100.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1600.00 3200.00 1400.00 2800.00 1400.00 2800.00
0021 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 450.00 900.00 350.00 700.00 350.00 700.00
0022 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 300.00 900.00 2000.00 6000.00 2000.00 6000.00

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 18.00 1800.00 14.00 1400.00 14.00 1400.00
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 75 SY 35.00 2625.00 30.00 2250.00 30.00 2250.00
0025 3030000000-E 862 STL BM GUARDRAIL 162.5 LF 9.75 1584.38 9.75 1584.38 9.00 1462.50
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 36.00 180.00 30.00 150.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 750.00 3000.00 738.00 2952.00 900.00 3600.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1475.00 5900.00 1478.00 5912.00 1500.00 6000.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 150 SY 3.00 450.00 2.00 300.00 2.00 300.00
0030 4025000000-E 901 (CE?NTR FURN, TYPE **SIGN 66 SF 20.00 1320.00 9.35 617.10 19.00 1254.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 105 LF 7.00 735.00 3.00 315.00 3.95 414.75
0032  4102000000-N 904 SIGN ERECTION, TYPEE 12 EA 80.00 960.00 75.00 900.00 75.50 906.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 10.00 110.00 20.00 220.00 18.70 205.70
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 162 SF 8.00 1296.00 6.95 1125.90 7.89 1278.18
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 5.00 480.00 10.00 960.00 7.86 754.56
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 5.00 300.00 6.95 417.00 4.49 269.40
0037 4425000000-N 1125 WARNING FLAG SETS 6 EA 15.00 90.00 12.95 77.70 10.95 65.70
0038  4430000000-N 1130 DRUMS 50 EA 50.00 2500.00 65.00 3250.00 53.19 2659.50



SEP 18, 2002 08:58 AM
TIP NO B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

10:00AM 5/ 12 012

SEP 17 2002 C200512

T. A. LOVING COMPANY

S. T. WOOTEN CORPORATION

D. W. LYLE CORPORATION

GOLDSBORO, NC WILSON, NC MCKENNEY, VA
0039 4445000000-E 1145 BARRICADES (TYPE IIl) 24 LF 8.00 192.00 10.50 252.00 10.98 263.52
0040 4455000000-N 1150 FLAGGER 12 MD 110.00 1320.00 160.00 1920.00 191.49 2297.88
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,400 LF 0.15 5160.00 0.15 5160.00 0.15 5160.00
0042 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.00 500.00 1.00 500.00 1.00 500.00
0043  4900000000-N 1252 PERM RAISED PVMT MARKERS 108 EA 5.00 540.00 5.00 540.00 5.00 540.00
0044 4915000000-E 1264 7' U-CHANNEL POSTS 4 EA 50.00 200.00 25.00 100.00 35.00 140.00
0045 4957000000-N 1264 8I)3JECT MARKERS (TYPE **) 4 EA 75.00 300.00 50.00 200.00 125.00 500.00
0046 5300000000-E 1505 (F\;\:)D CONDIT MAT CL *iesk 20.5 TON 25.00 512.50 25.00 512.50 22.00 451.00
0047 5306000000-E SP I(E;\E)DDING MATL, CL ke 20.5 TON 25.00 512.50 25.00 512.50 20.00 410.00
0048 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,050 LB 5.00 5250.00 5.00 5250.00 1.58 1659.00
0049 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1500.00 3000.00 660.00 1320.00 1000.00 2000.00
CONCRETE THRUST BLOCK
0050 5888000000-E SP  GENERIC UTILITY ITEM (LF) 373 LF 115.00 42895.00 92.50 34502.50 92.60 34539.80
16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1936 LF 60.00 11616.00 72.00 13939.20 26.62 5153.63
16" HDPE WATER PIPE BY OPEN CUT
0052 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 2.60 1300.00 1.90 950.00 2.60 1300.00
0053  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 60.00 4500.00 40.00 3000.00 40.00 3000.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 38.00 6270.00 35.00 5775.00 35.00 5775.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 20.00 1200.00 25.00 1500.00 25.00 1500.00
0056 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 600.00 900.00 600.00 900.00 600.00 900.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.00 200.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00
0059  6030000000-E 1630 SILT EXCAVATION 265 CY 6.00 1590.00 5.00 1325.00 5.00 1325.00
0060 6033000000-E 1631 SYNTHETIC ROVING 670 SY 1.80 1206.00 1.80 1206.00 1.80 1206.00
0061 6036000000-E 1631 MATTING FOR EROS CONTROL 340 SY 1.45 493.00 1.45 493.00 1.45 493.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 1.80 72.00 5.01 200.40
0063 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1680.00 2520.00 1680.00 2520.00 1680.00 2520.00
0064 6087000000-E 1660 MOWING 1 ACR 85.00 85.00 85.00 85.00 85.00 85.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00 5.00 250.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 2.00 100.00 2.00 100.00
0068 6102000000-E 1664 SODDING 175 SY 9.00 1575.00 9.00 1575.00 9.00 1575.00
0069 6105000000-E 1664 WATER 7.5 MIG 100.00 750.00 100.00 750.00 100.00 750.00
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 400.00 500.00 400.00 500.00 400.00 500.00
0071 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 50.00 50.00 50.00 50.00 50.00 50.00
0072 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 200.00 1600.00 200.00 1600.00 200.00 1600.00
STRUCTURE ITEMS
0073 8035000000-N 402 REMV EXIST STR it Lump Sum 14000.00 12500.00 14233.10

(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE
TIP NO B-3539 8.2331403 10:00AM 6/ 12 012

FED AID NO BRSTP-1571(4) 0.161 Ml SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION
GOLDSBORO, NC WILSON, NC MCKENNEY, VA
0074 8119000000-E 412 UNCLASSIFIED STR EXCAV 415 CY 15.00 6225.00 10.00 4150.00 12.91 5357.65
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 52.6 CY 600.00 31560.00 690.00 36294.00 795.15 41824.89
0076 8210000000-N 422 BRG APPR SLAB *tiini Lump Sum 12000.00 20500.00 28284.59
(18+30.00 -L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 9,104 LB 0.50 4552.00 0.55 5007.20 0.75 6828.00
0078 8364000000-E 450 HP12X53 PILES 490 LF 23.00 11270.00 28.00 13720.00 24.81 12156.90
0079 8384000000-E 450 HP14X73 PILES 560 LF 30.00 16800.00 36.00 20160.00 39.52 22131.20
0080 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 9000.00 9000.00 5560.02
(18+30.00 -L-)
0081 8503000000-E 460 CONCRETE BARRIER RAIL 155 LF 47.00 7285.00 63.00 9765.00 58.76 9107.80
0082 8608000000-E 876 PLAIN RIP RAP Il (2-0") 570 TON 40.00 22800.00 37.00 21090.00 34.40 19608.00
0083 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 575 SY 1.00 575.00 4.00 2300.00 2.17 1247.75
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3600.00 5181.89
0085 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,085 LF 82.50 89512.50 86.00 93310.00 95.42 103530.70
CONTRACT TOTAL TOTAL 537397.88 TOTAL 545431.98 TOTAL 559832.16
ROADWAY ITEMS SUB-TOTAL 308818.38 SUB-TOTAL 294035.78 SUB-TOTAL 284779.67

STRUCTURE ITEMS SUB-TOTAL 228579.50 SUB-TOTAL 251396.20 SUB-TOTAL 275052.49



SEP 18, 2002 08:58 AM

TIP NO B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

10:00AM 7112 012

SEP 17 2002 C200512

TRADER CONSTRUCTION CO.

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

NEW BERN, NC MONROE, NC SANFORD, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 28250.00 25000.00 25000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14750.00 15000.00 7500.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 9500.00 12000.00 13500.00

(18+30.00)
0004 0043000000-N 226 GRADING Lump Sum 23000.00 20000.00 37764.20
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 4.00 600.00 12.00 1800.00 20.00 3000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 13.85 277.00 8.00 160.00 32.50 650.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 23.75 2375.00 15.00 1500.00 12.00 1200.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 100 SY 1.55 155.00 2.00 200.00 6.00 600.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 35 TON 25.00 875.00 30.00 1050.00 35.00 1225.00
0011 0342000000-E 310 EI';S%IDE DRAIN PIPE 52 LF 25.50 1326.00 20.00 1040.00 40.00 2080.00
0012 0366000000-E 310 15" RC PIPE CULV IlI 52 LF 35.75 1859.00 25.00 1300.00 32.00 1664.00
0013  0995000000-E 340 PIPE REMOVAL 22 LF 16.00 352.00 10.00 220.00 12.00 264.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 18.50 925.00 35.00 1750.00 35.00 1750.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 42.00 21000.00 45.00 22500.00 42.00 21000.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 420 TON 42.00 17640.00 45.00 18900.00 42.00 17640.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 980 TON 33.00 32340.00 35.00 34300.00 33.00 32340.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 105 TON 228.00 23940.00 228.00 23940.00 228.00 23940.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 55.50 777.00 150.00 2100.00 150.00 2100.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1585.00 3170.00 1400.00 2800.00 900.00 1800.00
0021 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 345.00 690.00 350.00 700.00 375.00 750.00
0022 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 555.00 1665.00 2000.00 6000.00 730.00 2190.00

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 25.00 2500.00 14.00 1400.00 20.00 2000.00
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 75 SY 30.00 2250.00 30.00 2250.00 51.00 3825.00
0025 3030000000-E 862 STL BM GUARDRAIL 162.5 LF 9.00 1462.50 9.75 1584.38 9.00 1462.50
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 30.00 150.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 750.00 3000.00 900.00 3600.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1450.00 5800.00 1500.00 6000.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 150 SY 1.00 150.00 2.00 300.00 6.00 900.00
0030 4025000000-E 901 (CE?NTR FURN, TYPE **SIGN 66 SF 9.35 617.10 10.00 660.00 9.35 617.10
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 105 LF 3.00 315.00 3.00 315.00 3.00 315.00
0032  4102000000-N 904 SIGN ERECTION, TYPEE 12 EA 75.00 900.00 75.00 900.00 75.00 900.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 EA 20.00 220.00 20.00 220.00 20.00 220.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 162 SF 7.00 1134.00 10.00 1620.00 10.00 1620.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 20.00 1920.00 10.00 960.00 20.00 1920.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 60 SF 5.00 300.00 10.00 600.00 10.00 600.00
0037 4425000000-N 1125 WARNING FLAG SETS 6 EA 35.00 210.00 25.00 150.00 20.00 120.00
0038  4430000000-N 1130 DRUMS 50 EA 71.61 3580.50 35.00 1750.00 55.00 2750.00



SEP 18, 2002 08:58 AM
TIP NO B-3539

FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

WAYNE
8.2331403

0.161 Ml

10:00AM 8/ 12 012

SEP 17 2002 C200512

TRADER CONSTRUCTION CO.

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

NEW BERN, NC MONROE, NC SANFORD, NC
0039 4445000000-E 1145 BARRICADES (TYPE IIl) 24 LF 10.50 252.00 15.00 360.00 12.00 288.00
0040 4455000000-N 1150 FLAGGER 12 MD 140.00 1680.00 200.00 2400.00 200.00 2400.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,400 LF 0.15 5160.00 0.25 8600.00 0.15 5160.00
0042 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.00 500.00 1.00 500.00 1.00 500.00
0043  4900000000-N 1252 PERM RAISED PVMT MARKERS 108 EA 5.00 540.00 5.00 540.00 5.00 540.00
0044 4915000000-E 1264 7' U-CHANNEL POSTS 4 EA 25.00 100.00 25.00 100.00 25.00 100.00
0045 4957000000-N 1264 8I)3JECT MARKERS (TYPE **) 4 EA 50.00 200.00 50.00 200.00 50.00 200.00
0046 5300000000-E 1505 (F\;\:)D CONDIT MAT CL *iesk 20.5 TON 25.00 512.50 20.00 410.00 28.80 590.40
0047 5306000000-E SP I(E;\E)DDING MATL, CL ke 20.5 TON 36.00 738.00 20.00 410.00 28.80 590.40
0048 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,050 LB 8.00 8400.00 3.00 3150.00 4.20 4410.00
0049 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 800.00 1600.00 200.00 400.00 1440.00 2880.00
CONCRETE THRUST BLOCK
0050 5888000000-E SP  GENERIC UTILITY ITEM (LF) 373 LF 90.00 33570.00 180.00 67140.00 115.00 42895.00
16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1936 LF 80.00 15488.00 90.00 17424.00 54.00 10454.40
16" HDPE WATER PIPE BY OPEN CUT
0052 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 1.90 950.00 4.00 2000.00 3.15 1575.00
0053  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 4475 3356.25 40.00 3000.00 35.00 2625.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 44.75 7383.75 35.00 5775.00 34.00 5610.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 29.00 1740.00 25.00 1500.00 36.00 2160.00
0056 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1000.00 1500.00 600.00 900.00 600.00 900.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 2.50 125.00 4.00 200.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1500.00 375.00 600.00 150.00 400.00 100.00
0059  6030000000-E 1630 SILT EXCAVATION 265 CY 2.50 662.50 5.00 1325.00 15.00 3975.00
0060 6033000000-E 1631 SYNTHETIC ROVING 670 SY 3.00 2010.00 2.00 1340.00 1.80 1206.00
0061 6036000000-E 1631 MATTING FOR EROS CONTROL 340 SY 3.00 1020.00 2.00 680.00 1.45 493.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 8.00 320.00 6.00 240.00
0063 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1200.00 1800.00 1500.00 2250.00 1680.00 2520.00
0064 6087000000-E 1660 MOWING 1 ACR 250.00 250.00 200.00 200.00 85.00 85.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 2.50 125.00 5.00 250.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 600.00 150.00 400.00 100.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 2.50 125.00 2.00 100.00
0068 6102000000-E 1664 SODDING 175 SY 7.50 1312.50 12.00 2100.00 9.00 1575.00
0069 6105000000-E 1664 WATER 7.5 MIG 150.00 1125.00 100.00 750.00 100.00 750.00
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 700.00 875.00 700.00 875.00 400.00 500.00
0071 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 75.00 75.00 30.00 30.00 50.00 50.00
0072 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 75.00 600.00 300.00 2400.00 200.00 1600.00
STRUCTURE ITEMS
0073 8035000000-N 402 REMV EXIST STR it Lump Sum 17750.00 15000.00 13000.00

(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE
TIP NO B-3539 8.2331403 10:00AM 9/ 12 012

FED AID NO BRSTP-1571(4) 0.161 Ml SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.

TRADER CONSTRUCTION CO. DELLINGER, INC. SANFORD CONTRACTORS, INC.

NEW BERN, NC MONROE, NC SANFORD, NC

0074 8119000000-E 412 UNCLASSIFIED STR EXCAV 415 CY 3.50 1452.50 8.00 3320.00 10.00 4150.00

0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 526 CY 615.00 32349.00 800.00 42080.00 835.00 43921.00

0076 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 21500.00 20000.00 27000.00
(18+30.00 -L-)

0077 8217000000-E 425 REINF STEEL (BRIDGE) 9,104 LB 0.50 4552.00 1.00 9104.00 0.78 7101.12

0078 8364000000-E 450 HP12X53 PILES 490 LF 40.00 19600.00 20.00 9800.00 26.00 12740.00

0079 8384000000-E 450 HP14X73 PILES 560 LF 42.00 23520.00 25.00 14000.00 34.75 19460.00

0080 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 5335.00 10000.00 8300.00
(18+30.00 -L-)

0081 8503000000-E 460 CONCRETE BARRIER RAIL 155 LF 62.75 9726.25 75.00 11625.00 80.00 12400.00

0082 8608000000-E 876 PLAIN RIP RAP Il (2-0") 570 TON 26.25 14962.50 35.00 19950.00 38.00 21660.00

0083 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 575 SY 1.25 718.75 2.00 1150.00 3.00 1725.00

0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 3000.00 3000.00

0085 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,085 LF 92.00 99820.00 75.00 81375.00 85.00 92225.00

CONTRACT TOTAL TOTAL 561916.60 TOTAL 582127.38 TOTAL 589262.12

ROADWAY ITEMS SUB-TOTAL 308130.60 SUB-TOTAL 341723.38 SUB-TOTAL 322580.00

STRUCTURE ITEMS SUB-TOTAL 253786.00 SUB-TOTAL 240404.00 SUB-TOTAL 266682.12
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FED AID NO BRSTP-1571(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571.
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0.161 Ml
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10/ 12

012

C200512

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0000400000-N 801 CONSTRUCTION SURVEYING
0003 0029000000-N SP  REINF BRG APPR *xxkwis
(18+30.00)
0004 0043000000-N 226 GRADING
0005 0050000000-E 226 SUPP CLEARING & GRUBBING
0006 0057000000-E 226 UNDERCUT EXCAVATION
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265 SELECT GRANULAR MATERIAL
0009 0196000000-E 270 SOIL STABILIZATION FABRIC
0010 0318000000-E 300 FNDATION MATL, MINOR STRS
0011 0342000000-E 310 E;';_)%IDE DRAIN PIPE
0012 0366000000-E 310 15" RCPIPE CULV Il
0013 0995000000-E 340 PIPE REMOVAL
0014 1220000000-E 545 INCIDENTAL STONE BASE
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22
0019 2000000000-N 806 RIGHT OF WAY MARKERS
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT
0021 2363000000-N 840 FRAME W/2GRTS 840.*** STD
(840.29)
0022 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023  2556000000-E 846 SHOULDER BERM GUTTER
0024 2612000000-E 848 6" CONCRETE DRIVEWAY
0025 3030000000-E 862 STL BM GUARDRAIL
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS
0027 3215000000-N 862 GR ANCHOR TYPE IIl
0028 3270000000-N SP  GR ANCHOR TYPE 350
0029  3656000000-E 876 FILTER FABRIC FOR DRAINGE
0030 4025000000-E 901 CONTR FURN, TYPE **SIGN
E
0031 4072000000-E 903 (SlePORT, 3-LB STL U-CHAN
0032  4102000000-N 904 SIGN ERECTION, TYPE E
0033  4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0034  4400000000-E 1110 WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125 WARNING FLAG SETS

0038 4430000000-N 1130 DRUMS

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

150

20
100
100

CcYy
CY
CcYy
SY

35 TON

52

52
22

LF

LF
LF

50 TON
500 TON
420 TON
980 TON
105 TON

14
2
2

3

100
75
162.5

150
66

105
12
11

162
96
60

50

EA
EA
EA

EA

LF
SY
LF
EA
EA
EA
SY
SF

LF
EA
EA
SF
SF
SF
EA
EA

28186.70

10501.77

13301.09

19000.00

1800.00 1800.00
7.00 1050.00
8.00 160.00
12.00 1200.00
3.60 360.00
20.00 700.00
22.00 1144.00
24.50 1274.00
9.00 198.00
17.00 850.00
42.00 21000.00
42.00 17640.00
33.00 32340.00
228.00 23940.00
200.00 2800.00
1600.00 3200.00
450.00 900.00
300.00 900.00
18.00 1800.00
35.00 2625.00
9.00 1462.50
30.00 150.00
900.00 3600.00
1500.00 6000.00
3.00 450.00
9.35 617.10
3.00 315.00
75.00 900.00
20.00 220.00
6.95 1125.90
3.99 383.04
3.99 239.40
12.95 77.70
33.25 1662.50
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CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0039
0040
0041
0042
0043
0044
0045

0046

0047

0048
0049

0050

0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

0073

4445000000-E
4455000000-N
4810000000-E
4850000000-E
4900000000-N
4915000000-E
4957000000-N

5300000000-E

5306000000-E

5480000000-E
5882000000-N

5888000000-E

5888000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N

8035000000-N

1145
1150
1205
1205
1252
1264
1264

1505

SP

1510
SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
1660
1660
1661
1661
1662
1664
1664
1665
SP

1675

402

BARRICADES (TYPE IlI)
FLAGGER

PAINT PVMT MARKINGS 4"
LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
7' U-CHANNEL POSTS

OBJECT MARKERS (TYPE **)
3

FND CONDIT MAT CL #*¥#kkxx
(V1)

BEDDING MATL, CL *xikkkx
(V)

DI H20 FITTINGS 250# MIN

GENERIC UTILITY ITEM (EA)

CONCRETE THRUST BLOCK

GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY DIREC- TIONAL BORE
GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY OPEN CUT
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR **xxkkiksk
(18+30.00 -L-)

24 LF

12 MD
34,400 LF
500 LF
108 EA

4 EA

4 EA

20.5 TON
20.5 TON

1,050 LB
2 EA

373 LF
193.6 LF

500 LF
75 TON
165 TON
60 TON
1.5 ACR
50 LB
0.25 TON
265 CY
670 SY
340 SY
40 LF
1.5 ACR
1 ACR
50 LB
0.25 TON
50 LB
175 SY
75 MIG
1.25 TON
1 HR

8 EA

Lump Sum

10.50
200.00
0.15
1.00
5.00
25.00
50.00

23.00

20.00

3.00
500.00

66.68

75.00

1.90
60.00
38.00
20.00

600.00

4.00

400.00

6.00

1.80

1.45

1.80

1680.00
85.00
5.00
400.00
2.00
9.00
100.00
400.00
50.00
200.00

252.00
2400.00
5160.00

500.00

540.00

100.00

200.00

471.50

410.00

3150.00
1000.00

24871.64

14520.00

950.00
4500.00
6270.00
1200.00

900.00

200.00

100.00
1590.00
1206.00

493.00

72.00
2520.00
85.00

250.00

100.00

100.00
1575.00

750.00

500.00

50.00
1600.00

96815.49
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CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0074
0075
0076

0077
0078
0079
0080

0081
0082
0083
0084
0085

8119000000-E
8182000000-E
8210000000-N

8217000000-E
8364000000-E
8384000000-E
8405000000-N

8503000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E

412
420
422

425
450
450
SP

460
876
876
430
430

UNCLASSIFIED STR EXCAV
CLASS A CONCRETE (BRIDGE)
BRG APPR SLARB ko
(18+30.00 -L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

HP14X73 PILES

PNTING STL PILES @ *****
(18+30.00 -L-)
CONCRETE BARRIER RAIL

PLAIN RIP RAP 11 (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1'-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER
DANE CONSTRUCTION, INC.

JESSE MCEWEN & SONS GRADING, INC.

C. C. MANGUM CONTRACTORS, LLC
T. A. LOVING COMPANY

S. T. WOOTEN CORPORATION

D. W. LYLE CORPORATION

TRADER CONSTRUCTION CO.
DELLINGER, INC.

SANFORD CONTRACTORS, INC.
CAROLINA BRIDGE COMPANY, INC.

415 CY 12.91 5357.65

52.6 CY 575.97 30296.02

Lump Sum 22538.28
9,104 LB 0.84 7647.36

490 LF 27.18 13318.20

560 LF 29.64 16598.40

Lump Sum 6724.06
155 LF 76.39 11840.45

570 TON 32.64 18604.80

575 SY 1.79 1029.25

Lump Sum 3450.47
1,085 LF 84.40 91574.00
TOTAL 608454.27

SUB-TOTAL 282659.84

SUB-TOTAL 325794.43

CONTRACT TOTAL

1 500291.24

2 512891.30

3 532659.13

4 537397.88

5 545431.98

6 559832.16

7 561916.60

8 582127.38

9 589262.12

10 608454.27



SEP 18, 2002 08:58 AM BLADEN
TIP NO B-3412 8.2420603 10:00AM 1/ 9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

JESSE MCEWEN & SONS C. C. MANGUM CONTRACTORS, S. T. WOOTEN CORPORATION
GRADING, INC. LLC
MOCKSVILLE, NC RALEIGH, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 28410.00 26500.00 29500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00 9000.00 10000.00
0003 0029000000-N SP  REINF BRG APPR *retikiicx Lump Sum 9000.00 10000.00 7100.00

(18+37.00)
0004 0043000000-N 226 GRADING Lump Sum 35000.00 96000.00 45000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 6.00 1200.00 20.60 4120.00 20.00 4000.00
0007 0199000000-E SP TEMPORARY SHORING 265 SF 60.00 15900.00 10.00 2650.00 50.00 13250.00
0008 0241000000-E SP GENERIC GRADING ITEM (SY) 1,450 SY 7.50 10875.00 10.00 14500.00 3.00 4350.00

FABRIC FOR EMBANKMENT STABILI-ZATION
0009 0660000000-E 310 EE‘B{?O%SE)A okt 12 LF 20.00 240.00 60.00 720.00 39.00 468.00
0010 0680000000-E 310 :I;?%%SGEYI;BA*****" 2 EA 150.00 300.00 50.00 100.00 170.00 340.00
0011 1121000000-E 520 AGGREGATE BASE COURSE 300 TON 20.00 6000.00 30.00 9000.00 27.00 8100.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 20.00 2000.00 20.00 2000.00 23.00 2300.00
0013 1275000000-E 600 PRIME COAT 265 GAL 3.30 874.50 3.35 887.75 3.25 861.25
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 100 TON 87.00 8700.00 84.50 8450.00 82.00 8200.00
0015 1514000000-E 610 ASP CONC SURF CRS S9.5A 175 TON 95.00 16625.00 72.00 12600.00 68.00 11900.00
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22 16 TON 300.00 4800.00 285.00 4560.00 275.00 4400.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1200.00 1200.00 1545.00 1545.00 1500.00 1500.00
0018 2363000000-N 840 Fstlgl\gg)WIZGRTS 840.7*** STD 1 EA 300.00 300.00 450.00 450.00 450.00 450.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 26.00 520.00 50.00 1000.00 50.00 1000.00
0020 3030000000-E 862 STL BM GUARDRAIL 300 LF 9.00 2700.00 9.30 2790.00 9.00 2700.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.60 103.00 30.00 150.00
0022 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 800.00 3200.00 1133.00 4532.00 800.00 3200.00
0023 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1648.00 6592.00 1500.00 6000.00
0024 3380000000-E 862 TEMP STL BM GUARDRAIL 75 LF 5.00 375.00 7.80 585.00 5.00 375.00
0025 3387000000-N 862 (Cl-‘llgRL ANCH UNITS ****** TEMP 4 EA 600.00 2400.00 618.00 2472.00 600.00 2400.00
0026 3389100000-N SP GDRL ANCH UNITS 350 TEMP 4 EA 800.00 3200.00 721.00 2884.00 800.00 3200.00
0027 3649000000-E 876 PLAIN RIP RAP, CLASS B 1 TON 35.00 35.00 103.00 103.00 60.00 60.00
0028 3656000000-E 876 FILTER FABRIC FOR DRAINGE 155 SY 2.00 310.00 5.15 798.25 5.00 775.00
0029 4025000000-E 901 (CE?NTR FURN, TYPE **SIGN 18 SF 10.95 197.10 20.60 370.80 9.50 171.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 3.50 105.00 4.00 120.00 3.00 90.00
0031 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 95.00 190.00 51.50 103.00 75.00 150.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 25.00 150.00 25.75 154.50 20.00 120.00
0033 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 25.00 50.00 25.75 51.50 20.00 40.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 272 SF 7.95 2162.40 5.50 1496.00 6.95 1890.40
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 40 SF 4.25 170.00 5.15 206.00 3.99 159.60

0036 4430000000-N 1130 DRUMS 40 EA 50.00 2000.00 66.00 2640.00 60.00 2400.00



SEP 18, 2002 08:58 AM BLADEN
TIP NO B-3412 8.2420603 10:00AM 2/ 9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

JESSE MCEWEN & SONS C. C. MANGUM CONTRACTORS, S. T. WOOTEN CORPORATION
GRADING, INC. LLC
MOCKSVILLE, NC RALEIGH, NC WILSON, NC
0037 4435000000-N 1135 CONES 30 EA 13.00 390.00 10.00 300.00 30.00 900.00
0038  4445000000-E 1145 BARRICADES (TYPE IIl) 40 LF 10.50 420.00 8.50 340.00 10.50 420.00
0039  4450000000-N 1150 FLAGGER 160 HR 15.00 2400.00 14.00 2240.00 20.00 3200.00
0040 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 12500.00 12500.00 1030.00 1030.00 7300.00 7300.00
0041 4650000000-N 1251 TEMP RAISED PVMT MRKS 15 EA 5.00 75.00 5.15 77.25 5.00 75.00
0042 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,200 LF 1.00 6200.00 1.00 6200.00 1.00 6200.00
0043  6000000000-E 1605 TEMPORARY SILT FENCE 1,120 LF 2.60 2912.00 3.35 3752.00 2.05 2296.00
0044  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 35.00 2625.00 36.00 2700.00 38.00 2850.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 35.00 2800.00 36.00 2880.00 38.00 3040.00
0046  6012000000-E 1610 SEDIMENT CONTROL STONE 30 TON 25.00 750.00 46.00 1380.00 33.00 990.00
0047 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1000.00 1000.00 1030.00 1030.00 1000.00 1000.00
0048 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 4.00 200.00 3.00 150.00
0049 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 600.00 150.00 1030.00 257.50 600.00 150.00
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 12.00 600.00 20.00 1000.00 16.07 803.50
0051 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 150.00 300.00 150.00 300.00 330.00 660.00
0052 6030000000-E 1630 SILT EXCAVATION 175 CY 6.00 1050.00 8.00 1400.00 6.50 1137.50
0053 6033000000-E 1631 SYNTHETIC ROVING 228 SY 1.00 228.00 3.50 798.00 1.00 228.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 257 SY 1.75 449.75 3.50 899.50 1.75 449.75
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 20 LF 4.00 80.00 15.45 309.00 12.00 240.00
0056  6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2200.00 2200.00 2575.00 2575.00 2200.00 2200.00
0057 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 103.00 51.50 100.00 50.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 12.00 600.00 8.00 400.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 1030.00 257.50 600.00 150.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 8.00 400.00 3.00 150.00
0061 6102000000-E 1664 SODDING 215 SY 8.00 1720.00 6.00 1290.00 8.00 1720.00
0062 6105000000-E 1664 WATER 3.75 MIG 100.00 375.00 113.00 423.75 100.00 375.00
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 350.00 262.50 1030.00 772.50 350.00 262.50
0064 6114000000-N SP  SPECIALIZED HAND MOWING 1.5 HR 75.00 112.50 41.20 61.80 75.00 112.50
0065 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 103.00 824.00 1.00 8.00
0066 6123000000-E 1670 REFORESTATION 0.3 ACR 825.00 247.50 3090.00 927.00 825.00 247.50
STRUCTURE ITEMS
0067 8007000000-N SP  CM&R TEMP STR *tiini Lump Sum 100000.00 93500.00 120000.00
(18+37.00-L-)
0068 8035000000-N 402 REMV EXIST STR it Lump Sum 23637.00 8300.00 12500.00
(18+37.00-L-)
0069 8119000000-E 412 UNCLASSIFIED STR EXCAV 310 CY 8.00 2480.00 9.50 2945.00 10.50 3255.00
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 436 CY 650.00 28340.00 700.00 30520.00 850.00 37060.00
0071 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 17000.00 19500.00 27700.00
(18+37.00-L-)
0072 8217000000-E 425 REINF STEEL (BRIDGE) 7,820 LB 0.75 5865.00 0.66 5161.20 0.52 4066.40

0073 8364000000-E 450 HP12X53 PILES 600 LF 25.00 15000.00 20.00 12000.00 32.00 19200.00



SEP 18, 2002 08:58 AM
TIP NO B-3412

FED AID NO BRZ-1331(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN
8.2420603

0.114 Ml

10:00AM 3/9 013

SEP 17 2002 C200506

JESSE MCEWEN & SONS

C. C. MANGUM CONTRACTORS,

S. T. WOOTEN CORPORATION

GRADING, INC. LLC

MOCKSVILLE, NC RALEIGH, NC WILSON, NC

0074 8384000000-E 450 HP14X73 PILES 720 LF 29.00 20880.00 26.00 18720.00 43.00 30960.00

0075 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 8000.00 9200.00 10000.00
(18+37.00-L-)

0076 8503000000-E 460 CONCRETE BARRIER RAIL 214.67 LF 45.00 9660.15 54.50 11699.52 67.00 14382.89

0077 8608000000-E 876 PLAIN RIP RAP Il (2-0") 94 TON 35.00 3290.00 60.00 5640.00 46.50 4371.00

0078 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 85 SY 2.00 170.00 2.00 170.00 3.00 255.00

0079 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 2700.00 3000.00

0080 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,073.34 LF 88.00 94453.92 74.00 79427.16 90.00 96600.60

CONTRACT TOTAL TOTAL 542371.32 TOTAL 564843.98 TOTAL 597717.39

ROADWAY ITEMS SUB-TOTAL 21109525  SUB-TOTAL 265361.10  SUB-TOTAL 214366.50

STRUCTURE ITEMS SUB-TOTAL 331276.07  SUB-TOTAL 299482.88  SUB-TOTAL 383350.89



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1331(7)

B-3412

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN
8.2420603

0.114 Ml

SEP 17 2002

10:00AM 419 013

C200506

SANFORD CONTRACTORS, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

SANFORD, NC MONROE, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30600.00 25000.00 33910.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00 10000.00 8000.00
0003 0029000000-N SP  REINF BRG APPR **cx Lump Sum 11750.00 10000.00 14000.00

(18+37.00)
0004 0043000000-N 226 GRADING Lump Sum 67798.00 85000.00 75910.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 20.00 4000.00 20.00 4000.00 20.00 4000.00
0007 0199000000-E SP TEMPORARY SHORING 265 SF 50.25 13316.25 45.00 11925.00 41.25 10931.25
0008 0241000000-E SP GENERIC GRADING ITEM (SY) 1,450 SY 6.00 8700.00 12.00 17400.00 12.00 17400.00

FABRIC FOR EMBANKMENT STABILI-ZATION
0009 0660000000-E 310 :1’;“8500684?)A bt 12 LF 40.00 480.00 65.00 780.00 65.00 780.00
0010 0680000000-E 310 ZZB((:)%% fﬂl)-B A 2 EA 175.00 350.00 75.00 150.00 75.00 150.00
0011 1121000000-E 520 AGGREGATE BASE COURSE 300 TON 28.00 8400.00 30.00 9000.00 28.00 8400.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 30.00 3000.00 30.00 3000.00
0013 1275000000-E 600 PRIME COAT 265 GAL 3.25 861.25 4.00 1060.00 3.30 874.50
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 100 TON 82.00 8200.00 90.00 9000.00 87.00 8700.00
0015 1514000000-E 610 ASP CONC SURF CRS S9.5A 175 TON 68.00 11900.00 100.00 17500.00 95.00 16625.00
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22 16 TON 275.00 4400.00 300.00 4800.00 300.00 4800.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 3000.00 3000.00 1600.00 1600.00 1600.00 1600.00
0018 2363000000-N 840 l(:sligl\gg)W/ZGRTS 840.***** STD 1 EA 450.00 450.00 500.00 500.00 450.00 450.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 105.00 2100.00 110.00 2200.00 25.00 500.00
0020 3030000000-E 862 STL BM GUARDRAIL 300 LF 9.00 2700.00 12.00 3600.00 9.00 2700.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 30.00 150.00
0022 3215000000-N 862 GR ANCHOR TYPE llI 4 EA 800.00 3200.00 950.00 3800.00 800.00 3200.00
0023 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1400.00 5600.00 1500.00 6000.00
0024 3380000000-E 862 TEMP STL BM GUARDRAIL 75 LF 5.00 375.00 7.00 525.00 5.00 375.00
0025 3387000000-N 862 (CI-‘IISRL ANCH UNITS ****** TEMP 4 EA 600.00 2400.00 600.00 2400.00 600.00 2400.00
0026 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 800.00 3200.00 700.00 2800.00 800.00 3200.00
0027 3649000000-E 876 PLAIN RIP RAP, CLASS B 1 TON 100.00 100.00 100.00 100.00 150.00 150.00
0028 3656000000-E 876 FILTER FABRIC FOR DRAINGE 155 SY 5.00 775.00 5.00 775.00 5.00 775.00
0029 4025000000-E 901 E:E?NTR FURN, TYPE **SIGN 18 SF 9.50 171.00 10.00 180.00 10.15 182.70
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 3.00 90.00 3.00 90.00 3.25 97.50
0031 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 75.00 150.00 75.00 150.00 80.00 160.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 25.00 150.00 20.00 120.00 21.50 129.00
0033 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 25.00 50.00 20.00 40.00 21.50 43.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 272 SF 10.00 2720.00 10.00 2720.00 7.50 2040.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 40 SF 10.00 400.00 5.00 200.00 5.00 200.00
0036 4430000000-N 1130 DRUMS 40 EA 60.00 2400.00 60.00 2400.00 45.50 1820.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1331(7)

B-3412

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN

8.2420603

0.114 Ml

10:00AM 5/9 013

SEP 17 2002 C200506

SANFORD CONTRACTORS, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

SANFORD, NC MONROE, NC MOORESVILLE, NC
0037 4435000000-N 1135 CONES 30 EA 30.00 900.00 30.00 900.00 18.00 540.00
0038  4445000000-E 1145 BARRICADES (TYPE IIl) 40 LF 12.00 480.00 12.00 480.00 11.25 450.00
0039  4450000000-N 1150 FLAGGER 160 HR 30.00 4800.00 25.00 4000.00 20.00 3200.00
0040 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 10000.00 10000.00 6000.00 6000.00 10350.00 10350.00
0041 4650000000-N 1251 TEMP RAISED PVMT MRKS 15 EA 5.00 75.00 5.00 75.00 5.00 75.00
0042 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,200 LF 1.00 6200.00 1.00 6200.00 1.00 6200.00
0043  6000000000-E 1605 TEMPORARY SILT FENCE 1,120 LF 3.25 3640.00 4.00 4480.00 2.25 2520.00
0044  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 55.00 4125.00 55.00 4125.00 60.00 4500.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 55.00 4400.00 55.00 4400.00 60.00 4800.00
0046  6012000000-E 1610 SEDIMENT CONTROL STONE 30 TON 45.00 1350.00 40.00 1200.00 40.00 1200.00
0047 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 600.00 600.00 600.00 600.00 1000.00 1000.00
0048 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 15.00 750.00 12.00 600.00 3.00 150.00
0049 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 600.00 150.00
0050 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 30.00 1500.00 30.00 1500.00 30.00 1500.00
0051 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 150.00 300.00 150.00 300.00 150.00 300.00
0052 6030000000-E 1630 SILT EXCAVATION 175 CY 8.00 1400.00 8.00 1400.00 8.00 1400.00
0053  6033000000-E 1631 SYNTHETIC ROVING 228 SY 3.25 741.00 3.25 741.00 1.00 228.00
0054 6036000000-E 1631 MATTING FOR EROS CONTROL 257 SY 4.00 1028.00 4.00 1028.00 1.75 449.75
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 20 LF 6.00 120.00 6.00 120.00 1.95 39.00
0056  6084000000-E 1660 SEEDING AND MULCHING 1 ACR 4000.00 4000.00 4000.00 4000.00 2200.00 2200.00
0057 6087000000-E 1660 MOWING 0.5 ACR 1000.00 500.00 100.00 50.00 100.00 50.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 12.00 600.00 8.00 400.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 600.00 150.00 600.00 150.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 12.00 600.00 12.00 600.00 3.00 150.00
0061 6102000000-E 1664 SODDING 215 SY 12.00 2580.00 12.00 2580.00 8.00 1720.00
0062 6105000000-E 1664 WATER 3.75 MIG 500.00 1875.00 500.00 1875.00 100.00 375.00
0063 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 600.00 450.00 600.00 450.00 350.00 262.50
0064 6114000000-N SP  SPECIALIZED HAND MOWING 1.5 HR 50.00 75.00 50.00 75.00 75.00 112.50
0065 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 250.00 2000.00 100.00 800.00 100.00 800.00
0066 6123000000-E 1670 REFORESTATION 0.3 ACR 3000.00 900.00 3000.00 900.00 825.00 247.50
STRUCTURE ITEMS
0067 8007000000-N SP  CM&R TEMP STR *iioni Lump Sum 113000.00 120000.00 155000.00
(18+37.00-L-)
0068 8035000000-N 402 REMV EXIST STR it Lump Sum 13400.00 20000.00 33276.00
(18+37.00-L-)
0069 8119000000-E 412 UNCLASSIFIED STR EXCAV 310 CY 9.40 2914.00 8.00 2480.00 3.00 930.00
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 436 CY 973.00 42422.80 650.00 28340.00 640.00 27904.00
0071 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 25700.00 25000.00 19800.00
(18+37.00-L-)
0072 8217000000-E 425 REINF STEEL (BRIDGE) 7,820 LB 0.85 6647.00 1.00 7820.00 0.75 5865.00
0073 8364000000-E 450 HP12X53 PILES 600 LF 24.00 14400.00 20.00 12000.00 27.00 16200.00



SEP 18, 2002 08:58 AM
TIP NO B-3412

FED AID NO BRZ-1331(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN
8.2420603

0.114 Ml

10:00AM

SEP 17 2002

6/9 013

C200506

SANFORD CONTRACTORS, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

SANFORD, NC MONROE, NC MOORESVILLE, NC
0074 8384000000-E 450 HP14X73 PILES 720 LF 40.00 28800.00 25.00 18000.00 31.00 22320.00
0075 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 8350.00 10000.00 10000.00
(18+37.00-L-)
0076 8503000000-E 460 CONCRETE BARRIER RAIL 214.67 LF 65.00 13953.55 65.00 13953.55 50.50 10840.84
0077 8608000000-E 876 PLAIN RIP RAP Il (2-0") 94 TON 39.00 3666.00 40.00 3760.00 45.00 4230.00
0078 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 85 SY 2.50 212.50 2.00 170.00 3.85 327.25
0079 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2800.00 4000.00 3000.00
0080 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,073.34 LF 84.00 90160.56 85.00 91233.90 83.25 89355.56
CONTRACT TOTAL TOTAL 632152.91 TOTAL 645752.45 TOTAL 678221.85
ROADWAY ITEMS SUB-TOTAL 26572650  SUB-TOTAL 288995.00  SUB-TOTAL 279173.20
STRUCTURE ITEMS SUB-TOTAL 36642641  SUB-TOTAL 356757.45  SUB-TOTAL 399048.65



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1331(7)

B-3412

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN
8.2420603

0.114 Ml

W. C. ENGLISH, INC.

LYNCHBURG, VA

0001
0002
0003

0004
0005
0006
0007
0008

0009

0010

0011
0012
0013
0014
0015
0016
0017
0018

0019
0020
0021
0022
0023
0024
0025

0026
0027
0028
0029

0030
0031
0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0029000000-N

0043000000-N
0050000000-E
0057000000-E
0199000000-E
0241000000-E

0660000000-E

0680000000-E

1121000000-E
1220000000-E
1275000000-E
1489000000-E
1514000000-E
1560000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3380000000-E
3387000000-N

3389100000-N
3649000000-E
3656000000-E
4025000000-E

4072000000-E
4102000000-N
4155000000-N
4158000000-N
4400000000-E
4410000000-E
4430000000-N

ROADWAY ITEMS

800 MOBILIZATION Lump Sum
801 CONSTRUCTION SURVEYING Lump Sum
SP  REINF BRG APPR *#iiou Lump Sum
(18+37.00)
226 GRADING Lump Sum
226 SUPP CLEARING & GRUBBING 1 ACR
226 UNDERCUT EXCAVATION 200 CY
SP TEMPORARY SHORING 265 SF
SP GENERIC GRADING ITEM (SY) 1,450 SY
FABRIC FOR EMBANKMENT STABILI-ZATION
310 ***" BCCSP A *rxxn 12 LF
(12", 0.064")
310 **" BCCS ELB A *x*x" 2 EA
(12", 0.064")
520 AGGREGATE BASE COURSE 300 TON
545 INCIDENTAL STONE BASE 100 TON
600 PRIME COAT 265 GAL
610 ASP CONC BASE CRS B25.0B 100 TON
610 ASP CONC SURF CRS S9.5A 175 TON
620 ASP FOR PLANT MIX PG64-22 16 TON
840 MASNRY DRAINAGE STRUCT 1 EA
840 FRAME W/2GRTS 840.***** STD 1 EA
(840.29)
846 SHOULDER BERM GUTTER 20 LF
862 STL BM GUARDRAIL 300 LF
862 ADDIT GUARDRAIL POSTS 5 EA
862 GR ANCHOR TYPE llI 4 EA
SP GR ANCHOR TYPE 350 4 EA
862 TEMP STL BM GUARDRAIL 75 LF
862 GDRL ANCH UNITS ****** TEMP 4 EA
1]
SP (GD)RL ANCH UNITS 350 TEMP 4 EA
876 PLAIN RIP RAP, CLASS B 1 TON
876 FILTER FABRIC FOR DRAINGE 155 SY
901 CONTR FURN, TYPE ***SIGN 18 SF
E
903 (SL)JPPORT, 3-LB STL U-CHAN 30 LF
904 SIGN ERECTION, TYPE E 2 EA
907 DISPOSE SIGN SYST U-CHAN 6 EA
907 DISPOSE SIGN SYST WOOD 2 EA
1110 WORK ZONE SIGNS (STAT) 272 SF
1110 WORK ZONE SIGNS (BARRICDE 40 SF
1130 DRUMS 40 EA

1000.00
20.00
50.00

5.00

25.00

150.00

25.00
24.00
3.25
82.00
68.00
275.00
1200.00
350.00

60.00
9.00
30.00
800.00
1500.00
5.00
600.00

800.00
100.00
2.00
20.00

7.00
75.00
10.00
25.00

8.00

5.00
60.00

30000.00
5000.00
8000.00

76000.00
1000.00
4000.00

13250.00
7250.00

300.00

300.00

7500.00
2400.00
861.25
8200.00
11900.00
4400.00
1200.00
350.00

1200.00
2700.00

150.00
3200.00
6000.00

375.00
2400.00

3200.00
100.00
310.00
360.00

210.00
150.00
60.00
50.00
2176.00
200.00
2400.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1331(7)

B-3412

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN

8.2420603 10:00AM 8/9 013

0.114 MI SEP 17 2002 C200506

W. C. ENGLISH, INC.

LYNCHBURG, VA

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066

0067

0068

0069
0070
0071

0072
0073

4435000000-N
4445000000-E
4450000000-N
4475000000-N
4650000000-N
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N
6123000000-E

8007000000-N

8035000000-N

8119000000-E
8182000000-E
8210000000-N

8217000000-E
8364000000-E

1135
1145
1150
1165
1251
1205
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1660
1660
1661
1661
1662
1664
1664
1665
SP

1675
1670

SP

402

412
420
422

425
450

CONES

BARRICADES (TYPE IlI)
FLAGGER

TRUCK MTD IMP ATTN 45 MPH
TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

CM&R TEMP STR #tsskerir
(18+37.00-L-)

REMV EXIST STR *tssies
(18+37.00-L-)

UNCLASSIFIED STR EXCAV
CLASS A CONCRETE (BRIDGE)
BRG APPR SLARB ko
(18+37.00-L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

30 EA
40 LF
160 HR
1 EA
15 EA
6,200 LF
1,120 LF
75 TON
80 TON
30 TON
1 ACR
50 LB
0.25 TON
50 LF
2 EA
175 CY
228 SY
257 SY
20 LF
1 ACR
0.5 ACR
50 LB
0.25 TON
50 LB
215 SY
3.75 M/G
0.75 TON
15 HR
8 EA
0.3 ACR

Lump Sum
Lump Sum

310 CY
43.6 CY
Lump Sum

7,820 LB
600 LF

10.00 300.00
15.00 600.00
15.00 2400.00
7000.00 7000.00
5.00 75.00
1.00 6200.00
2.50 2800.00
35.00 2625.00
36.00 2880.00
30.00 900.00
1000.00 1000.00
3.00 150.00
600.00 150.00
15.00 750.00
125.00 250.00
5.00 875.00
1.00 228.00
1.75 449.75
5.00 100.00
2200.00 2200.00
100.00 50.00
8.00 400.00
600.00 150.00
3.00 150.00
8.00 1720.00
100.00 375.00
350.00 262.50
75.00 112.50
1.00 8.00
825.00 247.50
100000.00

123000.00

15.00 4650.00
700.00 30520.00
15000.00

0.50 3910.00

30.00 18000.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1331(7)

B-3412

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331.

BLADEN
8.2420603 10:00AM 9/ 9 013

0.114 MI SEP 17 2002 C200506

W. C. ENGLISH, INC.

LYNCHBURG, VA

0074
0075

0076
0077
0078
0079
0080

8384000000-E
8405000000-N

8503000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E

450
SP

460
876
876
430
430

HP14X73 PILES

PNTING STL PILES @ **+***
(18+37.00-L-)
CONCRETE BARRIER RAIL

PLAIN RIP RAP 11 (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1'-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

JESSE MCEWEN & SONS GRADING, INC.

C. C. MANGUM CONTRACTORS, LLC
S. T. WOOTEN CORPORATION
SANFORD CONTRACTORS, INC.
DELLINGER, INC.

DANE CONSTRUCTION, INC.

W. C. ENGLISH, INC.

720 LF 35.00 25200.00
Lump Sum 8000.00

214.67 LF 50.00 10733.50

94 TON 50.00 4700.00

85 SY 3.00 255.00

Lump Sum 3000.00
1,073.34 LF 85.00 91233.90

TOTAL 680762.90

SUB-TOTAL 242560.50
SUB-TOTAL 438202.40

CONTRACT TOTAL

542371.32
564843.98
597717.39
632152.91
645752.45
678221.85
680762.90

~N o o~ WN PP



SEP 18, 2002 08:58 AM
TIP NO U-2520

FED AID NO STP-1400(2)
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

CUMBERLAND

8.2441702

7.831 KM

10:00AM

SEP 17 2002

1/9

014

C200520

BARNHILL CONTRACTING CO.

KEY CONSTRUCTORS, INC.

APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO, NC CLARKSVILLE, VA FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 923374.07 800000.00 940000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 200000.00 300000.00 208000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 308560.18 700000.00 192000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 1.00 0.80 7000.00 5600.00 150.00 120.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 250.00 1250.00 1500.00 7500.00 400.00 2000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 102,200 M3 4.21 430262.00 12.00 1226400.00 14.00 1430800.00
0007 0036000000-M 225 UNDERCUT EXCAVATION 19,400 M3 5.72 110968.00 10.00 194000.00 10.50 203700.00
0008 0106000000-M 230 BORROW EXCAVATION 92,100 M3 10.64 979944.00 10.00 921000.00 16.50 1519650.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 1,100 M3 6.88 7568.00 5.00 5500.00 11.75 12925.00
0010 0141000000-M 240 BERM DITCH CONSTRUCTION 1,000 M 3.91 3910.00 5.00 5000.00 5.85 5850.00
0011 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 25,800 M2 3.29 84882.00 2.50 64500.00 5.32 137256.00
0012 0177000000-M 250 BREAKING OF EXT ASPH PVMT 7,200 M2 1.02 7344.00 1.50 10800.00 1.00 7200.00
0013  0192000000-N 260 PROOF ROLLING 10 HR 104.21 1042.10 200.00 2000.00 175.00 1750.00
0014 0195000000-M 265 SELECT GRANULAR MATERIAL 10,000 M3 11.39 113900.00 16.00 160000.00 15.00 150000.00
0015 0196000000-M 270 SOIL STABILIZATION FABRIC 10,000 M2 0.82 8200.00 2.50 25000.00 1.60 16000.00
0016 0199000000-M SP TEMPORARY SHORING 170 M2 108.24 18400.80 400.00 68000.00 108.24 18400.80
0017 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 60 M2 108.24 6494.40 500.00 30000.00 108.24 6494.40
0018 0234000000-M SP  GENERIC GRADING ITEM (M3) 1,750 M3 12.99 22732.50 18.00 31500.00 20.00 35000.00
SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0019 0241000000-M SP  GENERIC GRADING ITEM (M2) 5,600 M2 16.07 89992.00 5.00 28000.00 5.12 28672.00
FABRIC FOR TEMP FABRIC WALL
0020 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 12140.49 10000.00 19700.00
FILLING EROSION CONTROL POND
0021 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,900 MTN 14.94 43326.00 25.00 72500.00 21.00 60900.00
0022 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 564 M 62.27 3512.03 65.00 3666.00 60.00 3384.00
0023 0366000000-M 310 375MM RCP CULV CLASS I 2,928 M 67.38 197288.64 68.00 199104.00 62.00 181536.00
0024 0372000000-M 310 450MM RCP CULV CLASS I 1,684.6 M 68.33 115108.72 75.00 126345.00 68.00 114552.80
0025 0378000000-M 310 600MM RCP CULV CLASS I 1,267.2 M 94.77 120092.54 95.00 120384.00 85.00 107712.00
0026 0384000000-M 310 750MM RCP CULV CLASS I 4284 M 116.31 49827.20 135.00 57834.00 126.00 53978.40
0027 0390000000-M 310 900MM RCP CULV CLASS I 5328 M 153.92 82008.58 167.00 88977.60 152.00 80985.60
0028 0396000000-M 310 1050MM RCP CULV CLASS I 8232 M 190.56 156868.99 210.00 172872.00 192.00 158054.40
0029 0402000000-M 310 1200MM RCP CULV CLASS llI 846 M 244.82 207117.72 250.00 211500.00 224.00 189504.00
0030 0408000000-M 310 1350MM RCP CULV CLASS llI 2952 M 364.96 107736.19 340.00 100368.00 311.00 91807.20
0031 0426000000-M 310 1800MM RCP CULV CLASS llI 444 M 465.02 20646.89 710.00 31524.00 649.00 28815.60
0032 0576000000-M 310 **MM CS PIPE CULV ***MM 168 M 185.95 3123.96 140.00 2352.00 129.00 2167.20
(900MM, 2.01MM)
0033  0588000000-M 310 450MM CS PIPE CULV 1.63MM 276 M 108.96 3007.30 70.00 1932.00 91.06 2513.26
0034 0600000000-M 310 800MM CS PIPE CULV 2.01MM 30 M 121.70 3651.00 132.00 3960.00 174.18 5225.40
0035 0708000000-M 310 400MM BCCSP B 1.63 1056 M 66.64 7037.18 70.00 7392.00 63.00 6652.80
0036 0714000000-M 310 450MM BCCSP B 1.63 576 M 72.21 4159.30 72.00 4147.20 66.00 3801.60
0037 0720000000-M 310 600MM BCCSP B 1.63 12 M 86.32 1035.84 100.00 1200.00 92.00 1104.00
0038 0750000000-M 310 1400MM BCCSP B 2.77 384 M 377.62 14500.61 250.00 9600.00 225.00 8640.00



SEP 18, 2002 08:58 AM CUMBERLAND
TIP NO U-2520 8.2441702 10:00AM 2/ 9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell

Constructors Div.

TARBORO, NC CLARKSVILLE, VA FAYETTEVILLE, NC
0039 0806000000-M 310 400MM BCCSP ELB B 1.63 9 EA 101.78 916.02 190.00 1710.00 175.00 1575.00
0040 0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 119.33 238.66 200.00 400.00 185.00 370.00
0041 0808000000-M 310 600MM BCCSP ELB B 1.63 1 EA 162.20 162.20 300.00 300.00 250.00 250.00
0042 0995000000-M 340 PIPE REMOVAL 1,249 M 44.68 55805.32 32.00 39968.00 29.50 36845.50
0043 0996000000-N 350 PIPE CLEAN-OUT 1 EA 2663.74 2663.74 500.00 500.00 1250.00 1250.00
0044 1011000000-N 500 FINE GRADING Lump Sum 354330.71 500000.00 1150000.00
0045 1022000000-M SP  SEALING PAVEMENT CRACKS 1,200 KG 5.50 6600.00 10.00 12000.00 5.50 6600.00
0046 1121000000-M 520 AGGREGATE BASE COURSE 45,800 MTN 17.28 791424.00 13.50 618300.00 18.00 824400.00
0047 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 22.80 45600.00 13.50 27000.00 24.00 48000.00
0048 1297000000-M 607 z\gg.l\l;l ’G)SP PVMT ****MM DTH 500 M2 10.63 5315.00 10.00 5000.00 11.50 5750.00
0049 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,600 MTN 32.02 563552.00 37.25 655600.00 35.50 624800.00
0050 1491000000-M 610 ASP CONC BASE CRS B25.0C 300 MTN 33.59 10077.00 51.50 15450.00 49.10 14730.00
0051 1498000000-M 610 ASP CONC INTR CRS 119.0B 39,100 MTN 29.49 1153059.00 33.60 1313760.00 32.00 1251200.00
0052 1503000000-M 610 ASP CONC INTR CRS 119.0C 400 MTN 33.63 13452.00 42.50 17000.00 40.40 16160.00
0053 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,100 MTN 40.69 85449.00 47.50 99750.00 43.20 90720.00
0054 1528000000-M 610 ASP CONC SURF CRS S12.5B 24,800 MTN 31.07 770536.00 33.00 818400.00 31.50 781200.00
0055 1539000000-M 610 ASP CONC SURF CRS S12.5C 250 MTN 45.13 11282.50 48.00 12000.00 45.80 11450.00
0056 1560000000-M 620 ASP FOR PLANT MIX PG64-22 4,127 MTN 200.56 827711.12 250.00 1031750.00 235.00 969845.00
0057 1565000000-M 620 ASP FOR PLANT MIX PG70-22 14 MTN 220.12 3081.68 250.00 3500.00 247.00 3458.00
0058 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 1,360 MTN 100.84 137142.40 150.00 204000.00 100.00 136000.00
0059 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 10.00 8300.00 10.00 8300.00 7.50 6225.00
0060 2033000000-M 815 SUBDR FINE AGGREGATE 420 M3 36.00 15120.00 30.00 12600.00 35.00 14700.00
0061 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 15.00 15000.00 15.00 15000.00 20.00 20000.00
0062 2055000000-M 815 150MM SUBDR PIPE VY,T,&L'S 100 EA 0.50 50.00 1.00 100.00 15.00 1500.00
0063 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 150.00 1050.00 200.00 1400.00 175.00 1225.00
0064 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 14.00 196.00 25.00 350.00 18.00 252.00
0065 2190000000-N 828 TEMP STL PLT COVER FOR MDS 10 EA 676.93 6769.30 1000.00 10000.00 1000.00 10000.00
0066 2209000000-M 838 ENDWALLS 13.8 M3 915.91 12639.56 1250.00 17250.00 1150.00 15870.00
0067 2220000000-M 838 REINFORCED ENDWALLS 54 M3 1476.16 7971.26 1350.00 7290.00 1250.00 6750.00
0068 2253000000-M 840 PIPE COLLARS 2.98 M3 785.00 2339.30 1000.00 2980.00 950.00 2831.00
0069 2264000000-M 840 PIPE PLUGS 1.94 M3 785.00 1522.90 900.00 1746.00 800.00 1552.00
0070 2275000000-M SP FLOWABLE FILL 11.5 M3 364.02 4186.23 225.00 2587.50 220.00 2530.00
0071 2286000000-N 840 MASNRY DRAINAGE STRUCT 243 EA 1140.48 277136.64 1075.00 261225.00 980.00 238140.00
0072 2297000000-M 840 MASONRY DRAINAGE STRS 32.4 M3 1260.76 40848.62 1000.00 32400.00 925.00 29970.00
0073 2308000000-M 840 MASONRY DRAINAGE STRS 56.775 M 949.93 53932.28 800.00 45420.00 750.00 42581.25
0074 2363000000-N 840 (Fgligl\gg)W/ZGRTS 840.***** STD 43 EA 206.53 8880.79 350.00 15050.00 494.45 21261.35
0075 2363000000-N 840 (Fgligl\gg)W/ZGRTS 840.***** STD 1 EA 197.55 197.55 350.00 350.00 494.47 494.47
0076 2363000000-N 840 FRAME W/2GRTS 840.***** STD 11 EA 196.27 2158.97 350.00 3850.00 494.45 5438.95

(840.24)



SEP 18, 2002 08:58 AM CUMBERLAND
TIP NO U-2520 8.2441702 10:00AM 3/9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.
TARBORO, NC CLARKSVILLE, VA FAYETTEVILLE, NC
0077 2363000000-N 840 fgigl\gg)W/ZGRTS 840.7*** STD 10 EA 208.45 2084.50 350.00 3500.00 504.45 5044.50
0078 2374000000-N 840 ESAME-GRT-HD 840.03 ** 25 EA 239.24 5981.00 350.00 8750.00 494.45 12361.25
0079 2374000000-N 840 Z:I?AME-GRT-HD 840.03 ** 80 EA 239.24 19139.20 350.00 28000.00 494.45 39556.00
0080 2374000000-N 840 EZGR)AME-GRT-HD 840.03 ** 76 EA 239.24 18182.24 350.00 26600.00 494.45 37578.20
0081 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 124.43 497.72 350.00 1400.00 210.00 840.00
0082 2440000000-N 840 CONC APRON FOR CATCH BASIN 19 EA 557.86 10599.34 500.00 9500.00 500.00 9500.00
0083 2451000000-N 840 CONC APRON FOR DROP INLET 34 EA 813.16 27647.44 500.00 17000.00 500.00 17000.00
0084 2535000000-M 846 *** X **MM CONC CURB 95 M 63.34 6017.30 27.50 2612.50 66.25 6293.75
(200MM X 450MM)
0085 2542000000-M 846 450MM CONC CURB & GUTTER 5900 M 26.19 154521.00 26.00 153400.00 40.00 236000.00
0086 2549000000-M 846 750MM CONC CURB & GUTTER 15,700 M 35.51 557507.00 28.50 447450.00 43.45 682165.00
0087 2598000000-M 848 CONC WHEELCHAIR RAMPS 690 M2 34.59 23867.10 28.50 19665.00 50.00 34500.00
0088 2612000000-M 848 150MM CONC DRIVEWAY 1,800 M2 45.66 82188.00 35.00 63000.00 47.00 84600.00
0089 2619000000-M 850 100MM CONC PAVED DITCH 120 M2 35.04 4204.80 40.00 4800.00 55.00 6600.00
0090 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 5,770 M2 37.00 213490.00 42.50 245225.00 38.00 219260.00
0091 2800000000-N 858 ADJ CATCH BASINS 5 EA 213.97 1069.85 1000.00 5000.00 900.00 4500.00
0092 2815000000-N 858 ADJDROP INLETS 10 EA 213.97 2139.70 900.00 9000.00 800.00 8000.00
0093 2830000000-N 858 ADJ MANHOLES 16 EA 195.00 3120.00 500.00 8000.00 400.00 6400.00
0094 2845000000-N 858 ADJMETER OR VALVE BOXES 17 EA 272.06 4625.02 300.00 5100.00 250.00 4250.00
0095 3030000000-M 862 STL BM GRDRAIL 1,354.455 M 29.55 40024.15 32.50 44019.79 29.55 40024.15
0096 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 100.00 200.00 50.00 100.00
0097 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 50.00 500.00 20.00 200.00
0098 3210000000-N 862 GR ANCHOR TYPE CAT-1 15 EA 350.00 5250.00 525.00 7875.00 350.00 5250.00
0099 3270000000-N SP  GR ANCHOR TYPE 350 11 EA 1600.00 17600.00 1800.00 19800.00 1600.00 17600.00
0100 3628000000-M 876 PLNRIP RAPCL I 1,100 MTN 34.54 37994.00 35.00 38500.00 50.00 55000.00
0101 3649000000-M 876 PLN RIP RAP, CLASS B 60 MTN 52.69 3161.40 35.00 2100.00 48.00 2880.00
0102 3656000000-M 876 FILTER FABRIC FOR DRAINGE 2,525 M2 0.71 1792.75 2.50 6312.50 2.25 5681.25
0103 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 26 EA 149.99 3899.74 150.00 3900.00 265.00 6890.00
BOULDERS, 1.2M X 0.9M X 0.6M
0104 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 299.99 599.98 200.00 400.00 810.00 1620.00
BOULDERS, 1.2M X 1.2M X 0.9M
0105 3691000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 2618.47 5236.94 1000.00 2000.00 2175.00 4350.00
PREFORMED SCOUR HOLES W/ LEVEL SPREADER
APRON
0106 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 884 M 10.16 8981.44 12.50 11050.00 10.16 8981.44
0107 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 69.40 138.80 75.00 150.00 69.40 138.80
0108 4102000000-N 904 SIGN ERECTION, TYPE E 196 EA 59.35 11632.60 65.00 12740.00 59.35 11632.60
0109 4129000000-N 906 ?DE)LOCATE SIGN, TYPE ***** 1 EA 76.79 76.79 100.00 100.00 76.79 76.79

0110 4129000000-N 906 RELOCATE SIGN, TYPE *** 3 EA 73.65 220.95 100.00 300.00 73.65 220.95
(B)



SEP 18, 2002 08:58 AM CUMBERLAND
TIP NO U-2520 8.2441702 10:00AM 4/ 9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.
SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell

Constructors Div.

TARBORO, NC CLARKSVILLE, VA FAYETTEVILLE, NC
0111 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 116 EA 8.95 1038.20 10.00 1160.00 8.95 1038.20
0112 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 6.95 20.85 10.00 30.00 6.95 20.85
0113 4400000000-M 1110 WORK ZONE SIGNS (STAT) 115 M2 82.50 9487.50 100.00 11500.00 88.80 10212.00
0114 4405000000-M 1110 WORK ZONE SIGNS (PORT) 46 M2 93.88 4318.48 50.00 2300.00 47.80 2198.80
0115 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 16 M2 127.71 2043.36 50.00 800.00 49.80 796.80
0116 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2744.71 5489.42 5000.00 10000.00 3880.00 7760.00
0117 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 11986.23 23972.46 22000.00 44000.00 18234.00 36468.00
0118 4425000000-N 1125 WARNING FLAG SETS 8 EA 3.81 30.48 50.00 400.00 10.50 84.00
0119 4430000000-N 1130 DRUMS 770 EA 52.32 40286.40 70.00 53900.00 33.80 26026.00
0120 4435000000-N 1135 CONES 150 EA 21.34 3201.00 20.00 3000.00 9.87 1480.50
0121 4445000000-M 1145 BARRICADES (TYPE IIl) 564 M 50.02 28211.28 50.00 28200.00 35.10 19796.40
0122 4455000000-N 1150 FLAGGER 1,500 MD 120.08 180120.00 200.00 300000.00 225.00 337500.00
0123 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 96.18 384.72 200.00 800.00 78.80 315.20
0124 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 12 EA 8250.00 99000.00 12000.00 144000.00 9440.00 113280.00
0125 4470000000-N 1160 RESET CRASH CUSHION 10 EA 2500.00 25000.00 2500.00 25000.00 2900.00 29000.00
0126  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 3840.72 7681.44 15000.00 30000.00 10340.00 20680.00
0127 4485000000-M 1170 PORTABLE BARRIER 995 M 55.00 54725.00 100.00 99500.00 60.00 59700.00
0128 4500000000-M 1170 RESET PORTABLE BARRIER 677 M 13.00 8801.00 20.00 13540.00 20.00 13540.00
0129 4510000000-N sp POLICE 192 HR 20.00 3840.00 50.00 9600.00 60.00 11520.00
0130 4590000000-M SP GENERIC TRAFFIC CONTROL ITEM (M) 178 M 34.46 6133.88 40.00 7120.00 56.17 9998.26

RESET WATER-FILLED BARRIER
0131 4590000000-M SP GENERIC TRAFFIC CONTROL ITEM (M) 4 M 132.58 5833.52 125.00 5500.00 74.80 3291.20
WATER-FILLED BARRIER

0132 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,630 EA 4.05 10651.50 4.30 11309.00 4.05 10651.50
0133 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,070 M 2.00 2140.00 2.25 2407.50 2.00 2140.00
0134 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 10,625 M 1.28 13600.00 1.35 14343.75 1.28 13600.00
0135 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 45 M 2.25 101.25 2.30 103.50 2.25 101.25
0136 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 515 M 2.25 1158.75 2.30 1184.50 2.25 1158.75
0137 4720000000-M 1205 THERMO PVT MKG CHARACTER 2.3 8 EA 25.00 200.00 25.00 200.00 25.00 200.00
0138 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 184 EA 68.00 12512.00 75.00 13800.00 68.00 12512.00
0139 4810000000-M 1205 PAINT PVT MKG LINES 100MM 138,862 M 0.49 68042.38 0.52 72208.24 0.49 68042.38
0140 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,165 M 0.65 757.25 0.67 780.55 0.65 757.25
0141 4835000000-M 1205 PAINT PVT MKG LINES 600MM 1,570 M 4.00 6280.00 4.25 6672.50 4.00 6280.00
0142 4840000000-N 1205 PAINT PVT MKG CHARACTER 32 EA 25.00 800.00 30.00 960.00 25.00 800.00
0143 4845000000-N 1205 PAINT PVT MKG SYMBOL 591 EA 25.00 14775.00 30.00 17730.00 25.00 14775.00
0144 4850000000-M 1205 REMVL OF 100MM LINES 27,887 M 1.18 32906.66 1.25 34858.75 1.18 32906.66
0145 4860000000-M 1205 REMVL OF 200MM LINES 106 M 5.00 530.00 5.00 530.00 5.00 530.00
0146 4870000000-M 1205 REMVL OF 600MM LINES 222 M 5.00 1110.00 5.00 1110.00 5.00 1110.00
0147 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 48 EA 25.00 1200.00 30.00 1440.00 25.00 1200.00
0148 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,450 EA 4.05 5872.50 4.25 6162.50 4.05 5872.50

0149 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 110826.40 150000.00 330000.00
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0150 5300000000-M 1505 FND CONDIT MAT'L *rxseees 2,332 MTN 21.00 48972.00 23.00 53636.00 21.00 48972.00
(VD

0151 5306000000-M SP  BEDDN MAT'L CL *eiiik 2,332 MTN 21.00 48972.00 23.00 53636.00 21.00 48972.00
(v)

0152 5318000000-M 1505 PVMT REP FOR UTILITY WORK 248 MTN 130.00 32240.00 145.00 35960.00 130.00 32240.00

0153 5354000000-M 1510 100MM DI H20 PIPE 2.41MPA 80 M 46.50 3720.00 51.00 4080.00 46.50 3720.00

0154 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 573 M 4350 2492550 48.00 27504.00 4350 2492550

0155 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 1,099 M 4550 50004.50 50.00 54950.00 4550 50004.50

0156 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 4671 M 69.50 324634.50 76.00 354996.00 69.50 324634.50

0157 5384000000-M 1510 400MM DI H20 PIPE ***MPA 5788 M 93.70 542335.60 103.00 596164.00 93.70 542335.60
(1.72MPA)

0158 5408000000-M 1510 ***MM CU WATER PIPE TYPE K 628 M 30.00 18840.00 33.00 20724.00 30.00 18840.00
(20MM)

0159 5432000000-M 1510 50MM PVC H20 P SD21 1.38 72 M 44.00 3168.00 48.00 3456.00 44.00 3168.00

0160 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 5,640 KG 5.00 28200.00 6.00 33840.00 5.00 28200.00

0161 5510000000-M 1510 20MM CORPORATION STOP 50 EA 70.00 3500.00 75.00 3750.00 70.00 3500.00

0162 5528000000-M 1510 50MM CORPORATION STOP 1 EA 175.00 175.00 200.00 200.00 175.00 175.00

0163 5534000000-M 1510 **MM GATE V & V BX 1 EA 475.00 475.00 500.00 500.00 475.00 475.00
(100MM, 1.38MPA)

0164 5540000000-M 1510 150MM GATE V & V BX 40 EA 550.00 22000.00 600.00 24000.00 550.00 22000.00

0165 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 18 EA 750.00 13500.00 825.00 14850.00 750.00 13500.00
(1.38MPA)

0166 5558000000-M 1510 300MM GATE V & V BX 25 EA 1250.00 31250.00 1375.00 34375.00 1250.00 31250.00
(1.38MPA)

0167 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 7350.00 7350.00 8000.00 8000.00 7350.00 7350.00
(400MM X 400MM, 1.72MPA WP)

0168 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 150.00 300.00 200.00 400.00 150.00 300.00
(100MM X 20MM)

0169 5582000000-M 1510 *** X **MM TAPPING SADDL 3 EA 150.00 450.00 200.00 600.00 150.00 450.00
(150MM X 20MM)

0170 5582000000-M 1510 *** X **MM TAPPING SADDL 3 EA 160.00 480.00 200.00 600.00 160.00 480.00
(200MM X 20MM)

0171 5582000000-M 1510 *** X **MM TAPPING SADDL 39 EA 210.00 8190.00 225.00 8775.00 210.00 8190.00
(300MM X 20MM)

0172 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 250.00 250.00 250.00 250.00 250.00 250.00
(300MM X 50MM)

0173 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1200.00 1200.00 1300.00 1300.00 1200.00 1200.00

0174 5690000000-M 1520 **MM PVC SS PIPE SDR 35 18 M 99.00 1782.00 100.00 1800.00 99.00 1782.00
(100MM)

0175 5696000000-M 1520 200MM PVC SS PIPE SDR 35 69 M 125.00 8625.00 135.00 9315.00 125.00 8625.00

0176 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 300.00 1800.00 325.00 1950.00 300.00 1800.00

0177 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 10 EA 1500.00 15000.00 1650.00 16500.00 1500.00 15000.00
(1200MM)

0178 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 6 EA 2000.00 12000.00 2250.00 13500.00 2000.00 12000.00
(1500MM)

0179 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 1 EA 3600.00 3600.00 4000.00 4000.00 3600.00 3600.00

(1800MM)
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0180 5780000000-M 1525 STD PC MH WALL ***MM 2+ 23 M 350.00 805.00 400.00 920.00 350.00 805.00
(1200MM)

0181 5780000000-M 1525 STD PC MH WALL ***MM 2+ 27 M 450.00 1215.00 500.00 1350.00 450.00 1215.00
(1500MM)

0182 5780000000-M 1525 STD PC MH WALL ****MM 2+ 1M 650.00 650.00 700.00 700.00 650.00 650.00
(1800MM)

0183 5798000000-M 1530 FL OR REMYV *** P|PE ##xxx 50 M 22.00 1100.00 25.00 1250.00 22.00 1100.00
(100MM, PVC WATER)

0184 5798000000-M 1530 FL OR REMYV *** P|PE #ixxx 4,409 M 29.50 130065.50 32.00 141088.00 29.50 130065.50
(200MM, PVC WATER)

0185 5798000000-M 1530 FL OR REMYV *** P|PE #hx*x 502 M 29.50 14809.00 32.00 16064.00 29.50 14809.00
(200MM, SEWER)

0186 5798000000-M 1530 FL OR REMYV *** P|PE #hxxx 661 M 33.00 21813.00 35.00 23135.00 33.00 21813.00
(250MM, SEWER)

0187 5822000000-N 1530 BREAK DOWN & REBUILD MH 5 EA 2500.00 12500.00 2750.00 13750.00 2500.00 12500.00

0188 5828000000-N 1530 REMOVE EXISTING MANHOLE 7 EA 900.00 6300.00 1000.00 7000.00 900.00 6300.00

0189 5840000000-M 1540 ***MM STL NCAS PIPE***OC 168 M 107.00 17976.00 125.00 21000.00 107.00 17976.00
(400MM, 6.25MM)

0190 5848000000-M 1540 ***MM STL NCAS PIPE***TRENCH 7 M 460.00 3220.00 500.00 3500.00 460.00 3220.00
(400MM, 6.25MM)

0191 5848000000-M 1540 ***MM STL NCAS PIPE***TRENCH 45 M 812.00 36540.00 875.00 39375.00 812.00 36540.00
(750MM, 8.0MM)

0192 5882000000-N SP  GENERIC UTILITY ITEM (EA) 15 EA 3400.00 51000.00 3500.00 52500.00 3400.00 51000.00
400MM RJ GATE VALVE & VALVE BOX, 1.72MPA WP

0193 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 2600.00 13000.00 3000.00 15000.00 2600.00 13000.00
50MM AIR RELEASE VALVE AND MANHOLE

0194 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 150.00 300.00 200.00 400.00 150.00 300.00
50MM BALL VALVE

0195 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 900.00 1800.00 1000.00 2000.00 900.00 1800.00
50MM BLOW OFF ASSEMBLY

0196 5882000000-N SP  GENERIC UTILITY ITEM (EA) 26 EA 1350.00 35100.00 1450.00 37700.00 1350.00 35100.00
FIRE HYDRANT, 1.72MPA WP

0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 37 EA 385.00 14245.00 400.00 14800.00 385.00 14245.00
RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0198 5888000000-M SP  GENERIC UTILITY ITEM (M) 7,189 M 16.50 118618.50 18.00 129402.00 16.50 118618.50
100MM PVC (SDR 21) CONDUIT

0199 5888000000-M SP  GENERIC UTILITY ITEM (M) 56 M 90.00 5040.00 100.00 5600.00 90.00 5040.00
200MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA
WP

0200 5888000000-M SP  GENERIC UTILITY ITEM (M) 427 M 115.00 49105.00 125.00 53375.00 115.00 49105.00
200MM DI SEWER PIPE, PC  2.41MPA

0201 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,500 M 147.00 220500.00 150.00 225000.00 147.00 220500.00
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA
WP

0202 5906000000-M SP  GENERIC UTILITY ITEM (KG) 8,268 KG 10.00 82680.00 11.00 90948.00 10.00 82680.00
DI RESTRAINED JOINT WATER PIPE FITTINGS, 1.72MPA
MIN WP

0203 6000000000-M 1605 TEMPORARY SILT FENCE 5100 M 6.76 34476.00 6.50 33150.00 9.86 50286.00

0204 6006000000-M 1610 EROS CONTRL STONE CL A 830 MTN 34.75 28842.50 35.00 29050.00 32.00 26560.00
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0205 6009000000-M 1610 EROS CONTRL STONE CL B 8,020 MTN 34.75 278695.00 35.00 280700.00 37.85 303557.00
0206 6012000000-M 1610 SEDIMENT CONTROL STONE 4,930 MTN 14.94 73654.20 22.00 108460.00 34.00 167620.00
0207 6015000000-M 1615 TEMPORARY MULCHING 16.5 HA 988.00 16302.00 750.00 12375.00 741.09 12227.99
0208 6018000000-M 1620 SEED FOR TEMP SEEDING 775 KG 6.62 5130.50 7.00 5425.00 6.62 5130.50
0209 6021000000-M 1620 FERT FOR TEMP SEEDING 6.25 MTN 330.00 2062.50 400.00 2500.00 330.00 2062.50
0210 6024000000-M 1622 TEMPORARY SLOPE DRAINS 550 M 40.25 22137.50 30.00 16500.00 45.00 24750.00
0211 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 38 EA 150.00 5700.00 50.00 1900.00 185.00 7030.00
0212 6030000000-M 1630 SILT EXCAVATION 23,835 M3 1.31 31223.85 5.00 119175.00 10.00 238350.00
0213 6033000000-M 1631 SYNTHETIC ROVING 7,264 M2 1.56 11331.84 2.00 14528.00 1.56 11331.84
0214 6036000000-M 1631 MATTING FOR EROS CONTROL 3,632 M2 1.56 5665.92 2.00 7264.00 2.15 7808.80
0215 6038000000-M SP  PERM SOIL REINF MAT 30 M2 15.09 452.70 8.00 240.00 7.20 216.00
0216 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,518 M 12.33 18716.94 5.00 7590.00 15.00 22770.00
0217 6045000000-M SP :Z;%MJ)EMPORARY PIPE 28 M 35.00 980.00 40.00 1120.00 60.00 1680.00
0218 6069000000-M 1638 STILLING BASINS 355 M3 15.00 5325.00 25.00 8875.00 35.00 12425.00
0219 6084000000-M 1660 SEEDING & MULCHING 18 HA 2223.00 40014.00 2450.00 44100.00 2223.00 40014.00
0220 6087000000-M 1660 MOWING 9.5 HA 123.53 1173.54 150.00 1425.00 123.53 1173.54
0221 6090000000-M 1661 SEED FOR REPAIR SEEDING 200 KG 13.23 2646.00 15.50 3100.00 13.23 2646.00
0222 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.75 MTN 442.67 332.00 600.00 450.00 442.67 332.00
0223 6096000000-M 1662 SEED FOR SUPP SEEDING 525 KG 4.41 2315.25 7.00 3675.00 4.41 2315.25
0224 6102000000-M 1664 SODDING 1,475 M2 4.80 7080.00 7.50 11062.50 4.80 7080.00
0225 6105000000-M 1664 WATER 442 KL 15.85 7005.70 17.50 7735.00 15.85 7005.70
0226 6108000000-M 1665 FERTILIZER TOPDRESSING 30.25 MTN 302.55 9152.14 325.00 9831.25 302.55 9152.14
0227 6111000000-M SP  IMPERVIOUS DIKE 65 M 25.00 1625.00 90.00 5850.00 250.00 16250.00
0228 6114000000-N SP  SPECIALIZED HAND MOWING 9 HR 35.00 315.00 37.50 337.50 35.00 315.00
0229 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 100.00 3200.00 150.00 4800.00 100.00 3200.00
0230 6120000000-M SP  CULVERT DIVERSION CHANNEL 445 M3 15.64 6959.80 20.00 8900.00 25.00 11125.00
0231 6123000000-M 1670 REFORESTATION 1.5 HA 2968.00 4452.00 3200.00 4800.00 2968.00 4452.00
0232 7036000000-M 1705 300MM PEDEST SIGNL HD 1 SEC 10 EA 695.00 6950.00 725.00 7250.00 695.00 6950.00
0233 7060000000-M 1705 SIGNAL CABLE 4,410 M 5.03 22182.30 5.30 23373.00 5.03 22182.30
0234 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 73 EA 900.00 65700.00 950.00 69350.00 900.00 65700.00
0235 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 7 EA 1060.00 7420.00 1100.00 7700.00 1060.00 7420.00
0236 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 20 EA 1400.00 28000.00 1500.00 30000.00 1400.00 28000.00
0237 7252000000-M 1710 MESSENGER CABLE (6.35MM) 7,824 M 6.12 47882.88 6.50 50856.00 6.12 47882.88
0238 7264000000-M 1710 MESSENGER CABLE (9.52MM) 1,325 M 6.74 8930.50 7.10 9407.50 6.74 8930.50
0239 7276000000-M 1715 JACK & BORE 70 M 49.35 3454.50 52.30 3661.00 49.35 3454.50
0240 7279000000-M 1715 TRACER WIRE 1,485 M 1.28 1900.80 1.35 2004.75 1.28 1900.80
0241 7288000000-M 1715 TRENCHING (PAVED) 15 M 32.90 493.50 35.00 525.00 32.90 493.50
0242 7300000000-M 1715 TRENCHING (UNPAVED) 3,021 M 12.57 37973.97 13.00 39273.00 12.57 37973.97
0243 7302000000-M SP DIRDRILL POLY COND 31.75 ** COND 442 M 32.90 14541.80 35.00 15470.00 32.90 14541.80

@
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0244  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 82 EA 180.00 14760.00 190.00 15580.00 180.00 14760.00
0245 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 27 EA 400.00 10800.00 425.00 11475.00 400.00 10800.00
0246 7360000000-N 1720 WOOD POLE 22 EA 429.00 9438.00 450.00 9900.00 429.00 9438.00
0247 7372000000-N 1721 GUY ASSEMBLY 93 EA 139.00 12927.00 150.00 13950.00 139.00 12927.00
0248 7396000000-M 1722 13MM RISER WITH WEATHERHEAD 3 EA 185.00 555.00 200.00 600.00 185.00 555.00
0249 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 6 EA 215.00 1290.00 225.00 1350.00 215.00 1290.00
0250 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 22 EA 230.00 5060.00 240.00 5280.00 230.00 5060.00
0251 7432000000-M 1722 50MM RISER W/ TUBING 11 EA 300.00 3300.00 300.00 3300.00 300.00 3300.00
0252 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 4380 M 10.82 47391.60 11.50 50370.00 10.82 47391.60
0253 7456000000-M 1726 LEAD-IN CABLE 11,660 M 2.96 34513.60 3.00 34980.00 2.96 34513.60
0254 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 2 EA 24666.88 49333.76 25000.00 50000.00 24666.88 49333.76
0255 7516000000-M 1730 (Cl%l\/IMUNICATIONS CABLE (** FIBER) 9,937 M 457 45412.09 4.75 47200.75 457 45412.09
0256 7528000000-M 1730 DROP CABLE 493 M 457 2253.01 4.75 2341.75 457 2253.01
0257 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 7 EA 950.00 6650.00 1000.00 7000.00 950.00 6650.00
0258 7552000000-N 1731 INTERCONNECT CENTER 8 EA 1895.00 15160.00 2000.00 16000.00 1895.00 15160.00
0259 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 8 EA 1575.00 12600.00 1650.00 13200.00 1575.00 12600.00
0260 7566000000-N 1733 DELINEATOR MARKER 27 EA 95.00 2565.00 100.00 2700.00 95.00 2565.00
0261 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1500.00 1500.00 1500.00 1500.00 1500.00 1500.00
0262 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1575.00 1575.00 1750.00 1750.00 1575.00 1575.00
0263 7575000000-N SP  FIBER-OPTIC TRAINING Lump Sum 4950.00 5000.00 4950.00
0264 7576000000-N 1740 METAL STRAIN SIGNAL POLE 20 EA 6933.00 138660.00 7250.00 145000.00 6933.00 138660.00
0265 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 20 EA 2800.00 56000.00 3000.00 60000.00 2800.00 56000.00
0266 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 1 EA 950.00 950.00 1000.00 1000.00 950.00 950.00
0267 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 395.00 1580.00 400.00 1600.00 395.00 1580.00
0268 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 700.00 4200.00 700.00 4200.00 700.00 4200.00
0269 7687000000-N SP  MODIFY FOUND FOR CONTRLR CBNT 2 EA 450.00 900.00 500.00 1000.00 450.00 900.00
0270 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 8 EA 11950.00 95600.00 12500.00 100000.00 11950.00 95600.00
0271 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 109 EA 119.00 12971.00 125.00 13625.00 119.00 12971.00
0272 7888000000-N SP  MASTR CTLR & MODEM (2070L) 1 EA 4700.00 4700.00 5000.00 5000.00 4700.00 4700.00
0273 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 375.00 3000.00 400.00 3200.00 375.00 3000.00
CABINET BASE ADAPTER
0274 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1300.00 1300.00 1500.00 1500.00 1300.00 1300.00
RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD
CULVERT ITEMS
0275 8056000000-N 402 REMV EXIST STR *ririkriorx Lump Sum 12900.00 20000.00 12900.00
(62+11.500 -L-)
0276 8126000000-N 414 CULV EXCAV @ *rirriniriox Lump Sum 10525.00 13000.00 10525.00
(21+85.000 -L-)
0277 8126000000-N 414 CULV EXCAV @ *rirwinitiox Lump Sum 25800.00 30000.00 25800.00

(62+11.500 -L-)
0278 8133000000-M 414 FND COND MATL BOX CULV 512.3 MTN 32.80 16803.44 33.00 16905.90 32.80 16803.44
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0279 8196000000-M 420 CL A CONC, CULVERT 8135 M3 293.25 238558.88 300.00 244050.00 293.25 238558.88
0280 8245000000-M 425 REINF STL CULV 62,059 KG 1.00 62059.00 1.05 65161.95 1.00 62059.00

CONTRACT TOTAL TOTAL 15771844.82 TOTAL 18270821.73 TOTAL 19524374.15

ROADWAY ITEMS SUB-TOTAL 15405198.50 SUB-TOTAL 17881703.88 SUB-TOTAL 19157727.83

CULVERT ITEMS SUB-TOTAL 366646.32 SUB-TOTAL 389117.85 SUB-TOTAL 366646.32

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO. 1 15771844.82

KEY CONSTRUCTORS, INC. 2 18270821.73

APAC-Carolina, Inc., Crowell Constructors Div.

19524374.15
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 473158.97 448000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 91350.00 94500.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 76576.14 613240.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 2.47 0.99 900.00 360.00
0005  0022000000-M 225 UNCLASSIFIED EXCAVATION 3,850 M3 21.80 83930.00 15.80 60830.00
0006 0036000000-M 225 UNDERCUT EXCAVATION 3,850 M3 5.91 22753.50 12.00 46200.00
0007 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 550 MTN 2331 12820.50 25.00 13750.00
0008 0106000000-M 230 BORROW EXCAVATION 53,350 M3 8.91 475348.50 13.75 733562.50
0009  0134000000-M 240 DRAINAGE DITCH EXCAVATION 200 M3 17.07 3414.00 9.30 1860.00
0010 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 750 M2 471 3532.50 4.15 3112.50
0011 0195000000-M 265 SELECT GRANULAR MATERIAL 5,000 M3 8.27 41350.00 14.00 70000.00
0012 0196000000-M 270 SOIL STABILIZATION FABRIC 5,000 M2 0.87 4350.00 1.00 5000.00
0013 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,310 MTN 16.93 22178.30 21.00 27510.00
0014 0342000000-M 310 E;*O*OMMMM?IDE DRAIN PIPE 192 M 128.05 2458.56 62.15 1193.28
0015 0366000000-M 310 375MM RCP CULV CLASS Il 1,396.2 M 86.78 121162.24 71.30 99549.06
0016 0372000000-M 310 450MM RCP CULV CLASS Il 252 M 90.35 22768.20 120.42 30345.84
0017 0378000000-M 310 60OMM RCP CULV CLASS Il 756 M 99.84 75479.04 110.76 90538.56
0018 0384000000-M 310 750MM RCP CULV CLASS IlI 4524 M 143.24 64801.78 168.93 76423.93
0019 0390000000-M 310 900MM RCP CULV CLASS Il 577.2 M 155.25 89610.30 178.89 103255.31
0020 0396000000-M 310 1050MM RCP CULV CLASS il 2784 M 194.59 54173.86 200.41 55794.14
0021 0402000000-M 310 1200MM RCP CULV CLASS Ill 972 M 230.31 22386.13 348.40 33864.48
0022 0408000000-M 310 1350MM RCP CULV CLASS Ili 246 M 312.01 76754.46 335.13 82441.98
0023 0684000000-M 310 ***MM BCCSP B **** 24 M 95.01 228.02 80.00 192.00

(300MM, 1.63MM)
0024 0980000000-M SP  **MM WS PIPE *** B, B&J 84 M 1859.28 156179.52 1950.00 163800.00

(1350MM, 12.70MM)
0025 0995000000-M 340 PIPE REMOVAL 4148 M 70.70 29326.36 31.69 13145.01
0026 1011000000-N 500 FINE GRADING Lump Sum 167456.25 217400.00
0027 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 7.25 3625.00 7.25 3625.00
0028  1110000000-M 510 STABILIZER AGGREGATE 7,000 MTN 13.30 93100.00 16.15 113050.00
0029 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 23.32 11660.00 20.00 10000.00
0030 1330000000-M 607 INCIDENTAL MILLING 500 M2 10.99 5495.00 10.75 5375.00
0031 1489000000-M 610 ASP CONC BASE CRS B25.08 590 MTN 3215 18968.50 3271 19298.90
0032  1491000000-M 610 ASP CONC BASE CRS B25.0C 21,020 MTN 34.36 722247.20 32.59 685041.80
0033 1498000000-M 610 ASP CONC INTR CRS [19.08 290 MTN 32.88 9535.20 38.07 11040.30
0034 1503000000-M 610 ASP CONC INTR CRS 119.0C 21,870 MTN 32.96 720835.20 30.55 668128.50
0035 1519000000-M 610 ASP CONC SURF CRS $9.5B 210 MTN 32.73 6873.30 44.03 9246.30
0036 1523000000-M 610 ASP CONC SURF CRS S9.5C 16,950 MTN 32.69 554095.50 29.64 502398.00
0037 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,985 MTN 200.57 398131.45 235.00 466475.00
0038  1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,102 MTN 212.35 234009.70 247.00 272194.00
0039  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 470 MTN 98.26 46182.20 100.00 47000.00
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0040 2022000000-M 815 SUBDRAIN EXCAVATION 280 M3 9.50 2660.00 16.55 4634.00
0041 2033000000-M 815 SUBDR FINE AGGREGATE 210 M3 35.00 7350.00 28.29 5940.90
0042 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 14.50 7250.00 18.02 9010.00
0043 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 50 EA 0.50 25.00 139.40 6970.00
0044 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 150.00 450.00 269.92 809.76
0045 2077000000-M 815 150MM OUTLET PIPE (SD) 6 M 14.50 87.00 74.09 44454
0046 2190000000-N 828 TEMP STL PLT COVER FOR MDS 8 EA 672.58 5380.64 1042.16 8337.28
0047 2209000000-M 838 ENDWALLS 6 M3 910.27 5461.62 2293.47 13760.82
0048 2220000000-M 838 REINFORCED ENDWALLS 10.6 M3 1212.51 12852.61 1425.84 15113.90
0049 2253000000-M 840 PIPE COLLARS 521 M3 929.26 4841.44 950.00 4949.50
0050 2264000000-M 840 PIPE PLUGS 0.58 M3 785.01 455.31 1899.33 1101.61
0051 2275000000-M SP  FLOWABLE FILL 16.2 M3 354.65 5745.33 200.00 3240.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 132 EA 1163.07 153525.24 1000.00 132000.00
0053 2297000000-M 840 MASONRY DRAINAGE STRS 18.696 M3 1418.07 26512.24 1204.80 22524.94
0054 2308000000-M 840 MASONRY DRAINAGE STRS 16.12 M 437.04 7045.08 495.33 7984.72
0055 2352000000-N 840 (FBFZG’\E)W/GRATE 840.***** STD 23 EA 206.53 4750.19 240.00 5520.00
0056 2363000000-N 840 (FBFZSI\;E)WIZGRTS 840+ STD 1 EA 223.21 223.21 307.64 307.64
0057 2363000000-N 840 (FBFZSI\;E)WIZGRTS 840+ STD 9 EA 196.27 1766.43 225.00 2025.00
0058 2374000000-N 840 (FEF§AME—GRT—HD 840.03 ** 9 EA 239.24 2153.16 300.00 2700.00
0059 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 43 EA 239.24 10287.32 325.00 13975.00
0060 2374000000-N 840 I(:GR)AME-GRT—HD 840.03 ** 41 EA 239.24 9808.84 350.00 14350.00
0061 2396000000-N 840 FRAME W/COVER STD 840.54 17 EA 124.43 2115.31 275.00 4675.00
0062 2418000000-M SP FRM W/GRATES, DRIVEWY DI 24 M 235.17 5644.08 500.00 12000.00
0063 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 2 EA 2606.50 5213.00 1908.54 3817.08

PREFORMED SCOUR HOLE W/LEVEL SPREADER APRON
0064 2535000000-M 846 *** X **MM CONC CURB 370 M 48.62 17989.40 55.00 20350.00
(225MM X 300MM)

0065 2542000000-M 846 450MM CONC CURB & GUTTER 670 M 25.59 17145.30 29.25 19597.50
0066 2549000000-M 846 750MM CONC CURB & GUTTER 7,000 M 39.50 276500.00 36.00 252000.00
0067 2612000000-M 848 150MM CONC DRIVEWAY 760 M2 48.51 36867.60 45.00 34200.00
0068 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,600 M2 43.14 69024.00 42.00 67200.00
0069 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 110 M2 45.81 5039.10 42.00 4620.00
0070 2800000000-N 858 ADJ CATCH BASINS 1 EA 210.91 210.91 2000.00 2000.00
0071 2830000000-N 858 ADJMANHOLES 15 EA 195.00 2925.00 500.00 7500.00
0072 2845000000-N 858 ADJMETER OR VALVE BOXES 35 EA 269.57 9434.95 300.00 10500.00
0073 2905000000-N 859 CONVERT DI TO JB 2 EA 608.53 1217.06 803.88 1607.76
0074 2920000000-N Sp CONVERT DI TO CB EA 335.81 1343.24 1183.65 4734.60
0075 2938000000-N SP  CONVERT DI TO JB W/MH CVR 1 EA 651.51 651.51 2083.22 2083.22
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0076 3030000000-M 862 STL BM GRDRAIL 762 M 32.81 2500.12 32.80 2499.36
0077 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.00 100.00
0078 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 400.00 800.00 400.00 800.00
0079 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 1600.00 3200.00 1600.00 3200.00
0080 3628000000-M 876 PLNRIP RAPCL I 120 MTN 43.56 5227.20 51.70 6204.00
0081 3649000000-M 876 PLNRIP RAP, CLASS B 15 MTN 47.96 719.40 60.25 903.75
0082 3656000000-M 876 FILTER FABRIC FOR DRAINGE 593 M2 0.86 509.98 2.00 1186.00
0083  4048000000-M 902 RC SIGN FOOTINGS 2 M3 700.00 1400.00 700.00 1400.00
0084 4060000000-M 903 SUPPORT, BRKWY STL BEAM 634 KG 7.01 4444.34 7.00 4438.00
0085 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 411 M 18.50 7603.50 18.00 7398.00
0086 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 125.00 500.00 85.00 340.00
0087 4102000000-N 904 SIGN ERECTION, TYPE E 96 EA 70.00 6720.00 65.00 6240.00
0088 4108000000-N 904 SIGN ERECTION, TYPE F 6 EA 125.00 750.00 85.00 510.00
0089 4110000000-N 904 ;SAI)GN ERECTION, TYPE *** (GRD MTD) 2 EA 350.00 700.00 350.00 700.00
0090 4129000000-N 906 (RDE)LOCATE SIGN, TYPE **#+* 2 EA 125.00 250.00 100.00 200.00
0091 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 50.00 100.00 50.00 100.00
0092 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 75 EA 10.00 750.00 20.00 1500.00
0093 4158000000-N 907 DISPOSE SIGN SYST WOOD 10 EA 25.00 250.00 20.00 200.00
0094 4400000000-M 1110 WORK ZONE SIGNS (STAT) 121 M2 82.50 9982.50 75.00 9075.00
0095 4405000000-M 1110 WORK ZONE SIGNS (PORT) 82 M2 79.93 6554.26 90.00 7380.00
0096 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 22 M2 127.71 2809.62 53.87 1185.14
0097 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2741.11 5482.22 4885.53 9771.06
0098 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 5700.66 11401.32 23141.95 46283.90
0099 4425000000-N 1125 WARNING FLAG SETS EA 3.81 15.24 16.25 65.00
0100 4430000000-N 1130 DRUMS 900 EA 51.64 46476.00 45.00 40500.00
0101 4435000000-N 1135 CONES 110 EA 20.63 2269.30 15.00 1650.00
0102 4440000000-M 1145 BARRICADES (TYPE II) 125 M 53.12 6640.00 30.00 3750.00
0103  4445000000-M 1145 BARRICADES (TYPE IIl) 175 M 50.43 8825.25 40.00 7000.00
0104 4450000000-N 1150 FLAGGER 6,528 HR 17.65 115219.20 20.98 136957.44
0105 4460000000-N 1155 WARNING LIGHTS (TYPE B) 3 EA 96.18 288.54 81.53 244.59
0106 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 3827.46 7654.92 6000.00 12000.00
0107 4510000000-N sp POLICE 400 HR 20.00 8000.00 20.00 8000.00
0108 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,276 EA 4.24 5410.24 4.24 5410.24
0109 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,215 M 1.18 1433.70 1.18 1433.70
0110 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 12,513 M 1.18 14765.34 1.18 14765.34
0111 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 97 M 2.36 228.92 2.36 228.92
0112 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 128 M 2.36 302.08 2.36 302.08
0113  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 345 M 14.01 4833.45 14.00 4830.00
0114 4720000000-M 1205 THERMO PVT MKG CHARACTER 2.3 20 EA 15.00 300.00 15.00 300.00
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0115 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 211 EA 68.00 14348.00 68.00 14348.00
0116 4810000000-M 1205 PAINT PVT MKG LINES 100MM 98,147 M 0.49 48092.03 0.49 48092.03
0117 4820000000-M 1205 PAINT PVT MKG LINES 200MM 348 M 0.66 229.68 0.65 226.20
0118 4835000000-M 1205 PAINT PVT MKG LINES 600MM 1,008 M 4.99 5029.92 5.00 5040.00
0119 4840000000-N 1205 PAINT PVT MKG CHARACTER 40 EA 15.00 600.00 15.00 600.00
0120 4845000000-N 1205 PAINT PVT MKG SYMBOL 686 EA 25.00 17150.00 25.00 17150.00
0121 4850000000-M 1205 REMVL OF 100MM LINES 2,730 M 1.74 4750.20 1.75 4777.50
0122 4860000000-M 1205 REMVL OF 200MM LINES 72 M 1.74 125.28 1.75 126.00
0123 4870000000-M 1205 REMVL OF 600MM LINES 90 M 4.99 449.10 5.00 450.00
0124 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 22 EA 25.00 550.00 25.00 550.00
0125 4900000000-N 1252 PERM RAISED PVMT MARKERS 912 EA 4.24 3866.88 4.24 3866.88
0126 5300000000-M 1505 (F\L\:)D CONDIT MAT'L *#ri 648 MTN 22.87 14819.76 15.25 9882.00
0127 5306000000-M sP 55;3DN MAT'L CL *eeeerses 648 MTN 22.87 14819.76 15.25 9882.00
0128 5318000000-M 1505 PVMT REP FOR UTILITY WORK 100 MTN 98.01 9801.00 150.00 15000.00
0129 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 90 M 78.67 7080.30 84.00 7560.00
0130 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 113 M 85.37 9646.81 89.00 10057.00
0131 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 167 M 104.99 17533.33 130.00 21710.00
0132 5384000000-M 1510 400MM DI H20 PIPE ***MPA 1,516 M 114.83 174082.28 135.00 204660.00
(PC 1.72 MPA)
0133 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 5908 KG 7.71 45550.68 9.00 53172.00
0134 5423000000-M 1510 ***MM PE H20 PIPE SDR **+* 156 M 9.84 1535.04 29.00 4524.00
(20MM, 7, 1.38MPA WP)
0135 5423000000-M 1510 ***MM PE H20 PIPE SDR **+* 102 M 14.76 1505.52 54.00 5508.00
(50MM, 7, 1.38MPA WP)
0136 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 11,015 KG 7.71 84925.65 6.00 66090.00
0137 5510000000-M 1510 20MM CORPORATION STOP 18 EA 80.00 1440.00 100.00 1800.00
0138 5528000000-M 1510 50MM CORPORATION STOP 2 EA 225.00 450.00 200.00 400.00
0139 5534000000-M 1510 **MM GATE V & V BX 3 EA 6400.00 19200.00 4575.00 13725.00
(400MM, 1.38MPA WP)
0140 5540000000-M 1510 150MM GATE V & V BX 7 EA 650.00 4550.00 550.00 3850.00
0141 5546000000-M 1510 (ngl\sﬂm S/GTE V &V BX **** MPA WP 3 EA 725.00 2175.00 750.00 2250.00
0142 5558000000-M 1510 (310(;‘!\8/%\/1/I S/GTE V &V BX 2 EA 1800.00 3600.00 1450.00 2900.00
0143 5576000000-M 1510 *** X **MM TAPN SLV V BX 2 EA 2000.00 4000.00 2450.00 4900.00
(150 X 150MM, 1.38 MPA WP)
0144 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2500.00 2500.00 2940.00 2940.00
(200 X 200MM, 1.38 MPA WP)
0145 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 11500.00 11500.00 10000.00 10000.00
(400 X 400MM, 1.38 MPA WP)
0146 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 80.00 80.00 270.00 270.00
(200 X 20MM)
0147 5582000000-M 1510 *** X **MM TAPPING SADDL 13 EA 240.00 3120.00 345.00 4485.00

(400 X 20MM)
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0148 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 320.00 640.00 355.00 710.00
(400 X 50MM)

0149 5582000000-M 1510 *** X **MM TAPPING SADDL 4 EA 400.00 1600.00 385.00 1540.00
(600 X 20MM)

0150 5606000000-M SP  50MM BLOW OFF ASSEMBLY 3 EA 710.00 2130.00 1020.00 3060.00

0151 5642000000-M 1510 400MM TRANS COUPLN #***ksx 16 EA 1400.00 22400.00 1160.00 18560.00
(AC TO DI)

0152 5672000000-N 1510 RELOCATE EXIST FIRE HYD 11 EA 3000.00 33000.00 1320.00 14520.00

0153 5708000000-M 1520 ***MM PVC FORCE M #tiik 89 M 104.99 9344.11 255.00 22695.00
(300MM, DR 14, C-900)

0154 5720000000-M 1520 **MM DI SS PIPE PC **** 47 M 88.75 4171.25 115.00 5405.00
(100MM, PC 2.41 MPA)

0155 5756000000-M 1520 DI SS PIPE FITTINGS 823 KG 9.37 771151 11.00 9053.00

0156 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 210.00 1260.00 930.00 5580.00
(100MM)

0157 5774000000-M 1525 STD ****MM DIA PC MH 0-2M 4 EA 940.00 3760.00 1700.00 6800.00
(1200MM)

0158 5780000000-M 1525 STD PC MH WALL ***MM 2+ 4 M 1750.00 7000.00 500.00 2000.00
(1200MM)

0159 5798000000-M 1530 FL OR REMV *** P|PE ***+* 21 M 30.94 649.74 18.00 378.00
(200MM, AC WATER)

0160 5804000000-M 1530 FL OR REMV 300 PIPE **++* 31 M 27.49 852.19 27.00 837.00
(DI SEWER)

0161 5804000000-M 1530 FL OR REMV 300 PIPE **++* 310 M 27.40 8494.00 27.00 8370.00
(PVC SEWER)

0162 5804000000-M 1530 FL OR REMV 300 PIPE **++* 100 M 27.40 2740.00 27.00 2700.00
(PVC WATER)

0163 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 1,506 M 38.91 58598.46 44.00 66264.00
(AC WATER)

0164 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 4 EA 1000.00 4000.00 1200.00 4800.00

0165 5852000000-M SP  **MM STL NCAS PIPE***B] 50 M 984.00 49200.00 795.00 39750.00
(750MM, 7.92MM)

0166 5882000000-N SP  GENERIC UTILITY ITEM (EA) 11 EA 2514.76 27662.36 3175.00 34925.00
400MM BUTTERFLY VALVE & MAN- HOLE

0167 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 245.25 490.50 205.00 410.00
50MM BALL VALVE

0168 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1946.00 1946.00 1785.00 1785.00
50MM COMBINATION AIR RELEASE VALVE & MANHOLE

0169 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 4083.36 8166.72 4825.00 9650.00
600MM BUTTERFLY VALVE & MAN- HOLE

0170 5882000000-N SP  GENERIC UTILITY ITEM (EA) 22 EA 700.00 15400.00 380.00 8360.00
RELOCATE EXISTING WATER METER W/ BACKFLOW
PREVENTER

0171 5888000000-M SP  GENERIC UTILITY ITEM (M) 161 M 177.10 28513.10 175.00 28175.00
400MM DI RJ WATER PIPE, PC  1.72 MPA

0172 5888000000-M SP  GENERIC UTILITY ITEM (M) 175 M 242.72 42476.00 310.00 54250.00
400MM DI SEWER PIPE, PC 1.72 MPA

0173 5888000000-M SP  GENERIC UTILITY ITEM (M) 128 M 298.59 38219.52 300.00 38400.00
600MM DI RJ WATER PIPE, PC  1.72 MPA

0174 6000000000-M 1605 TEMPORARY SILT FENCE 1,235 M 6.76 8348.60 5.90 7286.50
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0175 6006000000-M 1610 EROS CONTRL STONE CL A 280 MTN 37.79 10581.20 32.00 8960.00
0176 6009000000-M 1610 EROS CONTRL STONE CL B 1,870 MTN 34.45 64421.50 32.00 59840.00
0177 6012000000-M 1610 SEDIMENT CONTROL STONE 2,010 MTN 16.93 34029.30 29.62 59536.20
0178 6015000000-M 1615 TEMPORARY MULCHING 6.5 HA 998.30 6488.95 998.31 6489.02
0179 6018000000-M 1620 SEED FOR TEMP SEEDING 325 KG 6.61 2148.25 6.62 2151.50
0180 6021000000-M 1620 FERT FOR TEMP SEEDING 2.5 MTN 330.00 825.00 330.00 825.00
0181 6024000000-M 1622 TEMPORARY SLOPE DRAINS 16 M 110.50 1768.00 40.00 640.00
0182 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 175.00 350.00 300.00 600.00
0183  6030000000-M 1630 SILT EXCAVATION 5,745 M3 1.31 7525.95 7.50 43087.50
0184 6033000000-M 1631 SYNTHETIC ROVING 3,460 M2 1.44 4982.40 1.44 4982.40
0185 6036000000-M 1631 MATTING FOR EROS CONTROL 1,730 M2 1.44 2491.20 1.44 2491.20
0186 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,239 M 11.81 14632.59 9.35 11584.65
0187 6084000000-M 1660 SEEDING & MULCHING 75 HA 2470.67 18530.03 2470.67 18530.03
0188 6087000000-M 1660 MOWING 35 HA 98.87 346.05 98.86 346.01
0189  6090000000-M 1661 SEED FOR REPAIR SEEDING 75 KG 17.64 1323.00 17.64 1323.00
0190 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 560.00 140.00 560.00 140.00
0191 6096000000-M 1662 SEED FOR SUPP SEEDING 225 KG 4.41 992.25 4.41 992.25
0192 6108000000-M 1665 FERTILIZER TOPDRESSING 12.25 MTN 330.12 4043.97 330.12 4043.97
0193  6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 100.00 1600.00 100.00 1600.00
0194 6126000000-M SP STREAMBANK REFORESTATION 0.1 HA 4499.99 450.00 4500.00 450.00
0195 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 245.17 3922.72 150.00 2400.00

ROOTWADS
0196 6141000000-M SP GENERIC EROSION CONTROL ITEM (M2) 145 M2 3.46 501.70 4.56 661.20
COIR FIBER MATTING

0197 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 4 EA 695.00 2780.00 695.00 2780.00
0198 7060000000-M 1705 SIGNAL CABLE 4125 M 5.02 20707.50 5.03 20748.75
0199 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 75 EA 900.00 67500.00 900.00 67500.00
0200 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 31 EA 1400.00 43400.00 1400.00 43400.00
0201 7180000000-N 1706 BACKPLATE 4 EA 90.00 360.00 90.00 360.00
0202 7252000000-M 1710 MESSENGER CABLE (6.35MM) 3,985 M 6.14 24467.90 6.12 24388.20
0203 7264000000-M 1710 MESSENGER CABLE (9.52MM) 1,195 M 6.73 8042.35 6.74 8054.30
0204 7279000000-M 1715 TRACER WIRE 90 M 1.28 115.20 1.28 115.20
0205 7300000000-M 1715 TRENCHING (UNPAVED) 1,845 M 12.57 23191.65 12.57 23191.65
0206 7302000000-M SP (Dll)R DRILL POLY COND 31.75 ** COND 360 M 3291 11847.60 32.90 11844.00
0207 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 73 EA 180.00 13140.00 180.00 13140.00
0208 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 3 EA 400.00 1200.00 400.00 1200.00
0209 7360000000-N 1720 WOOD POLE 14 EA 429.00 6006.00 429.00 6006.00
0210 7372000000-N 1721 GUY ASSEMBLY 52 EA 139.00 7228.00 139.00 7228.00
0211 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 7 EA 215.00 1505.00 215.00 1505.00
0212  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 19 EA 230.00 4370.00 230.00 4370.00
0213  7432000000-M 1722 50MM RISER W/ TUBING 6 EA 300.00 1800.00 300.00 1800.00



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO STP-1344(4)

U-3312

WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

CUMBERLAND

8.2443002

3.457 KM

10:00AM

SEP 17 2002

015

C200486

BARNHILL CONTRACTING CO.

APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO, NC FAYETTEVILLE, NC
0214 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 3,107 M 10.83 33648.81 10.82 33617.74
0215 7456000000-M 1726 LEAD-IN CABLE 9,160 M 2.95 27022.00 2.96 27113.60
0216 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 4 EA 25566.88 102267.52 25566.88 102267.52
0217 7516000000-M 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 4,210 M 4.56 19197.60 4.57 19239.70
0218 7528000000-M 1730 DROP CABLE 50 M 4.56 228.00 4.57 228.50
0219 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 4 EA 950.00 3800.00 950.00 3800.00
0220 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1895.00 9475.00 1895.00 9475.00
0221 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 5 EA 1575.00 7875.00 1575.00 7875.00
0222 7566000000-N 1733 DELINEATOR MARKER 3 EA 95.00 285.00 95.00 285.00
0223 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1575.00 1575.00 1575.00 1575.00
0224 7576000000-N 1740 METAL STRAIN SIGNAL POLE 10 EA 7235.35 72353.50 7235.35 72353.50
0225 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 11 EA 6234.53 68579.83 6234.53 68579.83
0226 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 21 EA 2800.00 58800.00 2800.00 58800.00
0227 7630000000-N 1744 METAL STRAIN POLE DESIGN 4 EA 500.00 2000.00 500.00 2000.00
0228 7631000000-N 1744 MAST ARM W/ MTL POLE DES 6 EA 750.00 4500.00 750.00 4500.00
0229 7636000000-N 1745 SIGN FOR SIGNALS 6 EA 395.00 2370.00 395.00 2370.00
0230 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 700.00 4200.00 700.00 4200.00
0231 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 11950.00 71700.00 11950.00 71700.00
0232 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 82 EA 119.00 9758.00 119.00 9758.00
0233 7888000000-N SP MASTR CTLR & MODEM (2070L) 1 EA 4700.00 4700.00 4700.00 4700.00
CONTRACT TOTAL TOTAL 7875644.93 TOTAL 8891176.21
ROADWAY ITEMS SUB-TOTAL 7875644.93 SUB-TOTAL 8891176.21

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO. 1 7875644.93

APAC-Carolina, Inc., Crowell Constructors Div. 2 8891176.21



SEP 18, 2002 08:58 AM ROBESON
TIP NO W-4431 8.7346003 10:00AM 1/ 2 016

FED AID NO STPIMS-95-1(57)0 4.600 MI SEP 17 2002 C200509
MEDIAN GUIDERAIL.
1-95 FROM THE SOUTH CAROLINA STATE LINE TO THE CUMBERLAND COUNTY LINE.

REYNOLDS FENCE & GUARDRAIL, ELDERLEE, INC.  BAGWELL FENCE COMPANY, INC.
INC.
INDIAN TRAIL, NC OAKS CORNERS, NY SPARTANBURG, SC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1000.00 3333.00 5000.00
0002 3389400000-E 865 DBL FACED CABLE GUIDERAIL 24,300 LF 3.50 85050.00 3.35 81405.00 4.25 103275.00
0003 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 28 EA 950.00 26600.00 907.00 25396.00 900.00 25200.00
0004 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 188 SF 2.00 376.00 1.00 188.00 5.00 940.00
0005 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 50.00 50.00 10.00 10.00 10.00 10.00
0006 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 100.00 200.00 210.00 420.00 250.00 500.00
0007  4430000000-N 1130 DRUMS 50 EA 1.00 50.00 1.00 50.00 1.00 50.00
0008 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 75.00 150.00 100.00 200.00 250.00 500.00
0009  6087000000-E 1660 MOWING 37 ACR 40.00 1480.00 40.00 1480.00 35.00 1295.00
0010 6102000000-E 1664 SODDING 9,660 SY 1.80 17388.00 2.90 28014.00 2.00 19320.00
0011 6105000000-E 1664 WATER 165 MIG 20.00 3300.00 52.50 8662.50 50.00 8250.00
0012 6114000000-N SP  SPECIALIZED HAND MOWING 50 HR 30.00 1500.00 30.00 1500.00 15.00 750.00
CONTRACT TOTAL TOTAL 137144.00 TOTAL 150658.50 TOTAL 165090.00

ROADWAY ITEMS SUB-TOTAL 137144.00 SUB-TOTAL 150658.50 SUB-TOTAL 165090.00



SEP 18, 2002 08:58 AM
TIP NO W-4431

FED AID NO STPIMS-95-1(57)0
MEDIAN GUIDERAIL.

1-95 FROM THE SOUTH CAROLINA STATE LINE TO THE CUMBERLAND COUNTY LINE.

ROBESON

8.7346003

4.600 MI

10:00AM

SEP 17 2002

2/ 2

016

C200509

THE RUTH COMPANY

LEXINGTON, KY

0001 0000100000-N 800
0002 3389400000-E 865
0003 3389600000-N 865
0004 4405000000-E 1110
0005 4415000000-N 1115
0006 4420000000-N 1120
0007 4430000000-N 1130
0008 4480000000-N 1165
0009 6087000000-E 1660
0010 6102000000-E 1664
0011 6105000000-E 1664
0012 6114000000-N SP

*k

*k

*k

ROADWAY ITEMS

MOBILIZATION

DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WORK ZONE SIGNS (PORTABLE
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
DRUMS

TRUCK MTD IMP ATTN 60 MPH
MOWING

SODDING

WATER

SPECIALIZED HAND MOWING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

REYNOLDS FENCE & GUARDRAIL, INC.

** BOND EXECUTED IMPROPERLY
** POA DATED 8/17/02

ELDERLEE, INC.

** BID EXECUTED IMPROPERLY

* ATTESTER = NOTARY
BAGWELL FENCE COMPANY, INC.
THE RUTH COMPANY

** BID EXECUTED IMPROPERLY

* NOTARY INCORRECT

** DENOTES IRREGULAR BID

Lump Sum
24,300

28

188

1

2

50

2

LF
EA
SF
EA
EA
EA
EA

37 ACR

9,660

SY

165 M/G
50 HR

4.14
1200.00
5.00
100.00
500.00
5.00
500.00
45.00
4.50
70.00
33.00

TOTAL

SUB-TOTAL

9000.00
100602.00
33600.00
940.00
100.00
1000.00
250.00
1000.00
1665.00
43470.00
11550.00
1650.00

204827.00

204827.00
CONTRACT TOTAL
137144.00

150658.50

165090.00
204827.00



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO STATE FUNDED
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-242 FROM NC-131 IN BLADEN COUNTY TO US-76 IN COLUMBUS COUNTY.

BLADEN, COLUMBUS

6.421012R, 6.431012R

18.900 Ml

10:00AM

SEP 17 2002

017

C200545

BARNES PAVING CO., INC.

LUMBERTON, NC

APAC-Carolina, Inc., Crowell

Constructors Div.

FAYETTEVILLE, NC

0001
0002
0003
0004
0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0000100000-N
1022000000-E
1220000000-E
1245000000-E
1297000000-E

1489000000-E
1519000000-E
1560000000-E
1704000000-E
2549000000-E
2612000000-E
2830000000-N
2845000000-N
3270000000-N
4685000000-E
4686000000-E
4721000000-E
4725000000-E
4900000000-N
6084000000-E
6090000000-E
6093000000-E

800
SP
545
SP
607

610
610
620
SP
846
848
858
858
SP
1205
1205
1205
1205
1252
1660
1661
1661

ROADWAY ITEMS

MOBILIZATION
SEALING PVMT CRACKS
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+5 DTH
(1-1/2")

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
PATCHING EXIST PAVEMENT
2-6"CONC CURB & GUTTER

6" CONCRETE DRIVEWAY

ADJ MANHOLES

ADJ METER OR VALVE BOXES
GR ANCHOR TYPE 350
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PERM RAISED PVMT MARKERS
SEEDING AND MULCHING
SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
BARNES PAVING CO., INC.

APAC-Carolina, Inc., Crowell Constructors Div.

Lump Sum
7,800 LB
760 TON
31.97 SMI
1,000 SY

22,500 TON
45,700 TON
3,939 TON
120 TON

60 LF

420 SY

4 EA

2 EA

4 EA
197,040 LF
164,012 LF
48 EA

6 EA

2,516 EA
72 ACR

50 LB

0.26 TON

2.25
22.50
1162.00
3.66

28.65
24.40
194.00
82.00
25.00
35.00
280.00
280.00
2160.00
0.28
0.31
50.00
100.00
3.50
1000.00
15.00
1000.00

TOTAL

SUB-TOTAL

41384.00
17550.00
17100.00
37149.14

3660.00

644625.00
1115080.00
764166.00
9840.00
1500.00
14700.00
1120.00
560.00
8640.00
55171.20
50843.72
2400.00
600.00
8806.00
72000.00
750.00
260.00

2867905.06

2867905.06
CONTRACT TOTAL

2867905.06
3010761.12

1.95
24.00
1260.00
7.40

29.70
26.85
194.00
100.00
54.80
45.00
1120.00
534.50
2400.00
0.28
0.31
50.00
100.00
3.50
1000.00
15.00
1000.00

TOTAL

SUB-TOTAL

30000.00
15210.00
18240.00
40282.20

7400.00

668250.00
1227045.00
764166.00
12000.00
3288.00
18900.00
4480.00
1069.00
9600.00
55171.20
50843.72
2400.00
600.00
8806.00
72000.00
750.00
260.00

3010761.12

3010761.12



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
DRAINAGE, SHOULDER RECONST, MILLING & RESURFACING.
NC-72 FROM NC-211 TO NC-711.

ROBESON
6.461011R

15.600 MI

10:00AM

SEP 17 2002

018

C200546

BARNES PAVING CO., INC.

LUMBERTON, NC

APAC-Carolina, Inc., Crowell

Constructors Div.

FAYETTEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0318000000-E 300 FNDATION MATL, MINOR STRS
0003 0378000000-E 310 24" RCPIPE CULV Il
0004 0384000000-E 310 30" RCPIPE CULV Il
0005 0390000000-E 310 36" RC PIPE CULV llI
0006 1022000000-E SP  SEALING PVMT CRACKS
0007 1220000000-E 545 INCIDENTAL STONE BASE
0008 1245000000-E SP  SHOULDER RECONSTRUCTION
0009 1297000000-E 607 MILL ASP PVMT ****+" DTH
o
0010 1308000000-E 607 I(VIII)_LN ASPHALT PVMT #ix - erk
(1-1/2" TO 2"
0011 1308000000-E 607 MILLN ASPHALT PVMT #eek _ s
(2" TO 3"
0012 1330000000-E 607 INCIDENTAL MILLING
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B
0014 1498000000-E 610 ASP CONC INTR CRS 119.0B
0015 1519000000-E 610 ASP CONC SURF CRS S9.5B
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22
0017 1693000000-E 654 ASPH PM PAVEMENT REPAIR
0018 1704000000-E SP  PATCHING EXIST PAVEMENT
0019 2549000000-E 846 2'-6"CONC CURB & GUTTER
0020 2598000000-E 848 CONCRETE WHEELCHAIR RAMP
0021 2612000000-E 848 6" CONCRETE DRIVEWAY
0022 2655000000-E 852 5"MONO CONC ISLDS (KEY IN)
0023 2830000000-N 858 ADJ MANHOLES
0024  2845000000-N 858 ADJMETER OR VALVE BOXES
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0026  4686000000-E 1205 THERMO PVT MKG LINES 4"120
0027 4697000000-E 1205 THERMO PVT MKG LINE 8'120
0028 4705000000-E 1205 THERMO LINES 16" 120MILS
0029 4710000000-E 1205 24"WIDE THERMO 120 MILS
0030 4721000000-E 1205 THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
0032  4900000000-N 1252 PERM RAISED PVMT MARKERS
0033  6084000000-E 1660 SEEDING AND MULCHING
0034 6090000000-E 1661 SEED FOR REPAIR SEEDING
0035 6093000000-E 1661 FERT FOR REPAIR SEEDING

0036 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0037 7456000000-E 1726 LEAD-IN CABLE

Lump Sum

150 TON
124 LF
508 LF

56 LF
4,800 LB
765 TON
29.6 SMI
2,400 SY

9,840 SY
930 SY

1,100 SY
5,990 TON
4,995 TON
21,935 TON
1,918 TON
70 TON
200 TON
120 LF
40 SY

50 SY

76 SY

20 EA

8 EA
157,000 LF
169,900 LF
3,380 LF
100 LF
170 LF

4 EA

57 EA
2,236 EA
57.4 ACR
25 LB
0.13 TON
2,445 LF
275 LF

31282.00

25.00 3750.00
48.00 5952.00
56.00 28448.00
70.00 3920.00
2.48 11904.00
22.50 17212.50
1162.00 34395.20
1.65 3960.00
1.40 13776.00
1.95 1813.50
3.66 4026.00
28.65 171613.50
24.50 122377.50
23.50 515472.50
194.00 372092.00
85.00 5950.00
82.00 16400.00
25.00 3000.00
38.00 1520.00
45.75 2287.50
63.00 4788.00
345.00 6900.00
300.00 2400.00
0.27 42390.00
0.31 52669.00
0.50 1690.00
4.00 400.00
5.00 850.00
75.00 300.00
75.00 4275.00
3.50 7826.00
1000.00 57400.00
15.00 375.00
1000.00 130.00
3.19 7799.55
3.99 1097.25

8.50
85.95
54.35

102.00

2.45

22.70
1250.00
1.96

1.61

2.49

3.46
28.00
28.00
26.20
195.00
130.00
100.00
20.00
197.80
45.00
52.50
497.00
288.00
0.27
0.31
0.50
4.00
5.00
75.00
75.00
3.50
1000.00
15.00
1000.00
3.19

3.99

22180.00
1275.00
10657.80
27609.80
5712.00
11760.00
17365.50
37000.00
4704.00

15842.40

2315.70

3806.00
167720.00
139860.00
574697.00
374010.00
9100.00
20000.00
2400.00
7912.00
2250.00
3990.00
9940.00
2304.00
42390.00
52669.00
1690.00
400.00
850.00
300.00
4275.00
7826.00
57400.00
375.00
130.00
7799.55

1097.25



SEP 18, 2002 08:58 AM ROBESON
TIP NO 6.461011R 10:00AM 2/ 2 018
FED AID NO STATE FUNDED 15.600 MI SEP 17 2002 C200546
DRAINAGE, SHOULDER RECONST, MILLING & RESURFACING.
NC-72 FROM NC-211 TO NC-711.

CONTRACT TOTAL TOTAL 1562442.00 TOTAL 1651613.00

ROADWAY ITEMS SUB-TOTAL 1562442.00  SUB-TOTAL 1651613.00

BIDDERS IN ORDER
BARNES PAVING CO., INC.

APAC-Carolina, Inc., Crowell Constructors Div.

CONTRACT TOTAL

1562442.00
1651613.00



SEP 18, 2002 08:58 AM
TIP NO B-3368

FED AID NO BRSTP-87(10)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

ROCKINGHAM
8.1511602

0.805 KM

10:00AM

SEP 17 2002

1/ 15 019

C200369

BRANCH HIGHWAYS, INC.

HAYMES BROTHERS, INC.

SMITH-ROWE, INC.

ROANOKE, VA CHATHAM, VA MOUNT AIRY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 232000.00 200000.00 247500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 127500.00 40000.00 30000.00
0003  0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 700 M3 17.00 11900.00 40.00 28000.00 12.00 8400.00

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC

WALL
0004 0000960000-M SP  GENERIC MISCELLANEOUS ITEM (M2) 2,400 M2 2.00 4800.00 5.00 12000.00 1.75 4200.00

FABRIC FOR TEMPORARY FABRIC WALL
0005 0001000000-M 200 CLEARING & GRUBBING Lump Sum 60000.00 25000.00 41000.00
0006 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 10000.00 4000.00 500.00 200.00 12000.00 4800.00
0007  0022000000-M 225 UNCLASSIFIED EXCAVATION 2,250 M3 8.00 18000.00 10.00 22500.00 4.00 9000.00
0008 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 24600.00 20000.00 22000.00

(14+06.750)
0009 0036000000-M 225 UNDERCUT EXCAVATION 560 M3 6.00 3360.00 6.00 3360.00 8.00 4480.00
0010 0106000000-M 230 BORROW EXCAVATION 29,100 M3 7.90 229890.00 5.50 160050.00 5.00 145500.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 1,459 M3 6.00 8754.00 10.00 14590.00 7.00 10213.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 1,600.5 M2 4.00 6402.00 2.00 3201.00 2.50 4001.25
0013 0195000000-M 265 SELECT GRANULAR MATERIAL 560 M3 12.00 6720.00 30.00 16800.00 12.00 6720.00
0014 0366000000-M 310 375MM RCP CULV CLASS Il 1584 M 95.00 15048.00 80.00 12672.00 69.00 10929.60
0015 0372000000-M 310 450MM RCP CULV CLASS Il 228 M 97.00 2211.60 90.00 2052.00 79.00 1801.20
0016 0384000000-M 310 750MM RCP CULV CLASS Il 384 M 135.00 5184.00 101.00 3878.40 125.00 4800.00
0017 0390000000-M 310 900MM RCP CULV CLASS Il 828 M 155.00 12834.00 183.00 15152.40 151.00 12502.80
0018 0708000000-M 310 400MM BCCSP B 1.63 204 M 90.00 1836.00 90.00 1836.00 79.00 1611.60
0019 0732000000-M 310 900MM BCCSP B 2.01 564 M 135.00 7614.00 120.00 6768.00 157.00 8854.80
0020 0804000000-M 310 **MM BCCSP ELB B **** 4 EA 300.00 1200.00 300.00 1200.00 300.00 1200.00

(900MM, 2.01MM)
0021  0806000000-M 310 400MM BCCSP ELB B 1.63 2 EA 175.00 350.00 200.00 400.00 185.00 370.00
0022 0995000000-M 340 PIPE REMOVAL 178 M 12.00 2136.00 15.00 2670.00 29.00 5162.00
0023 1011000000-N 500 FINE GRADING Lump Sum 105000.00 12000.00 26000.00
0024 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 12.00 12000.00 16.50 16500.00 22.00 22000.00
0025 1330000000-M 607 INCIDENTAL MILLING 550 M2 8.00 4400.00 6.45 3547.50 6.00 3300.00
0026 1489000000-M 610 ASP CONC BASE CRS B25.08 2,000 MTN 28.00 56000.00 28.50 57000.00 34.00 68000.00
0027 1498000000-M 610 ASP CONC INTR CRS I19.08 1,300 MTN 30.00 39000.00 30.00 39000.00 35.00 45500.00
0028 1519000000-M 610 ASP CONC SURF CRS $9.5B 1,100 MTN 30.00 33000.00 30.00 33000.00 36.00 39600.00
0029 1560000000-M 620 ASP FOR PLANT MIX PG64-22 220 MTN 225.00 49500.00 225.00 49500.00 225.00 49500.00
0030 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 500 MTN 100.00 50000.00 100.00 50000.00 125.00 62500.00
0031 2209000000-M 838 ENDWALLS 34 M3 500.00 1700.00 500.00 1700.00 700.00 2380.00
0032 2264000000-M 840 PIPE PLUGS 016 M3 2400.00 384.00 500.00 80.00 600.00 96.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 700.00 11200.00 1200.00 19200.00 1250.00 20000.00
0034 2352000000-N 840 fgiﬁ“ﬁE)W’GRATE 84074+ STD 1 EA 275.00 275.00 350.00 350.00 250.00 250.00
0035 2363000000-N 840 Fg%l\ngIZGRTS 840.#*%* STD 3 EA 275.00 825.00 350.00 1050.00 300.00 900.00
0036 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 295.00 1180.00 350.00 1400.00 300.00 1200.00

F
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0037 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 6 EA 295.00 1770.00 350.00 2100.00 275.00 1650.00
0038 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 180.00 180.00 350.00 350.00 350.00 350.00
0039 2462000000-M SP z;*ll\glc\)/IMS'\L_)UICE GATE 1 EA 8000.00 8000.00 7000.00 7000.00 8000.00 8000.00
0040 2462000000-M SP z;;“gm '\?)LUICE GATE 1 EA 6000.00 6000.00 4000.00 4000.00 6000.00 6000.00
0041 2474000000-N SP GENERIC DRAINAGE ITEM (LS) Lump Sum 3000.00 7200.00 5000.00
HAZARDOUS WASTE RETENTION BASIN
0042 2521000000-M 844 CONC STEPS 4 M3 200.00 800.00 600.00 2400.00 800.00 3200.00
0043 2549000000-M 846 750MM CONC CURB & GUTTER 550 M 33.00 18150.00 34.00 18700.00 32.80 18040.00
0044 2556000000-M 846 SHLDR BERM GUTTER 72 M 60.00 432.00 100.00 720.00 65.60 472.32
0045 2591000000-M 848 100MM CONC SIDEWALK 20 M2 30.00 600.00 60.00 1200.00 28.00 560.00
0046 2598000000-M 848 CONC WHEELCHAIR RAMPS 46 M2 46.00 2116.00 40.00 1840.00 45.00 2070.00
0047 2612000000-M 848 150MM CONC DRIVEWAY 80 M2 38.00 3040.00 50.00 4000.00 40.00 3200.00
0048 2830000000-N 858 ADJMANHOLES 1 EA 135.00 135.00 500.00 500.00 400.00 400.00
0049 2845000000-N 858 ADJMETER OR VALVE BOXES 4 EA 110.00 440.00 500.00 2000.00 300.00 1200.00
0050 3030000000-M 862 STL BM GRDRAIL 293.37 M 30.00 8801.10 30.00 8801.10 29.52 8660.28
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 30.00 150.00 30.00 150.00
0052 3215000000-N 862 GR ANCHOR TYPE I 4 EA 1100.00 4400.00 800.00 3200.00 800.00 3200.00
0053 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1500.00 6000.00 1500.00 6000.00
0054 3360000000-M 863 REMOVE GUARDRAIL 525 M 3.00 1575.00 3.30 1732.50 3.28 1722.53
0055 3572000000-M 867 CHAIN LINK FENCE RESET 203 M 10.00 2030.00 35.00 7105.00 32.80 6658.40
0056 3628000000-M 876 PLNRIP RAP CL I 9.5 MTN 32.00 304.00 40.00 380.00 45.00 427.50
0057 3649000000-M 876 PLNRIP RAP, CLASS B 223 MTN 25.00 5575.00 35.00 7805.00 35.00 7805.00
0058 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,605.6 M2 2.00 3211.20 2.00 3211.20 1.75 2809.80
0059 4400000000-M 1110 WORK ZONE SIGNS (STAT) 10 M2 90.00 900.00 90.00 900.00 90.00 900.00
0060 4405000000-M 1110 WORK ZONE SIGNS (PORT) 9 M2 55.00 495.00 60.00 540.00 100.00 900.00
0061 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 2 M2 55.00 110.00 60.00 120.00 60.00 120.00
0062 4425000000-N 1125 WARNING FLAG SETS 2 EA 10.00 20.00 15.00 30.00 50.00 100.00
0063 4430000000-N 1130 DRUMS 86 EA 40.00 3440.00 40.00 3440.00 50.00 4300.00
0064 4445000000-M 1145 BARRICADES (TYPE IIl) 28 M 36.00 1008.00 40.00 1120.00 40.00 1120.00
0065 4455000000-N 1150 FLAGGER 80 MD 150.00 12000.00 120.00 9600.00 180.00 14400.00
0066 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 10000.00 40000.00 8000.00 32000.00 10000.00 40000.00
0067 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 8750.00 8750.00 12000.00 12000.00 10000.00 10000.00
0068 4490000000-M 1170 PORT BARRIER, ANCHORED 210 M 85.00 17850.00 80.00 16800.00 95.00 19950.00
0069 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,690 M 2.00 3380.00 1.60 2704.00 2.10 3549.00
0070 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 1,916 M 2.25 4311.00 1.75 3353.00 2.20 4215.20
0071 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 72 M 12.00 864.00 15.00 1080.00 12.00 864.00
0072 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 3 EA 90.00 270.00 120.00 360.00 90.00 270.00
0073 4810000000-M 1205 PAINT PVT MKG LINES 100MM 6,560 M 0.55 3608.00 0.75 4920.00 0.54 3542.40
0074 4835000000-M 1205 PAINT PVT MKG LINES 600MM 60 M 6.00 360.00 5.00 300.00 6.00 360.00
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0075 4850000000-M 1205 REMVL OF 100MM LINES 520 M 275 1430.00 2.90 1508.00 275 1430.00
0076 4900000000-N 1252 PERM RAISED PVMT MARKERS 53 EA 5.00 265.00 5.00 265.00 4.75 251.75
0077 5300000000-M 1505 (F\;\:)D CONDIT MAT'L #ees 18 MTN 85.00 1530.00 16.50 297.00 85.00 1530.00
0078 5306000000-M sP I(EI»\E)DDN MAT'L CL *risits 18 MTN 85.00 1530.00 16.50 297.00 85.00 1530.00
0079 5432000000-M 1510 50MM PVC H20 P SD21 1.38 2 M 85.00 170.00 492.00 984.00 1.00 2.00
0080 5444000000-M 1510 150MM PVC H20 P SD21 1.38 38 M 75.00 2850.00 115.00 4370.00 68.90 2618.20
0081 5456000000-M 1510 250MM PVC H20 P SD21 1.38 304 M 80.00 24320.00 151.00 45904.00 65.62 19948.48
0082 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,063 KG 4.00 4252.00 6.60 7015.80 3.50 3720.50
0083 5528000000-M 1510 50MM CORPORATION STOP 1 EA 150.00 150.00 25.00 25.00 150.00 150.00
0084 5582000000-M 1510 ** X **MM TAPPING SADDL 1 EA 125.00 125.00 100.00 100.00 125.00 125.00

(250MM X 50MM)
0085 5606000000-M SP  50MM BLOW OFF ASSEMBLY EA 450.00 450.00 500.00 500.00 450.00 450.00
0086 5618000000-M 1510 150MM TRANS COUPLN s EA 200.00 600.00 75.00 225.00 200.00 600.00

(PVC TO AC)
0087 5798000000-M 1530 FL OR REMV *** PIPE ke 310 M 25.00 7750.00 16.40 5084.00 23.50 7285.00

(150MM, AC WATER)
0088 6000000000-M 1605 TEMPORARY SILT FENCE 400 M 8.00 3200.00 7.00 2800.00 5.90 2360.00
0089  6006000000-M 1610 EROS CONTRL STONE CL A 250 MTN 25.00 6250.00 32.00 8000.00 35.00 8750.00
0090  6009000000-M 1610 EROS CONTRL STONE CL B 220 MTN 25.00 5500.00 36.00 7920.00 40.00 8800.00
0091  6012000000-M 1610 SEDIMENT CONTROL STONE 550 MTN 20.00 11000.00 22.00 12100.00 38.00 20900.00
0092 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1000.00 2500.00 1038.00 2595.00 900.00 2250.00
0093  6018000000-M 1620 SEED FOR TEMP SEEDING 150 KG 4.00 600.00 6.85 1027.50 7.00 1050.00
0094  6021000000-M 1620 FERT FOR TEMP SEEDING 1 MTN 600.00 600.00 661.00 661.00 480.00 480.00
0095  6024000000-M 1622 TEMPORARY SLOPE DRAINS 30 M 60.00 1800.00 40.00 1200.00 40.00 1200.00
0096 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 75.00 225.00 100.00 300.00 150.00 450.00
0097  6030000000-M 1630 SILT EXCAVATION 870 M3 3.00 2610.00 8.00 6960.00 5.00 4350.00
0098  6033000000-M 1631 SYNTHETIC ROVING 250 M2 2.00 500.00 1.92 480.00 1.50 375.00
0099  6036000000-M 1631 MATTING FOR EROS CONTROL 125 M2 2.00 250.00 1.92 240.00 2.00 250.00
0100 6042000000-M 1632 6.4MM HARDWARE CLOTH 120 M 7.00 840.00 8.00 960.00 12.00 1440.00
0101 6048000000-M SP  FLOAT TURBIDITY CURTAIN 70 M2 85.00 5950.00 45.00 3150.00 100.00 7000.00
0102 6070000000-N SP  SPECIAL STILLING BASINS 18 EA 300.00 5400.00 500.00 9000.00 500.00 9000.00
0103  6084000000-M 1660 SEEDING & MULCHING 35 HA 3000.00 10500.00 3608.00 12628.00 3300.00 11550.00
0104 6087000000-M 1660 MOWING 15 HA 75.00 112.50 120.00 180.00 100.00 150.00
0105 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 12.00 300.00 13.25 331.25 14.00 350.00
0106 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 896.00 224.00 800.00 200.00
0107 6096000000-M 1662 SEED FOR SUPP SEEDING 100 KG 4.00 400.00 353 353.00 5.00 500.00
0108 6102000000-M 1664 SODDING 410 M2 5.00 2050.00 9.58 3927.80 3.00 1230.00
0109  6105000000-M 1664 WATER 31 KL 15.00 465.00 26.00 806.00 10.00 310.00
0110 6108000000-M 1665 FERTILIZER TOPDRESSING 5.5 MTN 320.00 1760.00 353.00 1941.50 300.00 1650.00
0111 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 25.00 75.00 42.00 126.00 40.00 120.00
0112 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 50.00 400.00 1.00 8.00
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0113 6123000000-M 1670 REFORESTATION 0.25 HA 4000.00 1000.00 2975.00 743.75 1500.00 375.00
STRUCTURE ITEMS
0114 8017000000-N SP  CM&R TEMP ACCESS **tkrkisirk Lump Sum 0.01 250000.00 260000.00
(14+06.905-L-)
0115 8021000000-N SP  REMV EXIST STR #tkskitir Lump Sum 320000.00 350000.00 465000.00
(14+06.905-L-)
0116 8105500000-M SP (167'\% '\%?ILLD PIER IN SOIL 66.3 M 2200.00 145860.00 2200.00 145860.00 1695.00 112378.50
0117 8105500000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER IN SOIL 188 M 1600.00 30080.00 1000.00 18800.00 1355.00 25474.00
0118 8105600000-M SP (167'\% '\%?ILLD PIER NO SOIL 513 M 1700.00 87210.00 2200.00 112860.00 2141.00 109833.30
0119 8105600000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER NO SOIL 1 M 2000.00 22000.00 1000.00 11000.00 1936.00 21296.00
0120 8111000000-M SP (P1E6|§2/IMSMT)L CASING FOR *** PIER 21 M 200.00 4200.00 750.00 15750.00 344.00 7224.00
0121 8113000000-N SP  SID INSPECTION 6 EA 700.00 4200.00 500.00 3000.00 1065.00 6390.00
0122 8114000000-N SP SPTTESTING 16 EA 500.00 8000.00 1000.00 16000.00 565.00 9040.00
0123 8147000000-M 420 REINF CONC DECK SLAB 3,329.8 M2 134.00 446193.20 160.00 532768.00 156.35 520614.23
0124 8161000000-M 420 GROOVING BRIDGE FLOORS 2,096.9 M2 2.00 4193.80 2.50 5242.25 2.50 5242.25
0125 8182000000-M 420 CL A CONC, BRIDGE 332.7 M3 410.00 136407.00 650.00 216255.00 494.00 164353.80
0126 8210000000-N 422 BRG APPR SLAB *tiii Lump Sum 16000.00 25000.00 19550.00
(14+06.905-L-)
0127 8217000000-M 425 REINF STEEL (BRIDGE) 72,599 KG 1.00 72599.00 1.20 87118.80 1.07 77680.93
0128 8238000000-M 425 SPIRAL COL REINF STL STR 11,684 KG 2.00 23368.00 2.00 23368.00 2.75 32131.00
0129 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1016125.00 1100000.00 1147000.00
0130 8364000000-M 450 HP310X79 STL PILE 169.6 M 105.00 17808.00 100.00 16960.00 68.70 11651.52
0131 8475000000-M 460 TWO BAR METAL RAIL 463.66 M 190.00 88095.40 200.00 92732.00 215.00 99686.90
0132 8517000000-M 460 *X**MM CONC PARAPET 48433 M 156.00 75555.48 200.00 96866.00 258.00 124957.14
(380MM X 978MM)
0133 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 850 MTN 43.00 36550.00 35.00 29750.00 31.00 26350.00
0134 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 860 M2 4.00 3440.00 4.00 3440.00 3.25 2795.00
0135 8650000000-N SP POT BEARINGS Lump Sum 19000.00 30000.00 22100.00
0136 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6500.00 10000.00 7700.00
0137 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5700.00 5000.00 11600.00
0138 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 24500.00 30000.00 29100.00
0139 8727000000-N SP  ELEC CONDUIT SYS #tirsiek Lump Sum 45500.00 38000.00 11500.00
(14+06.905-L-)
0140 8741000000-N SP  STR DRN SYS *riktirsieior Lump Sum 182000.00 150000.00 151000.00
(14+06.905-L-)
0141 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 140700.00 150000.00 155000.00
INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 28 EA 2900.00 81200.00 3000.00 84000.00 2800.00 78400.00

DECORATIVE FIXTURE AND POLE
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CONTRACT TOTAL TOTAL 4498031.29 TOTAL 4851718.75 TOTAL 4958226.18

ROADWAY ITEMS SUB-TOTAL 1435046.40 SUB-TOTAL 1201948.70 SUB-TOTAL 1243177.61
STRUCTURE ITEMS SUB-TOTAL 3062984.89 SUB-TOTAL 3649770.05 SUB-TOTAL 3715048.57
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0000920000-M SP GENERIC MISCELLANEOUS ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0004 0000960000-M SP GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL

0005 0001000000-M 200 CLEARING & GRUBBING

0006 0008000000-M 200 SUPP CLEARING & GRUBBING

0007 0022000000-M 225 UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  REINF BRG APPR ***tikrrk

(14+06.750)

0009 0036000000-M 225 UNDERCUT EXCAVATION

0010 0106000000-M 230 BORROW EXCAVATION

0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION

0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T

0013 0195000000-M 265 SELECT GRANULAR MATERIAL

0014 0366000000-M 310 375MM RCP CULV CLASS Il

0015 0372000000-M 310 450MM RCP CULV CLASS Il

0016 0384000000-M 310 750MM RCP CULV CLASS Il

0017 0390000000-M 310 900MM RCP CULV CLASS Il

0018 0708000000-M 310 400MM BCCSP B 1.63

0019 0732000000-M 310 900MM BCCSP B 2.01

0020 0804000000-M 310 **MM BCCSP ELB B ***
(900MM, 2.01MM)

0021 0806000000-M 310 400MM BCCSP ELB B 1.63

0022 0995000000-M 340 PIPE REMOVAL

0023 1011000000-N 500 FINE GRADING

0024 1220000000-M 545 INCIDENTAL STONE BASE

0025 1330000000-M 607 INCIDENTAL MILLING

0026 1489000000-M 610 ASP CONC BASE CRS B25.0B

0027 1498000000-M 610 ASP CONC INTR CRS 119.0B

0028 1519000000-M 610 ASP CONC SURF CRS S9.5B

0029 1560000000-M 620 ASP FOR PLANT MIX PG64-22

0030 1693000000-M 654 ASPH PLT MIX PVMT REPAIR

0031 2209000000-M 838 ENDWALLS

0032 2264000000-M 840 PIPE PLUGS

0033 2286000000-N 840 MASNRY DRAINAGE STRUCT

0034 2352000000-N 840 FRAME W/GRATE 840.** STD
(840.16)

0035 2363000000-N 840 FRAME W/2GRTS 840.%** STD
(840.24)

0036 2374000000-N 840 FRAME-GRT-HD 840.03 **
F

Lump Sum 263750.00
Lump Sum 25000.00
700 M3 25.55 17885.00

2,400 M2 3.05 7320.00
Lump Sum 149950.00
0.4 HA 5.00 2.00

2,250 M3 9.90 22275.00
Lump Sum 18250.00
560 M3 7.00 3920.00
29,100 M3 7.70 224070.00
1,459 M3 6.00 8754.00
1,600.5 M2 3.25 5201.63
560 M3 25.00 14000.00

1584 M 67.00 10612.80

228 M 78.00 1778.40

384 M 110.00 4224.00

828 M 150.00 12420.00

204 M 72.00 1468.80

56.4 M 138.00 7783.20

4 EA 200.00 800.00

2 EA 200.00 400.00

178 M 18.00 3204.00

Lump Sum 7300.00
1,000 MTN 17.00 17000.00

550 M2 5.25 2887.50

2,000 MTN 28.50 57000.00
1,300 MTN 29.95 38935.00
1,100 MTN 30.00 33000.00

220 MTN 225.00 49500.00

500 MTN 100.00 50000.00

3.4 M3 1300.00 4420.00

0.16 M3 1500.00 240.00

16 EA 1100.00 17600.00

1 EA 400.00 400.00

3 EA 400.00 1200.00

4 EA 400.00 1600.00

249000.00

30000.00

42.00 29400.00
5.50 13200.00
151500.00

2200.00 880.00
16.50 37125.00
20000.00

16.50 9240.00
6.60 192060.00
13.20 19258.80
2.20 3521.10
44.00 24640.00
105.00 16632.00
110.00 2508.00
127.00 4876.80
220.00 18216.00
100.00 2040.00
143.00 8065.20
550.00 2200.00
275.00 550.00
17.00 3026.00
17000.00

16.50 16500.00
7.00 3850.00
30.00 60000.00
31.45 40885.00
31.50 34650.00
248.00 54560.00
110.00 55000.00
550.00 1870.00
550.00 88.00
2200.00 35200.00
1100.00 1100.00
1100.00 3300.00
1100.00 4400.00

250000.00

35000.00

30.00 21000.00
7.25 17400.00
239120.00

10000.00 4000.00
25.00 56250.00
20000.00

9.00 5040.00
6.40 186240.00
6.00 8754.00
4.00 6402.00
22.00 12320.00
68.00 10771.20
70.00 1596.00
115.00 4416.00
135.00 11178.00
65.00 1326.00
125.00 7050.00
400.00 1600.00
250.00 500.00
29.00 5162.00
35000.00

14.00 14000.00
6.00 3300.00
35.40 70800.00
35.30 45890.00
38.70 42570.00
263.50 57970.00
75.95 37975.00
850.00 2890.00
1200.00 192.00
1500.00 24000.00
325.00 325.00
325.00 975.00
325.00 1300.00
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0037  2374000000-N 840 (FGR)AME-GRT-HD 840.03 **
0038 2396000000-N 840 FRAME W/COVER STD 840.54
0039  2462000000-M SP  **MM SLUICE GATE
(1150MM)
0040 2462000000-M SP  **MM SLUICE GATE
(625MM)
0041 2474000000-N SP  GENERIC DRAINAGE ITEM (LS)
HAZARDOUS WASTE RETENTION BASIN
0042 2521000000-M 844 CONC STEPS
0043 2549000000-M 846 750MM CONC CURB & GUTTER
0044 2556000000-M 846 SHLDR BERM GUTTER
0045 2591000000-M 848 100MM CONC SIDEWALK
0046 2598000000-M 848 CONC WHEELCHAIR RAMPS
0047  2612000000-M 848 150MM CONC DRIVEWAY
0048 2830000000-N 858 ADJ MANHOLES
0049  2845000000-N 858 ADJMETER OR VALVE BOXES
0050 3030000000-M 862 STL BM GRDRAIL
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS
0052 3215000000-N 862 GR ANCHOR TYPE IlI
0053 3270000000-N SP  GR ANCHOR TYPE 350
0054 3360000000-M 863 REMOVE GUARDRAIL
0055 3572000000-M 867 CHAIN LINK FENCE RESET
0056 3628000000-M 876 PLNRIP RAPCLI
0057 3649000000-M 876 PLN RIP RAP, CLASS B
0058 3656000000-M 876 FILTER FABRIC FOR DRAINGE
0059  4400000000-M 1110 WORK ZONE SIGNS (STAT)
0060 4405000000-M 1110 WORK ZONE SIGNS (PORT)
0061 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD
0062 4425000000-N 1125 WARNING FLAG SETS
0063  4430000000-N 1130 DRUMS
0064 4445000000-M 1145 BARRICADES (TYPE Ill)
0065 4455000000-N 1150 FLAGGER
0066 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH
0068  4490000000-M 1170 PORT BARRIER, ANCHORED
0069  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK
0070 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK
0071 4710000000-M 1205 600MM THERMO MKG 3.1MM TK
0072 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM
0073 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0074 4835000000-M 1205 PAINT PVT MKG LINES 600MM

6 EA 400.00 2400.00

1 EA 400.00 400.00

1 EA 6000.00 6000.00

1 EA 4500.00 4500.00
Lump Sum 14000.00
4 M3 201.00 804.00
550 M 40.00 22000.00
72 M 60.00 432.00
20 M2 36.00 720.00
46 M2 60.00 2760.00
80 M2 60.00 4800.00

1 EA 550.00 550.00

4 EA 350.00 1400.00
29337 M 29.52 8660.28
5 EA 30.00 150.00

4 EA 800.00 3200.00

4 EA 1500.00 6000.00
525 M 3.28 1722.00
203 M 20.00 4060.00
9.5 MTN 47.00 446.50
223 MTN 32.00 7136.00
1,605.6 M2 3.05 4897.08
10 M2 105.00 1050.00

9 M2 55.00 495.00

2 M2 60.00 120.00

2 EA 15.00 30.00

86 EA 45.00 3870.00
28 M 45.00 1260.00
80 MD 120.00 9600.00

4 EA 8750.00 35000.00

1 EA 9700.00 9700.00
210 M 85.00 17850.00
1,690 M 2.10 3549.00
1,916 M 2.20 4215.20
72 M 12.00 864.00

3 EA 90.00 270.00
6,560 M 0.54 3542.40

60 M 6.00 360.00

1100.00 6600.00
1100.00 1100.00
3300.00 3300.00
1600.00 1600.00
55000.00

600.00 2400.00
44.00 24200.00
66.00 475.20
40.00 800.00
66.00 3036.00
66.00 5280.00
2000.00 2000.00
2000.00 8000.00
32.50 9534.53
22.00 110.00
1200.00 4800.00
1760.00 7040.00
4.00 2100.00
40.00 8120.00
50.00 475.00
50.00 11150.00
2.75 4415.40
75.00 750.00
45.00 405.00
45.00 90.00
220.00 440.00
55.00 4730.00
50.00 1400.00
132.00 10560.00
5500.00 22000.00
20000.00 20000.00
100.00 21000.00
2.20 3718.00
2.30 4406.80
16.50 1188.00
110.00 330.00
5.50 36080.00
5.50 330.00

325.00 1950.00
325.00 325.00
8250.00 8250.00
5425.00 5425.00
8500.00

200.62 802.48
39.35 21642.50
60.00 432.00
35.88 717.60
59.79 2750.34
59.80 4784.00
365.00 365.00
325.00 1300.00
29.55 8669.08
20.00 100.00
1100.00 4400.00
1600.00 6400.00
3.30 1732.50
26.00 5278.00
44.00 418.00
44.00 9812.00
1.35 2167.56
70.00 700.00
50.00 450.00
60.00 120.00
15.00 30.00
50.00 4300.00
50.00 1400.00
165.00 13200.00
8750.00 35000.00
10000.00 10000.00
85.00 17850.00
2.10 3549.00
2.20 4215.20
12.00 864.00
90.00 270.00
0.54 3542.40
6.00 360.00
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FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC.
INC.
MOORESVILLE, NC LYNCHBURG, VA CHARLOTTE, NC

0075  4850000000-M 1205 REMVL OF 100MM LINES 520 M 2.75 1430.00 5.50 2860.00 2.75 1430.00
0076 4900000000-N 1252 PERM RAISED PVMT MARKERS 53 EA 4.75 251.75 5.50 291.50 4.75 251.75
0077 5300000000-M 1505 (F\;\:)D CONDIT MATL *osieeis 18 MTN 85.00 1530.00 37.00 666.00 25.00 450.00
0078 5306000000-M sp I(SIS)DDN MAT'L CL #omeries 18 MTN 85.00 1530.00 37.00 666.00 23.00 414.00
0079  5432000000-M 1510 50MM PVC H20 P SD21 1.38 2 M 1.00 2.00 95.00 190.00 45.00 90.00
0080 5444000000-M 1510 150MM PVC H20 P SD21 1.38 38 M 68.90 2618.20 90.00 3420.00 50.00 1900.00
0081 5456000000-M 1510 250MM PVC H20 P SD21 1.38 304 M 65.62 19948.48 110.00 33440.00 95.00 28880.00
0082 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,063 KG 3.50 3720.50 9.00 9567.00 4.00 4252.00
0083 5528000000-M 1510 50MM CORPORATION STOP 1 EA 150.00 150.00 235.00 235.00 175.00 175.00
0084 5582000000-M 1510 ** X **MM TAPPING SADDL 1 EA 125.00 125.00 175.00 175.00 165.00 165.00

(250MM X 50MM)
0085 5606000000-M SP  50MM BLOW OFF ASSEMBLY 1 EA 450.00 450.00 500.00 500.00 600.00 600.00
0086 5618000000-M 1510 150MM TRANS COUPLN *+ex 3 EA 200.00 600.00 660.00 1980.00 550.00 1650.00

(PVC TO AC)
0087 5798000000-M 1530 FL OR REMV *** PIPE *+x 310 M 23.50 7285.00 61.00 18910.00 14.00 4340.00

(150MM, AC WATER)
0088 6000000000-M 1605 TEMPORARY SILT FENCE 400 M 5.50 2200.00 10.00 4000.00 5.41 2164.00
0089  6006000000-M 1610 EROS CONTRL STONE CL A 250 MTN 32.00 8000.00 38.50 9625.00 40.00 10000.00
0090 6009000000-M 1610 EROS CONTRL STONE CL B 220 MTN 32.00 7040.00 44.00 9680.00 44.00 9680.00
0091 6012000000-M 1610 SEDIMENT CONTROL STONE 550 MTN 19.00 10450.00 28.00 15400.00 30.00 16500.00
0092 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1000.00 2500.00 1360.00 3400.00 1038.00 2595.00
0093 6018000000-M 1620 SEED FOR TEMP SEEDING 150 KG 4.00 600.00 8.80 1320.00 6.85 1027.50
0094 6021000000-M 1620 FERT FOR TEMP SEEDING 1 MTN 600.00 600.00 1650.00 1650.00 661.00 661.00
0095 6024000000-M 1622 TEMPORARY SLOPE DRAINS 30 M 40.00 1200.00 40.00 1200.00 30.00 900.00
0096 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 300.00 900.00 300.00 900.00 200.00 600.00
0097 6030000000-M 1630 SILT EXCAVATION 870 M3 9.00 7830.00 11.00 9570.00 10.25 8917.50
0098 6033000000-M 1631 SYNTHETIC ROVING 250 M2 2.00 500.00 1.25 312.50 1.92 480.00
0099  6036000000-M 1631 MATTING FOR EROS CONTROL 125 M2 2.00 250.00 2.10 262.50 1.92 240.00
0100 6042000000-M 1632 6.4MM HARDWARE CLOTH 120 M 4.76 571.20 11.00 1320.00 9.00 1080.00
0101 6048000000-M SP  FLOAT TURBIDITY CURTAIN 70 M2 75.00 5250.00 48.00 3360.00 75.00 5250.00
0102 6070000000-N SP  SPECIAL STILLING BASINS 18 EA 375.00 6750.00 1500.00 27000.00 240.00 4320.00
0103 6084000000-M 1660 SEEDING & MULCHING 35 HA 2500.00 8750.00 3000.00 10500.00 3608.00 12628.00
0104 6087000000-M 1660 MOWING 15 HA 75.00 112.50 95.00 142.50 120.00 180.00
0105 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 12.00 300.00 12.60 315.00 13.25 331.25
0106 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 1000.00 250.00 896.00 224.00
0107 6096000000-M 1662 SEED FOR SUPP SEEDING 100 KG 4.00 400.00 2.20 220.00 353 353.00
0108 6102000000-M 1664 SODDING 410 M2 5.00 2050.00 7.70 3157.00 9.58 3927.80
0109 6105000000-M 1664 WATER 31 KL 15.00 465.00 31.00 961.00 26.00 806.00
0110 6108000000-M 1665 FERTILIZER TOPDRESSING 55 MTN 320.00 1760.00 340.00 1870.00 353.00 1941.50
0111 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 25.00 75.00 33.00 99.00 42.00 126.00

0112 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 110.00 880.00 50.00 400.00
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FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC.
INC.
MOORESVILLE, NC LYNCHBURG, VA CHARLOTTE, NC
0113 6123000000-M 1670 REFORESTATION 0.25 HA 4000.00 1000.00 2750.00 687.50 2975.00 743.75
STRUCTURE ITEMS
0114 8017000000-N SP  CM&R TEMP ACCESS **tkrkisirk Lump Sum 150000.00 100000.00 200000.00
(14+06.905-L-)
0115 8021000000-N SP  REMV EXIST STR #tkskitir Lump Sum 380000.00 150000.00 100000.00
(14+06.905-L-)
0116 8105500000-M SP (167'\% '\%?ILLD PIER IN SOIL 66.3 M 1794.00 118942.20 1820.00 120666.00 1600.00 106080.00
0117 8105500000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER IN SOIL 188 M 1475.00 27730.00 1490.00 28012.00 1300.00 24440.00
0118 8105600000-M SP (167'\% '\%?ILLD PIER NO SOIL 513 M 2000.00 102600.00 1820.00 93366.00 1600.00 82080.00
0119 8105600000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER NO SOIL 1 M 1665.00 18315.00 1490.00 16390.00 1300.00 14300.00
0120 8111000000-M SP (P1E6|§2/IMSMT)L CASING FOR *** PIER 21 M 222.00 4662.00 220.00 4620.00 250.00 5250.00
0121 8113000000-N SP  SID INSPECTION 6 EA 750.00 4500.00 825.00 4950.00 500.00 3000.00
0122 8114000000-N SP SPT TESTING 16 EA 500.00 8000.00 500.00 8000.00 500.00 8000.00
0123 8147000000-M 420 REINF CONC DECK SLAB 3,329.8 M2 187.50 624337.50 192.00 639321.60 165.00 549417.00
0124 8161000000-M 420 GROOVING BRIDGE FLOORS 2,096.9 M2 2.45 5137.41 2.25 4718.03 2.25 4718.03
0125 8182000000-M 420 CL A CONC, BRIDGE 332.7 M3 515.00 171340.50 450.00 149715.00 525.00 174667.50
0126 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 13800.00 24000.00 18000.00
(14+06.905-L-)
0127 8217000000-M 425 REINF STEEL (BRIDGE) 72,599 KG 1.10 79858.90 1.03 74776.97 1.10 79858.90
0128 8238000000-M 425 SPIRAL COL REINF STL STR 11,684 KG 1.85 21615.40 1.65 19278.60 1.75 20447.00
0129 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1211900.00 1283000.00 1434228.00
0130 8364000000-M 450 HP310X79 STL PILE 169.6 M 70.00 11872.00 72.00 12211.20 77.00 13059.20
0131 8475000000-M 460 TWO BAR METAL RAIL 463.66 M 175.50 81372.33 172.00 79749.52 180.00 83458.80
0132 8517000000-M 460 *X**MM CONC PARAPET 48433 M 216.00 104615.28 222.00 107521.26 300.00 145299.00
(380MM X 978MM)
0133  8608000000-M 876 PLAIN RIP RAP Il 600MM TK 850 MTN 28.00 23800.00 35.00 29750.00 24.00 20400.00
0134 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 860 M2 2.15 1849.00 2.50 2150.00 5.00 4300.00
0135 8650000000-N SP POT BEARINGS Lump Sum 23750.00 27000.00 40000.00
0136 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8200.00 10000.00 20000.00
0137 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 8750.00 15000.00 11000.00
0138 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 25350.00 38000.00 30000.00
0139 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 24000.00 40000.00 38000.00
(14+06.905-L-)
0140 8741000000-N SP  STR DRN SYS *riktirkisior Lump Sum 250000.00 143000.00 125000.00
(14+06.905-L-)
0141 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 150000.00 175000.00 150000.00
INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 28 EA 2710.00 75880.00 3300.00 92400.00 2900.00 81200.00

DECORATIVE FIXTURE AND POLE
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CONTRACT TOTAL TOTAL 5114844.94 TOTAL 5128884.51 TOTAL 5151261.34

ROADWAY ITEMS SUB-TOTAL 1382667.42 SUB-TOTAL 1636288.33 SUB-TOTAL 1565057.91
STRUCTURE ITEMS SUB-TOTAL 3732177.52 SUB-TOTAL 3492596.18 SUB-TOTAL 3586203.43



SEP 18, 2002 08:58 AM
TIP NO B-3368

FED AID NO BRSTP-87(10)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

ROCKINGHAM

8.1511602

0.805 KM

10:00AM

SEP 17 2002

019

C200369

Allegheny Construction Co., Inc

D. W. LYLE CORPORATION

ROANOKE, VA MCKENNEY, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 265000.00 217675.68
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00 32437.00
0003 0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 700 M3 55.00 38500.00 12.00 8400.00

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC

WALL
0004 0000960000-M SP  GENERIC MISCELLANEOUS ITEM (M2) 2,400 M2 4.00 9600.00 175 4200.00

FABRIC FOR TEMPORARY FABRIC WALL
0005 0001000000-M 200 CLEARING & GRUBBING Lump Sum 20000.00 51000.00
0006 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 5000.00 2000.00 12000.00 4800.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,250 M3 7.00 15750.00 4.00 9000.00
0008 0029000000-N SP  REINF BRG APPR *trsiies Lump Sum 15000.00 22120.67

(14+06.750)
0009  0036000000-M 225 UNDERCUT EXCAVATION 560 M3 9.00 5040.00 8.00 4480.00
0010 0106000000-M 230 BORROW EXCAVATION 29,100 M3 7.00 203700.00 5.00 145500.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 1,459 M3 7.00 10213.00 7.00 10213.00
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 1,6005 M2 2.00 3201.00 2,50 4001.25
0013 0195000000-M 265 SELECT GRANULAR MATERIAL 560 M3 33.00 18480.00 12.00 6720.00
0014 0366000000-M 310 375MM RCP CULV CLASS IlI 1584 M 80.00 12672.00 69.00 10929.60
0015 0372000000-M 310 450MM RCP CULV CLASS III 228 M 90.00 2052.00 79.00 1801.20
0016 0384000000-M 310 750MM RCP CULV CLASS IlI 384 M 165.00 6336.00 125.00 4800.00
0017 0390000000-M 310 900MM RCP CULV CLASS III 828 M 190.00 15732.00 151.00 12502.80
0018 0708000000-M 310 400MM BCCSP B 1.63 204 M 90.00 1836.00 79.00 1611.60
0019  0732000000-M 310 900MM BCCSP B 2.01 56.4 M 125.00 7050.00 157.00 8854.80
0020 0804000000-M 310 ***MM BCCSP ELB B *= 4 EA 375.00 1500.00 300.00 1200.00

(900MM, 2.01MM)
0021 0806000000-M 310 400MM BCCSP ELB B 1.63 2 EA 165.00 330.00 185.00 370.00
0022 0995000000-M 340 PIPE REMOVAL 178 M 40.00 7120.00 29.00 5162.00
0023 1011000000-N 500 FINE GRADING Lump Sum 25000.00 26000.00
0024 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 13.00 13000.00 22.00 22000.00
0025 1330000000-M 607 INCIDENTAL MILLING 550 M2 9.00 4950.00 6.45 3547.50
0026 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,000 MTN 30.00 60000.00 28.50 57000.00
0027 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,300 MTN 32.00 41600.00 29.95 38935.00
0028 1519000000-M 610 ASP CONC SURF CRS S9.5B 1,100 MTN 32.00 35200.00 30.00 33000.00
0029 1560000000-M 620 ASP FOR PLANT MIX PG64-22 220 MTN 225.00 49500.00 225.00 49500.00
0030  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 500 MTN 65.00 32500.00 100.00 50000.00
0031 2209000000-M 838 ENDWALLS 34 M3 850.00 2890.00 700.00 2380.00
0032 2264000000-M 840 PIPE PLUGS 0.16 M3 800.00 128.00 600.00 96.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1500.00 24000.00 1250.00 20000.00
0034 2352000000-N 840 I(:Bligl\;l-g)W/GRATE 840+ STD 1 EA 400.00 400.00 250.00 250.00
0035 2363000000-N 840 Fg%l\gf)W/ZGRTS 840.#*%* STD 3 EA 400.00 1200.00 300.00 900.00
0036 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 400.00 1600.00 300.00 1200.00

F
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0037 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 6 EA 400.00 2400.00 275.00 1650.00
0038 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 450.00 450.00 350.00 350.00
0039 2462000000-M SP  **MM SLUICE GATE 1 EA 3800.00 3800.00 7500.00 7500.00

(1150MM)
0040 2462000000-M SP (szl\gm ﬁ)LUICE GATE 1 EA 2200.00 2200.00 4500.00 4500.00
0041 2474000000-N SP GENERIC DRAINAGE ITEM (LS) Lump Sum 50000.00 25000.00
HAZARDOUS WASTE RETENTION BASIN

0042 2521000000-M 844 CONC STEPS 4 M3 900.00 3600.00 800.00 3200.00
0043 2549000000-M 846 750MM CONC CURB & GUTTER 550 M 40.00 22000.00 32.80 18040.00
0044 2556000000-M 846 SHLDR BERM GUTTER 72 M 64.00 460.80 65.60 472.32
0045 2591000000-M 848 100MM CONC SIDEWALK 20 M2 38.00 760.00 28.00 560.00
0046 2598000000-M 848 CONC WHEELCHAIR RAMPS 46 M2 62.00 2852.00 45.00 2070.00
0047 2612000000-M 848 150MM CONC DRIVEWAY 80 M2 62.00 4960.00 40.00 3200.00
0048 2830000000-N 858 ADJMANHOLES 1 EA 800.00 800.00 400.00 400.00
0049 2845000000-N 858 ADJMETER OR VALVE BOXES 4 EA 350.00 1400.00 300.00 1200.00
0050 3030000000-M 862 STL BM GRDRAIL 29337 M 32.00 9387.84 29.52 8660.28
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00
0052 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 850.00 3400.00 800.00 3200.00
0053 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1500.00 6000.00
0054 3360000000-M 863 REMOVE GUARDRAIL 525 M 4.00 2100.00 3.28 1722.00
0055 3572000000-M 867 CHAIN LINK FENCE RESET 203 M 32.00 6496.00 32.80 6658.40
0056 3628000000-M 876 PLNRIPRAPCL I 9.5 MTN 32.00 304.00 45.00 427.50
0057 3649000000-M 876 PLN RIP RAP, CLASS B 223 MTN 30.00 6690.00 35.00 7805.00
0058 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,605.6 M2 1.50 2408.40 1.75 2809.80
0059 4400000000-M 1110 WORK ZONE SIGNS (STAT) 10 M2 100.00 1000.00 70.00 700.00
0060 4405000000-M 1110 WORK ZONE SIGNS (PORT) 9 M2 55.00 495.00 86.16 775.44
0061 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 2 M2 55.00 110.00 42.95 85.90
0062 4425000000-N 1125 WARNING FLAG SETS 2 EA 15.00 30.00 12.95 25.90
0063  4430000000-N 1130 DRUMS 86 EA 40.00 3440.00 51.45 4424.70
0064 4445000000-M 1145 BARRICADES (TYPE IIl) 28 M 40.00 1120.00 34.45 964.60
0065 4455000000-N 1150 FLAGGER 80 MD 125.00 10000.00 180.00 14400.00
0066 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 7000.00 28000.00 7755.75 31023.00
0067 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 6000.00 6000.00 14846.19 14846.19
0068 4490000000-M 1170 PORT BARRIER, ANCHORED 210 M 60.00 12600.00 111.84 23486.40
0069 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 1,690 M 2.30 3887.00 2.00 3380.00
0070 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 1,916 M 2.50 4790.00 2.00 3832.00
0071 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 72 M 12.00 864.00 15.00 1080.00
0072 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 3 EA 100.00 300.00 100.00 300.00
0073 4810000000-M 1205 PAINT PVT MKG LINES 100MM 6,560 M 0.80 5248.00 1.00 6560.00
0074 4835000000-M 1205 PAINT PVT MKG LINES 600MM 60 M 8.00 480.00 5.00 300.00
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0075 4850000000-M 1205 REMVL OF 100MM LINES 520 M 3.00 1560.00 5.00 2600.00
0076 4900000000-N 1252 PERM RAISED PVMT MARKERS 53 EA 5.00 265.00 5.00 265.00
0077 5300000000-M 1505 (F\;\:)D CONDIT MAT'L #ees 18 MTN 35.00 630.00 35.00 630.00
0078 5306000000-M sP I(EI»\E)DDN MAT'L CL *isike 18 MTN 35.00 630.00 30.00 540.00
0079 5432000000-M 1510 50MM PVC H20 P SD21 1.38 2 M 90.00 180.00 150.00 300.00
0080 5444000000-M 1510 150MM PVC H20 P SD21 1.38 38 M 65.00 2470.00 80.00 3040.00
0081 5456000000-M 1510 250MM PVC H20 P SD21 1.38 304 M 80.00 24320.00 130.00 39520.00
0082 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,063 KG 12.00 12756.00 17.00 18071.00
0083 5528000000-M 1510 50MM CORPORATION STOP 1 EA 200.00 200.00 200.00 200.00
0084 5582000000-M 1510 ** X **MM TAPPING SADDL 1 EA 400.00 400.00 800.00 800.00

(250MM X 50MM)
0085 5606000000-M SP  50MM BLOW OFF ASSEMBLY EA 650.00 650.00 2200.00 2200.00
0086 5618000000-M 1510 150MM TRANS COUPLN *xs EA 650.00 1950.00 450.00 1350.00

(PVC TO AC)
0087 5798000000-M 1530 FL OR REMV *** P|PE tex 310 M 35.00 10850.00 32.00 9920.00

(150MM, AC WATER)
0088 6000000000-M 1605 TEMPORARY SILT FENCE 400 M 7.00 2800.00 5.90 2360.00
0089  6006000000-M 1610 EROS CONTRL STONE CL A 250 MTN 33.00 8250.00 35.00 8750.00
0090 6009000000-M 1610 EROS CONTRL STONE CL B 220 MTN 33.00 7260.00 40.00 8800.00
0091 6012000000-M 1610 SEDIMENT CONTROL STONE 550 MTN 33.00 18150.00 38.00 20900.00
0092 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1000.00 2500.00 1038.00 2595.00
0093  6018000000-M 1620 SEED FOR TEMP SEEDING 150 KG 5.00 750.00 6.85 1027.50
0094 6021000000-M 1620 FERT FOR TEMP SEEDING 1 MTN 700.00 700.00 661.00 661.00
0095  6024000000-M 1622 TEMPORARY SLOPE DRAINS 30 M 50.00 1500.00 40.00 1200.00
0096 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 175.00 525.00 150.00 450.00
0097  6030000000-M 1630 SILT EXCAVATION 870 M3 5.00 4350.00 5.00 4350.00
0098  6033000000-M 1631 SYNTHETIC ROVING 250 M2 2.00 500.00 1.92 480.00
0099  6036000000-M 1631 MATTING FOR EROS CONTROL 125 M2 2.00 250.00 1.92 240.00
0100 6042000000-M 1632 6.4MM HARDWARE CLOTH 120 M 18.00 2160.00 12.00 1440.00
0101 6048000000-M SP  FLOAT TURBIDITY CURTAIN 70 M2 80.00 5600.00 54.97 3847.90
0102 6070000000-N SP  SPECIAL STILLING BASINS 18 EA 600.00 10800.00 1000.00 18000.00
0103  6084000000-M 1660 SEEDING & MULCHING 35 HA 2700.00 9450.00 3608.00 12628.00
0104 6087000000-M 1660 MOWING 15 HA 90.00 135.00 120.00 180.00
0105 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 12.00 300.00 13.25 331.25
0106 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 896.00 224.00
0107  6096000000-M 1662 SEED FOR SUPP SEEDING 100 KG 4.00 400.00 3.53 353.00
0108 6102000000-M 1664 SODDING 410 M2 6.00 2460.00 9.58 3927.80
0109 6105000000-M 1664 WATER 31 KL 20.00 620.00 26.00 806.00
0110 6108000000-M 1665 FERTILIZER TOPDRESSING 5.5 MTN 325.00 1787.50 353.00 1941.50
0111 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 35.00 105.00 42.00 126.00
0112 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 400.00 3200.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-87(10)

B-3368

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

ROCKINGHAM
8.1511602

0.805 KM

10:00AM

SEP 17 2002

019

C200369

Allegheny Construction Co., Inc

D. W. LYLE CORPORATION

ROANOKE, VA MCKENNEY, VA
0113 6123000000-M 1670 REFORESTATION 0.25 HA 4000.00 1000.00 2975.00 743.75
STRUCTURE ITEMS
0114 8017000000-N SP  CM&R TEMP ACCESS **tkrkisiik Lump Sum 200000.00 487009.89
(14+06.905-L-)
0115 8021000000-N SP  REMV EXIST STR *rtkskitir Lump Sum 450000.00 508656.48
(14+06.905-L-)
0116 8105500000-M SP (167'\% '\%?ILLD PIER IN SOIL 66.3 M 1100.00 72930.00 1715.17 113715.77
0117 8105500000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER IN SOIL 188 M 935.00 17578.00 1383.86 26016.57
0118 8105600000-M SP (167'\% '\%?ILLD PIER NO SOIL 513 M 4600.00 235980.00 1955.68 100326.38
0119 8105600000-M SP ‘(*;*1*4I\/IMMMI)DRILLD PIER NO SOIL 1 M 3700.00 40700.00 2041.57 22457.27
0120 8111000000-M SP PERM STL CASING FOR *** PIER 21 M 1200.00 25200.00 202.02 4242.42
(1676MM)
0121 8113000000-N SP  SID INSPECTION 6 EA 1100.00 6600.00 757.58 4545.48
0122 8114000000-N SP SPT TESTING 16 EA 800.00 12800.00 505.05 8080.80
0123 8147000000-M 420 REINF CONC DECK SLAB 3,329.8 M2 187.00 622672.60 177.43 590806.41
0124 8161000000-M 420 GROOVING BRIDGE FLOORS 2,096.9 M2 3.50 7339.15 2.51 5263.22
0125 8182000000-M 420 CL A CONC, BRIDGE 332.7 M3 500.00 166350.00 587.21 195364.77
0126 8210000000-N 422 BRG APPR SLAB *tiioni Lump Sum 12000.00 25908.77
(14+06.905-L-)
0127 8217000000-M 425 REINF STEEL (BRIDGE) 72,599 KG 1.10 79858.90 0.94 68243.06
0128 8238000000-M 425 SPIRAL COL REINF STL STR 11,684 KG 2.25 26289.00 1.77 20680.68
0129 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1310000.00 1235743.95
0130 8364000000-M 450 HP310X79 STL PILE 169.6 M 82.00 13907.20 77.59 13159.26
0131 8475000000-M 460 TWO BAR METAL RAIL 463.66 M 190.00 88095.40 193.91 89908.31
0132 8517000000-M 460 *X**MM CONC PARAPET 48433 M 260.00 125925.80 300.54 145560.54
(380MM X 978MM)
0133 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 850 MTN 42.00 35700.00 34.10 28985.00
0134 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 860 M2 1.50 1290.00 2.40 2064.00
0135 8650000000-N SP POT BEARINGS Lump Sum 30000.00 24542.71
0136 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 17000.00 11035.98
0137 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5000.00 8495.61
0138 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 35000.00 9469.04
0139 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 40000.00 49591.72
(14+06.905-L-)
0140 8741000000-N SP  STR DRN SYS *riktirsieior Lump Sum 130000.00 182886.95
(14+06.905-L-)
0141 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00 163084.56
INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 28 EA 3000.00 84000.00 2985.11 83583.08

DECORATIVE FIXTURE AND POLE



SEP 18, 2002 08:58 AM ROCKINGHAM
TIP NO B-3368 8.1511602 10:00AM 15/ 15 019

FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN.

CONTRACT TOTAL TOTAL 5371400.59 TOTAL 5492774.91
ROADWAY ITEMS SUB-TOTAL 1354184.54 SUB-TOTAL 1263346.23
STRUCTURE ITEMS SUB-TOTAL 4017216.05 SUB-TOTAL 4229428.68
BIDDERS IN ORDER CONTRACT TOTAL
BRANCH HIGHWAYS, INC. 1 4498031.29
HAYMES BROTHERS, INC. 2 4851718.75
SMITH-ROWE, INC. 3 4958226.18
DANE CONSTRUCTION, INC. 4 5114844.94
ENGLISH CONSTRUCTION CO., INC. 5 5128884.51
BLYTHE CONSTRUCTION, INC. 6 5151261.34
Allegheny Construction Co., Inc. 7 5371400.59
D. W. LYLE CORPORATION 8 5492774.91



SEP 18, 2002 08:58 AM GUILFORD
TIP NO R-609J 8.1570612 10:00AM 1/ 2 020

FED AID NO NHS-119-1(13) 3.258 MI SEP 17 2002 C200499
MEDIAN GUIDERAIL.
US-311 (HIGH POINT EAST BELT) FROM SR-1820 (SKEET CLUB RD) TO NC-68 (EASTCHESTER DR).

REYNOLDS FENCE & GUARDRAIL, ELDERLEE, INC. BAGWELL FENCE COMPANY, INC.
INC.
INDIAN TRAIL, NC OAKS CORNERS, NY SPARTANBURG, SC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1000.00 2700.00 5000.00
0002 3389400000-E 865 DBL FACED CABLE GUIDERAIL 12,500 LF 3.50 43750.00 3.30 41250.00 4.49 56125.00
0003 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 24 EA 1100.00 26400.00 934.00 22416.00 1000.00 24000.00
0004 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 304 SF 2.00 608.00 1.00 304.00 5.00 1520.00
0005 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 100.00 200.00 10.50 21.00 10.00 20.00
0006 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 100.00 200.00 210.00 420.00 250.00 500.00
0007 4430000000-N 1130 DRUMS 90 EA 3.00 270.00 1.00 90.00 1.00 90.00
0008 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 15.00 30.00 52.50 105.00 25.00 50.00
0009 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 150.00 300.00 105.00 210.00 250.00 500.00
0010 6087000000-E 1660 MOWING 26 ACR 25.00 650.00 22.00 572.00 35.00 910.00
0011 6102000000-E 1664 SODDING 4,900 SY 1.80 8820.00 4.70 23030.00 4.00 19600.00
0012 6105000000-E 1664 WATER 825 M/G 20.00 1650.00 52.50 4331.25 50.00 4125.00
0013 6114000000-N SP  SPECIALIZED HAND MOWING 26 HR 40.00 1040.00 25.00 650.00 25.00 650.00
CONTRACT TOTAL TOTAL 84918.00 TOTAL 96099.25 TOTAL 113090.00

ROADWAY ITEMS SUB-TOTAL 84918.00 SUB-TOTAL 96099.25 SUB-TOTAL 113090.00



SEP 18, 2002 08:58 AM GUILFORD
TIP NO R-609J 8.1570612 10:00AM 2/ 2 020

FED AID NO NHS-119-1(13) 3.258 MI SEP 17 2002 C200499
MEDIAN GUIDERAIL.
US-311 (HIGH POINT EAST BELT) FROM SR-1820 (SKEET CLUB RD) TO NC-68 (EASTCHESTER DR).

THE RUTH COMPANY

LEXINGTON, KY

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 9000.00
0002 3389400000-E 865 DBL FACED CABLE GUIDERAIL 12,500 LF 4.25 53125.00
0003 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 24 EA 1200.00 28800.00
0004 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 304 SF 5.00 1520.00
0005 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 100.00 200.00
0006 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 500.00 1000.00
0007 4430000000-N 1130 DRUMS 90 EA 15.00 1350.00
0008 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 90.00 180.00
0009 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 500.00 1000.00
0010 6087000000-E 1660 MOWING 26 ACR 28.00 728.00
0011 6102000000-E 1664 SODDING 4,900 SY 6.00 29400.00
0012 6105000000-E 1664 WATER 82.5 M/G 60.00 4950.00
0013 6114000000-N SP  SPECIALIZED HAND MOWING 26 HR 30.00 780.00
CONTRACT TOTAL TOTAL 132033.00
ROADWAY ITEMS SUB-TOTAL 132033.00
BIDDERS IN ORDER CONTRACT TOTAL
REYNOLDS FENCE & GUARDRAIL, INC. 1 84918.00
o ELDERLEE, INC. 2 96099.25
** BID EXECUTED IMPROPERLY
** NOT ATTESTED
BAGWELL FENCE COMPANY, INC. 3 113090.00
THE RUTH COMPANY 4 132033.00

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1561(4)

B-3400

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM 1/9 021

SEP 17 2002 C200498

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

BURLEIGH CONST. CO., INC.

CONCORD, VA

0001
0002
0003

0004

0005
0006
0007
0008
0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027

0028
0029
0030
0031
0032
0033
0034
0035
0036

0000100000-N
0000400000-N
0000930000-E

0029000000-N

0043000000-N
0050000000-E
0134000000-E
0318000000-E
0342000000-E

0342000000-E

0366000000-E
0372000000-E
0378000000-E
0708000000-E
0806000000-E
0995000000-E
1220000000-E
1489000000-E
1498000000-E
1514000000-E
1560000000-E
2000000000-N
2253000000-E
2264000000-E
2286000000-N
2363000000-N

2363000000-N

2556000000-E
2612000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
4025000000-E

800
801
SP

SP

226
226
240
300
310

310

310
310
310
310
310
340
545
610
610
610
620
806
840
840
840
840

840

846
848
862
862
862
SP

876
876
901

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

GENERIC MISCELLANEOUS ITEM (LF)

SAFETY FENCE
REINF BRG APPR st
(18+80.00)
GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
FNDATION MATL, MINOR STRS
**" SIDE DRAIN PIPE

(15")

**" SIDE DRAIN PIPE

(18")

15" RC PIPE CULV 1l

18" RC PIPE CULV Il

24" RC PIPE CULV Il

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** STD
(840.24)

FRAME W/2GRTS 840.*** STD
(840.29)

SHOULDER BERM GUTTER

6" CONCRETE DRIVEWAY

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

CONTR FURN, TYPE **SIGN
O]

Lump Sum
Lump Sum
100 LF

Lump Sum

Lump Sum
1 ACR
440 CY
64 TON
16 LF

24 LF

120 LF
356 LF
52 LF
32 LF
2 EA
108 LF
100 TON
730 TON
800 TON
370 TON
94 TON
16 EA
0.6 CY
0.09 CY
5 EA

4 EA

1 EA

276 LF
43 SY
725 LF
5 EA

4 EA

6 EA
445 TON
1,650 SY
18 SF

43500.00

15450.00

4.00 400.00
16805.55

128900.00

1.00 1.00
6.00 2640.00
17.00 1088.00
22.00 352.00
30.00 720.00
18.00 2160.00
19.00 6764.00
26.00 1352.00
16.00 512.00
200.00 400.00
6.00 648.00
17.00 1700.00
31.10 22703.00
30.05 24040.00
37.00 13690.00
239.00 22466.00
150.00 2400.00
1600.00 960.00
5000.00 450.00
1100.00 5500.00
450.00 1800.00
450.00 450.00
12.00 3312.00
48.00 2064.00
8.85 6416.25
40.00 200.00
736.00 2944.00
1390.00 8340.00
27.00 12015.00
2.20 3630.00
10.60 190.80

4.00

1.00
6.00
17.00
22.00

30.00

18.00
19.00
26.00
16.00
200.00
6.00
17.00
31.10
30.05
37.00
239.00
150.00
1600.00
5000.00
1100.00
450.00

450.00

12.00
48.00
9.00
30.00
800.00
1500.00
27.00
2.20
10.95

45000.00
16000.00
400.00

11600.00

97000.00
1.00
2640.00
1088.00
352.00

720.00

2160.00
6764.00
1352.00
512.00
400.00
648.00
1700.00
22703.00
24040.00
13690.00
22466.00
2400.00
960.00
450.00
5500.00
1800.00

450.00

3312.00
2064.00
6525.00
150.00
3200.00
9000.00
12015.00
3630.00
197.10

44000.00

19500.00

4.60 460.00
13340.00

111550.00

1.00 1.00
6.90 3036.00
19.55 1251.20
25.30 404.80
34.50 828.00
20.70 2484.00
21.85 7778.60
29.90 1554.80
18.40 588.80
230.00 460.00
6.90 745.20
19.55 1955.00
35.00 25550.00
33.50 26800.00
42.50 15725.00
275.00 25850.00
150.00 2400.00
1840.00 1104.00
5750.00 517.50
1265.00 6325.00
517.50 2070.00
517.50 517.50
29.00 8004.00
75.00 3225.00
9.50 6887.50
33.00 165.00
850.00 3400.00
1650.00 9900.00
31.05 13817.25
2.53 4174.50
9.95 179.10



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1561(4)

B-3400

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM

SEP 17 2002

2/ 9 021

C200498

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

BURLEIGH CONST. CO., INC.

CONCORD, VA

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

0073

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4410000000-E
4425000000-N
4430000000-N
4445000000-E
4810000000-E
4900000000-N
4915000000-E
4957000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N

8035000000-N

903

904

907

1110
1110
1125
1130
1145
1205
1252
1264
1264

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
SP

1660
1660
1661
1661
1662
1664
1664
1665
SP

1675

402

SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
WARNING FLAG SETS

DRUMS

BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
7' U-CHANNEL POSTS

OBJECT MARKERS (TYPE *¥)
(©)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR ***xskxxsk
(18+77.50 -L-)

30 LF 3.20 96.00
2 EA 80.00 160.00

6 EA 25.00 150.00
203 SF 10.00 2030.00
134 SF 10.00 1340.00
6 EA 15.00 90.00
20 EA 46.00 920.00
120 LF 12.00 1440.00
14,080 LF 0.18 2534.40
44 EA 5.00 220.00
2 EA 27.00 54.00

2 EA 55.00 110.00
500 LF 1.64 820.00
75 TON 30.00 2250.00
500 TON 27.00 13500.00
325 TON 18.00 5850.00
4 ACR 400.00 1600.00
150 LB 3.00 450.00
0.5 TON 320.00 160.00
120 LF 9.00 1080.00
4 EA 200.00 800.00
950 CY 7.00 6650.00
700 SY 1.00 700.00
350 SY 3.00 1050.00
100 LF 1.50 150.00
8 EA 375.00 3000.00
4.5 ACR 1100.00 4950.00
2.5 ACR 50.00 125.00
50 LB 5.00 250.00
0.25 TON 640.00 160.00
100 LB 3.00 300.00
420 SY 5.00 2100.00
7.5 MIG 50.00 375.00
3.5 TON 220.00 770.00
3 HR 50.00 150.00

8 EA 1.00 8.00
Lump Sum 15000.00

3.50 105.00
95.00 190.00
25.00 150.00

9.00 1827.00

5.75 770.50
30.00 180.00
50.00 1000.00
12.00 1440.00

0.18 2534.40

5.00 220.00
25.00 50.00
50.00 100.00

1.64 820.00
30.00 2250.00
27.00 13500.00
18.00 5850.00

400.00 1600.00
4.00 600.00
500.00 250.00
9.00 1080.00
200.00 800.00

7.00 6650.00

1.60 1120.00

1.60 560.00

1.43 143.00

500.00 4000.00
1400.00 6300.00
50.00 125.00
7.00 350.00
400.00 100.00
3.50 350.00
2.90 1218.00
200.00 1500.00
400.00 1400.00
35.00 105.00
1.00 8.00
70000.00

3.30
90.00
24.00

7.50

4.50
12.95
50.00
12.00

0.38

4.00
35.00
75.00

2.25
34.50
31.05
20.70

450.00
3.50
375.00
10.35
230.00

8.05

1.25

3.50

4.00

250.00
1290.00
55.00
6.00
720.00

3.50

6.00
60.00

260.00
60.00
1.00

99.00
180.00
144.00

1522.50
603.00
77.70
1000.00
1440.00
5350.40
176.00

70.00
150.00

1125.00
2587.50
15525.00
6727.50
1800.00
525.00
187.50
1242.00
920.00
7647.50
875.00
1225.00
400.00
2000.00
5805.00
137.50
300.00
180.00
350.00
2520.00
450.00
910.00
180.00
8.00

32000.00



SEP 18, 2002 08:58 AM
TIP NO B-3400

FED AID NO BRZ-1561(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM 3/9 021

SEP 17 2002 C200498

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

BURLEIGH CONST. CO., INC.

CONCORD, VA

0074 8105500000-E Sp  *-# DRILLD PIER IN SOIL
3-6"

0075 8105600000-E SP () DRILLD PIER NO SOIL
3-6"

0076 8111000000-E SP EDERI\)/I STL CASING FOR ** PIER
3-6"

0077 8115000000-N Sp E:RO)SSHOLE SONIC LOGGING

0078 8116000000-E SP CSL TUBES

0079 8119000000-E 412 UNCLASSIFIED STR EXCAV

0080 8147000000-E 420 REINF CONCRETE DECK SLAB

0081 8161000000-E 420 GROOVING BRIDGE FLOORS

0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 BRG APPR SLAB *wiiik
(18+77.50 -L-)

0084 8217000000-E 425 REINF STEEL (BRIDGE)

0085 8238000000-E 425 SPIRAL COL REINF STL BRG

0086 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0087 8364000000-E 450 HP12X53 PILES

0088 8503000000-E 460 CONCRETE BARRIER RAIL

0089 8608000000-E 876 PLAIN RIP RAP Il (2-0")

0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0091 8657000000-N 430 ELASTOMERIC BEARINGS

0092 8692000000-N SP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

36 LF 345.00 12420.00

37 LF 1745.00 64565.00

40.51 LF 74.00 2997.74

2 EA 2500.00 5000.00

332 LF 9.75 3237.00

948 CY 8.75 8295.00

6,066 SF 22.00 133452.00
5,002 SF 0.50 2501.00
106.2 CY 455.00 48321.00
Lump Sum 14750.00
21,314 LB 0.55 11722.70
2,321 LB 1.05 2437.05
681.33 LF 135.00 91979.55
320 LF 35.15 11248.00

3456 LF 36.50 12614.40

505 TON 28.00 14140.00

560 SY 2.50 1400.00

Lump Sum 2250.00
Lump Sum 2850.00
TOTAL 874536.44

SUB-TOTAL 413356.00

SUB-TOTAL 461180.44

285.00 10260.00
1870.00 69190.00
220.00 8912.20
2250.00 4500.00
15.00 4980.00
7.50 7110.00
20.54 124595.64
0.52 2601.04
548.32 58231.58
22850.00

0.68 14493.52
1.40 3249.40
128.20 87346.51
29.25 9360.00
40.00 13824.00
32.00 16160.00
2.75 1540.00
2130.00

2700.00

TOTAL 916168.89
SUB-TOTAL 382135.00
SUB-TOTAL 534033.89

350.00 12600.00
1600.00 59200.00
230.00 9317.30
3000.00 6000.00
12.00 3984.00
7.25 6868.26
21.00 127386.00
0.85 4251.70
575.00 61065.00
16000.00

0.65 13854.10
1.50 3481.50
140.00 95386.20
58.00 18560.00
45.00 15552.00
32.20 16261.00
2.25 1260.00
2500.00

3000.00

TOTAL 939515.91
SUB-TOTAL 430988.85
SUB-TOTAL 508527.06



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1561(4)

B-3400

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM 419 021

SEP 17 2002 C200498

R. E. BURNS & SONS CO., INC.

BRANCH HIGHWAYS, INC.

HAYMES BROTHERS, INC.

STATESVILLE, NC ROANOKE, VA CHATHAM, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 48000.00 49000.00 45000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 43550.00 20000.00
0003 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 100 LF 3.00 300.00 6.00 600.00 15.00 1500.00
SAFETY FENCE
0004 0029000000-N SP  REINF BRG APPR sk Lump Sum 12000.00 15000.00 20000.00
(18+80.00)
0005 0043000000-N 226 GRADING Lump Sum 100000.00 175000.00 120000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 10000.00 10000.00 1000.00 1000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 440 CY 6.00 2640.00 9.00 3960.00 5.00 2200.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 64 TON 17.00 1088.00 23.00 1472.00 20.00 1280.00
0009 0342000000-E 310 *(*;%IDE DRAIN PIPE 16 LF 24.00 384.00 17.00 272.00 25.00 400.00
0010 0342000000-E 310 *(*I"B%IDE DRAIN PIPE 24 LF 32.00 768.00 22.00 528.00 28.00 672.00
0011 0366000000-E 310 15"RC PIPE CULV lil 120 LF 22.00 2640.00 30.00 3600.00 24.00 2880.00
0012 0372000000-E 310 18" RC PIPE CULV Il 356 LF 23.00 8188.00 32.00 11392.00 25.00 8900.00
0013 0378000000-E 310 24"RCPIPE CULV lIl 52 LF 30.00 1560.00 35.00 1820.00 33.00 1716.00
0014 0708000000-E 310 15"BCCSP B 0.064" 32 LF 17.00 544.00 32.00 1024.00 25.00 800.00
0015 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 200.00 400.00 175.00 350.00 200.00 400.00
0016 0995000000-E 340 PIPE REMOVAL 108 LF 6.00 648.00 8.00 864.00 10.00 1080.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 17.00 1700.00 13.00 1300.00 20.00 2000.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 730 TON 35.00 25550.00 31.00 22630.00 36.00 26280.00
0019 1498000000-E 610 ASP CONC INTR CRS 119.0B 800 TON 34.00 27200.00 30.00 24000.00 32.00 25600.00
0020 1514000000-E 610 ASP CONC SURF CRS S9.5A 370 TON 41.00 15170.00 37.00 13690.00 37.00 13690.00
0021 1560000000-E 620 ASP FOR PLANT MIX PG64-22 94 TON 239.00 22466.00 240.00 22560.00 240.00 22560.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 130.00 2080.00 150.00 2400.00 150.00 2400.00
0023 2253000000-E 840 PIPE COLLARS 0.6 CY 1600.00 960.00 500.00 300.00 1200.00 720.00
0024 2264000000-E 840 PIPE PLUGS 0.09 CY 5000.00 450.00 500.00 45.00 1200.00 108.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 1200.00 6000.00 1050.00 5250.00 1100.00 5500.00
0026 2363000000-N 840 l(:BFZgl\gE)W/ZGRTs 840.#++++ STD 4 EA 450.00 1800.00 400.00 1600.00 400.00 1600.00
0027 2363000000-N 840 Fg%l\gg)W/ZGRTS 840. ¥+ STD 1 EA 450.00 450.00 400.00 400.00 400.00 400.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 276 LF 15.35 4236.60 12.00 3312.00 30.00 8280.00
0029 2612000000-E 848 6" CONCRETE DRIVEWAY 43 sy 61.40 2640.20 48.00 2064.00 60.00 2580.00
0030 3030000000-E 862 STL BM GUARDRAIL 725 LF 8.85 6416.25 9.00 6525.00 9.00 6525.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 40.00 200.00 30.00 150.00
0032 3215000000-N 862 GRANCHOR TYPE Il 4 EA 736.00 2944.00 750.00 3000.00 800.00 3200.00
0033 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1390.00 8340.00 1400.00 8400.00 1500.00 9000.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 445 TON 27.00 12015.00 24.00 10680.00 30.00 13350.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,650 SY 2.20 3630.00 1.30 2145.00 2.00 3300.00
0036 4025000000-E 901 CONTR FURN, TYPE **SIGN 18 SF 29.40 529.20 10.00 180.00 9.95 179.10

O]



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRZ-1561(4)

B-3400

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE

8.2472403

0.333 Ml

10:00AM

SEP 17 2002

5/9 021

C200498

R. E. BURNS & SONS CO., INC. BRANCH HIGHWAYS, INC. HAYMES BROTHERS, INC.
STATESVILLE, NC ROANOKE, VA CHATHAM, VA
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 3.00 90.00 3.00 90.00 3.00 90.00
0038 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 75.00 150.00 75.00 150.00 75.00 150.00
0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 20.00 120.00 20.00 120.00 20.00 120.00
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 203 SF 8.00 1624.00 8.00 1624.00 6.50 1319.50
0041 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 134 SF 5.00 670.00 4.00 536.00 3.99 534.66
0042 4425000000-N 1125 WARNING FLAG SETS 6 EA 13.00 78.00 13.00 78.00 12.95 77.70
0043 4430000000-N 1130 DRUMS 20 EA 50.00 1000.00 35.00 700.00 33.25 665.00
0044 4445000000-E 1145 BARRICADES (TYPE IlI) 120 LF 12.00 1440.00 11.00 1320.00 10.50 1260.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 14,080 LF 0.18 2534.40 0.15 2112.00 0.18 2534.40
0046 4900000000-N 1252 PERM RAISED PVMT MARKERS 44 EA 5.00 220.00 5.00 220.00 5.00 220.00
0047 4915000000-E 1264 7' U-CHANNEL POSTS 2 EA 25.00 50.00 25.00 50.00 25.00 50.00
0048 4957000000-N 1264 (03|)3JECT MARKERS (TYPE **) 2 EA 50.00 100.00 150.00 300.00 50.00 100.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 2.25 1125.00 2.00 1000.00 2.20 1100.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 24.00 1800.00 35.00 2625.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 500 TON 27.00 13500.00 24.00 12000.00 28.00 14000.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 325 TON 18.00 5850.00 20.00 6500.00 22.00 7150.00
0053 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 400.00 1600.00 400.00 1600.00 400.00 1600.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.00 450.00 3.00 450.00 3.00 450.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 320.00 160.00 600.00 300.00 600.00 300.00
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 120 LF 9.00 1080.00 11.00 1320.00 15.00 1800.00
0057 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 100.00 400.00 85.00 340.00 125.00 500.00
0058 6030000000-E 1630 SILT EXCAVATION 950 CY 6.00 5700.00 4.00 3800.00 7.50 7125.00
0059 6033000000-E 1631 SYNTHETIC ROVING 700 SY 1.00 700.00 1.45 1015.00 1.45 1015.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 3.00 1050.00 1.45 507.50 1.45 507.50
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 2.25 225.00 4.00 400.00 3.50 350.00
0062 6070000000-N SP  SPECIAL STILLING BASINS 8 EA 200.00 1600.00 300.00 2400.00 500.00 4000.00
0063 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 1100.00 4950.00 1500.00 6750.00 1260.00 5670.00
0064 6087000000-E 1660 MOWING 2.5 ACR 50.00 125.00 50.00 125.00 50.00 125.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 6.00 300.00 6.00 300.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 640.00 160.00 800.00 200.00 800.00 200.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 3.00 300.00 1.65 165.00 1.65 165.00
0068 6102000000-E 1664 SODDING 420 SY 5.00 2100.00 8.00 3360.00 8.00 3360.00
0069 6105000000-E 1664 WATER 75 MIG 50.00 375.00 95.00 712.50 95.00 712.50
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 TON 220.00 770.00 300.00 1050.00 300.00 1050.00
0071 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 50.00 150.00 42.00 126.00 42.00 126.00
0072 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 25.00 200.00 25.00 200.00
STRUCTURE ITEMS
0073 8035000000-N 402 REMV EXIST STR ek Lump Sum 25190.00 19400.00 40000.00

(18+77.50 -L-)



SEP 18, 2002 08:58 AM
TIP NO B-3400

FED AID NO BRZ-1561(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM 6/9 021

SEP 17 2002 C200498

R. E. BURNS & SONS CO., INC.

BRANCH HIGHWAYS, INC.

HAYMES BROTHERS, INC.

STATESVILLE, NC ROANOKE, VA CHATHAM, VA
0074 8105500000-E Sp  **-*"DRILLD PIER IN SOIL 36 LF 390.00 14040.00 350.00 12600.00 300.00 10800.00
(3-6"
0075 8105600000-E Sp  **-*"DRILLD PIER NO SOIL 37 LF 1450.00 53650.00 1400.00 51800.00 1600.00 59200.00
(3-6"
0076 8111000000-E SP PERM STL CASING FOR ** PIER 4051 LF 62.00 2511.62 150.00 6076.50 150.00 6076.50
(3-6"
0077 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 2500.00 5000.00 2500.00 5000.00 2500.00 5000.00
0078 8116000000-E SP CSL TUBES 332 LF 9.00 2988.00 10.00 3320.00 10.00 3320.00
0079 8119000000-E 412 UNCLASSIFIED STR EXCAV 948 CY 6.30 5972.40 10.00 9480.00 5.00 4740.00
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 6,066 SF 27.00 163782.00 20.00 121320.00 20.00 121320.00
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 5,002 SF 0.42 2100.84 1.00 5002.00 0.50 2501.00
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 106.2 CY 725.00 76995.00 635.00 67437.00 800.00 84960.00
0083 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 17460.00 18500.00 25000.00
(18+77.50 -L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 21,314 LB 0.90 19182.60 0.60 12788.40 0.60 12788.40
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 2,321 LB 2.25 5222.25 1.40 3249.40 1.20 2785.20
0086 8265000000-E 430 54" PRESTR CONCRETE GIRDR 681.33 LF 200.00 136266.00 120.00 81759.60 200.00 136266.00
0087 8364000000-E 450 HP12X53 PILES 320 LF 20.00 6400.00 40.00 12800.00 35.00 11200.00
0088 8503000000-E 460 CONCRETE BARRIER RAIL 3456 LF 45.00 15552.00 40.00 13824.00 45.00 15552.00
0089 8608000000-E 876 PLAIN RIP RAP Il (2-0") 505 TON 28.00 14140.00 36.00 18180.00 40.00 20200.00
0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 560 SY 2.50 1400.00 2.00 1120.00 4.00 2240.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00 1800.00 4000.00
0092 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 4000.00 4600.00 4000.00
CONTRACT TOTAL TOTAL 967245.36 TOTAL 972890.90 TOTAL 1008751.46
ROADWAY ITEMS SUB-TOTAL 391892.65 SUB-TOTAL 502834.00 SUB-TOTAL 436802.36
STRUCTURE ITEMS SUB-TOTAL 575352.71 SUB-TOTAL 470056.90 SUB-TOTAL 571949.10



SEP 18, 2002 08:58 AM ALAMANCE
TIP NO B-3400 8.2472403 10:00AM 7/ 9 021

FED AID NO BRZ-1561(4) 0.333 Ml SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

W. C. ENGLISH, INC. Allegheny Construction Co., Inc. BLYTHE CONSTRUCTION, INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 50000.00 55000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 35000.00 18000.00
0003 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 100 LF 5.00 500.00 3.00 300.00 5.50 550.00

SAFETY FENCE
0004 0029000000-N SP  REINF BRG APPR e Lump Sum 12800.00 15000.00 10984.49

(18+80.00)
0005 0043000000-N 226 GRADING Lump Sum 135000.00 165000.00 297000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 3000.00 3000.00 7500.00 7500.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 440 CY 7.00 3080.00 8.00 3520.00 5.00 2200.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 64 TON 19.00 1216.00 35.00 2240.00 20.00 1280.00
0009 0342000000-E 310 Z;S%IDE DRAIN PIPE 16 LF 25.00 400.00 28.00 448.00 40.00 640.00
0010 0342000000-E 310 Z'S%IDE DRAIN PIPE 24 LF 32.00 768.00 32.00 768.00 45.00 1080.00
0011 0366000000-E 310 15" RCPIPE CULV I 120 LF 20.00 2400.00 30.00 3600.00 30.00 3600.00
0012 0372000000-E 310 18"RCPIPE CULV I 356 LF 21.00 7476.00 34.00 12104.00 35.00 12460.00
0013 0378000000-E 310 24"RCPIPE CULV Il 52 LF 29.00 1508.00 44.00 2288.00 45.00 2340.00
0014 0708000000-E 310 15"BCCSP B 0.064" 32 LF 18.00 576.00 30.00 960.00 25.00 800.00
0015 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 235.00 470.00 225.00 450.00 250.00 500.00
0016 0995000000-E 340 PIPE REMOVAL 108 LF 7.00 756.00 14.00 1512.00 13.00 1404.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 19.00 1900.00 26.00 2600.00 12.00 1200.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 730 TON 32.70 23871.00 34.00 24820.00 87.10 63583.00
0019 1498000000-E 610 ASP CONC INTR CRS119.0B 800 TON 31.55 25240.00 33.00 26400.00 35.00 28000.00
0020 1514000000-E 610 ASP CONC SURF CRS S9.5A 370 TON 38.85 14374.50 40.00 14800.00 35.00 12950.00
0021 1560000000-E 620 ASP FOR PLANT MIX PG64-22 94 TON 250.00 23500.00 239.00 22466.00 200.00 18800.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 100.00 1600.00 200.00 3200.00 150.00 2400.00
0023 2253000000-E 840 PIPE COLLARS 0.6 CY 1800.00 1080.00 1400.00 840.00 1100.00 660.00
0024 2264000000-E 840 PIPE PLUGS 0.09 CY 6000.00 540.00 1400.00 126.00 2500.00 225.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 1200.00 6000.00 1500.00 7500.00 875.00 4375.00
0026 2363000000-N 840 l(:sigl\gf)W/ZGRTS 840.+*** STD 4 EA 500.00 2000.00 400.00 1600.00 320.00 1280.00
0027  2363000000-N 840 l(:sigl\gg)W/ZGRTS 840.7+*** STD 1 EA 500.00 500.00 400.00 400.00 320.00 320.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 276 LF 14.00 3864.00 14.00 3864.00 15.00 4140.00
0029 2612000000-E 848 6" CONCRETE DRIVEWAY 43 SY 53.00 2279.00 50.00 2150.00 45.00 1935.00
0030 3030000000-E 862 STL BM GUARDRAIL 725 LF 9.75 7068.75 10.00 7250.00 10.00 7250.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 44.00 220.00 35.00 175.00 45.00 225.00
0032 3215000000-N 862 GRANCHOR TYPEINl 4 EA 800.00 3200.00 850.00 3400.00 700.00 2800.00
0033 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1500.00 9000.00 1600.00 9600.00 1750.00 10500.00
0034  3649000000-E 876 PLAIN RIP RAP, CLASS B 445 TON 30.00 13350.00 45.00 20025.00 35.00 15575.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,650 SY 3.00 4950.00 1.50 2475.00 2.00 3300.00

0036 4025000000-E 901 CONTR FURN, TYPE ***SIGN 18 SF 25.00 450.00 12.00 216.00 15.00 270.00
(E)



SEP 18, 2002 08:58 AM ALAMANCE
TIP NO B-3400 8.2472403 10:00AM 8/ 9 021

FED AID NO BRZ-1561(4) 0.333 Ml SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

W. C. ENGLISH, INC. Allegheny Construction Co., Inc. BLYTHE CONSTRUCTION, INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 30 LF 10.00 300.00 3.00 90.00 6.00 180.00
0038 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 90.00 180.00 80.00 160.00 65.00 130.00
0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 15.00 90.00 25.00 150.00 24.00 144.00
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 203 SF 10.00 2030.00 7.00 1421.00 10.25 2080.75
0041 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 134 SF 15.00 2010.00 4.00 536.00 10.00 1340.00
0042 4425000000-N 1125 WARNING FLAG SETS 6 EA 100.00 600.00 18.00 108.00 15.00 90.00
0043 4430000000-N 1130 DRUMS 20 EA 100.00 2000.00 50.00 1000.00 45.00 900.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 120 LF 10.00 1200.00 12.00 1440.00 25.00 3000.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 14,080 LF 0.20 2816.00 0.25 3520.00 0.30 4224.00
0046 4900000000-N 1252 PERM RAISED PVMT MARKERS 44 EA 5.50 242.00 6.00 264.00 5.00 220.00
0047 4915000000-E 1264 7' U-CHANNEL POSTS 2 EA 75.00 150.00 35.00 70.00 55.00 110.00
0048 4957000000-N 1264 (03|)33ECT MARKERS (TYPE *¥) 2 EA 85.00 170.00 65.00 130.00 82.00 164.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 5.00 2500.00 3.00 1500.00 3.00 1500.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 33.00 2475.00 40.00 3000.00 50.00 3750.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 500 TON 30.00 15000.00 40.00 20000.00 50.00 25000.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 325 TON 20.00 6500.00 40.00 13000.00 50.00 16250.00
0053 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 420.00 1680.00 450.00 1800.00 450.00 1800.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.15 472.50 4.00 600.00 4.00 600.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 340.00 170.00 350.00 175.00 700.00 350.00
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 120 LF 10.00 1200.00 15.00 1800.00 25.00 3000.00
0057 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 300.00 1200.00 175.00 700.00 150.00 600.00
0058 6030000000-E 1630 SILT EXCAVATION 950 CY 8.00 7600.00 3.00 2850.00 7.00 6650.00
0059 6033000000-E 1631 SYNTHETIC ROVING 700 SY 1.10 770.00 2.00 1400.00 2.00 1400.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 350 SY 3.15 1102.50 3.00 1050.00 1.85 647.50
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 15.00 1500.00 5.00 500.00 5.00 500.00
0062 6070000000-N SP  SPECIAL STILLING BASINS 8 EA 1500.00 12000.00 700.00 5600.00 250.00 2000.00
0063 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 1155.00 5197.50 1400.00 6300.00 1200.00 5400.00
0064 6087000000-E 1660 MOWING 2.5 ACR 55.00 137.50 75.00 187.50 50.00 125.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.25 262.50 6.00 300.00 5.00 250.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 675.00 168.75 700.00 175.00 900.00 225.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 3.15 315.00 2.00 200.00 3.00 300.00
0068 6102000000-E 1664 SODDING 420 SY 5.50 2310.00 6.00 2520.00 8.50 3570.00
0069 6105000000-E 1664 WATER 75 MIG 53.00 397.50 65.00 487.50 100.00 750.00
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 TON 232.00 812.00 300.00 1050.00 350.00 1225.00
0071 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 55.00 165.00 65.00 195.00 50.00 150.00
0072 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 10.00 80.00 1.00 8.00 100.00 800.00
STRUCTURE ITEMS
0073 8035000000-N 402 REMV EXIST STR #rssrikax Lump Sum 50000.00 30000.00 20000.00

(18+77.50 -L-)



SEP 18, 2002 08:58 AM
TIP NO B-3400

FED AID NO BRZ-1561(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561.

ALAMANCE
8.2472403

0.333 Ml

10:00AM 9/ 9 021

SEP 17 2002 C200498

W. C. ENGLISH, INC.

Allegheny Construction Co., Inc

BLYTHE CONSTRUCTION, INC.

LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC

0074 8105500000-E SP :;'Z.')DR'LLD PIER IN SOIL 36 LF 400.00 14400.00 380.00 13680.00 280.00 10080.00
0075 8105600000-E SP :;'Z.')DR'LLD PIER NO SOIL 37 LF 2000.00 74000.00 1550.00 57350.00 1450.00 53650.00
0076 8111000000-E SP FstI;[\)/I STL CASING FOR ** PIER 4051 LF 100.00 4051.00 65.00 2633.15 65.00 2633.15
0077 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 3000.00 6000.00 2700.00 5400.00 2500.00 5000.00
0078 8116000000-E SP CSL TUBES 332 LF 12.00 3984.00 10.00 3320.00 9.00 2988.00
0079 8119000000-E 412 UNCLASSIFIED STR EXCAV 948 CY 12.00 11376.00 14.00 13272.00 15.00 14220.00
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 6,066 SF 20.00 121320.00 22.00 133452.00 20.00 121320.00
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 5,002 SF 0.50 2501.00 0.80 4001.60 0.50 2501.00
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 106.2 CY 600.00 63720.00 700.00 74340.00 500.00 53100.00
0083 8210000000-N 422 BRG APPR SLAB *tiikk Lump Sum 17500.00 15000.00 16500.00

(18+77.50 -L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 21,314 LB 0.60 12788.40 0.65 13854.10 0.65 13854.10
0085 8238000000-E 425 SPIRAL COL REINF STL BRG 2,321 LB 1.20 2785.20 2.00 4642.00 0.80 1856.80
0086 8265000000-E 430 54" PRESTR CONCRETE GIRDR 681.33 LF 220.00 149892.60 195.00 132859.35 144.67 98568.01
0087 8364000000-E 450 HP12X53 PILES 320 LF 30.00 9600.00 45.00 14400.00 29.00 9280.00
0088 8503000000-E 460 CONCRETE BARRIER RAIL 3456 LF 60.00 20736.00 55.00 19008.00 38.00 13132.80
0089 8608000000-E 876 PLAIN RIP RAP Il (2-0") 505 TON 35.00 17675.00 45.00 22725.00 35.00 17675.00
0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 560 SY 3.00 1680.00 2.00 1120.00 4.00 2240.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5000.00 3000.00
0092 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5000.00 7000.00 3000.00

CONTRACT TOTAL TOTAL 1051751.20 TOTAL 1097441.20 TOTAL 1149150.60

ROADWAY ITEMS SUB-TOTAL 457742.00 SUB-TOTAL 524384.00 SUB-TOTAL 684551.74

STRUCTURE ITEMS SUB-TOTAL 594009.20 SUB-TOTAL 573057.20 SUB-TOTAL 464598.86

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 874536.44

SMITH-ROWE, INC. 2 916168.89

BURLEIGH CONST. CO., INC. 3 939515.91

R. E. BURNS & SONS CO., INC. 4 967245.36

BRANCH HIGHWAYS, INC. 5 972890.90

HAYMES BROTHERS, INC. 6 1008751.46

W. C. ENGLISH, INC. 7 1051751.20

Allegheny Construction Co., Inc. 8 1097441.20

BLYTHE CONSTRUCTION, INC. 9 1149150.60



SEP 18, 2002 08:58 AM

TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM 1/ 10 022

SEP 17 2002 C200519

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016

0017
0018
0019
0020
0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0035

0036

0000100000-N
0050000000-M
0057000000-M
0063000000-N
0080000000-M
0106000000-M
0134000000-M
0195000000-M
0196000000-M
0318000000-M
0342000000-M

0360000000-M
0366000000-M
0372000000-M
0378000000-M
0980000000-M

0995000000-M
1022000000-M
1110000000-M
1220000000-M
1297000000-M

1489000000-M
1498000000-M
1519000000-M
1560000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2253000000-M
2286000000-N
2330000000-N

2374000000-N

2374000000-N

800
226
226
SP

SP

230
240
265
270
300
310

310
310
310
310
SP

340
SP

510
545
607

610
610
610
620
815
815
815
815
815
815
840
840
840

840

840

ROADWAY ITEMS

MOBILIZATION

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)
300MM RCP CULV CLASS III

375MM RCP CULV CLASS 1lI
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il

MM WS PIPE *** B, B&J
(375MM, 6.35MM)
PIPE REMOVAL

SEALING PAVEMENT CRACKS
STABILIZER AGGREGATE
INCIDENTAL STONE BASE

MILL ASP PVMT ***MM DTH
(55MM)
ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
PIPE COLLARS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** DETL
(840.16)

FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

(F)

Lump Sum 82400.00
0.4 HA 2000.00 800.00
500 M3 17.00 8500.00

Lump Sum 310000.00
500 MTN 17.00 8500.00

4,800 M3 4.25 20400.00
10 M3 20.00 200.00
500 M3 11.00 5500.00
500 M2 1.50 750.00
425 MTN 15.63 6642.75
2196 M 60.22 1322.43
24766 M 62.41 15456.46
879.62 M 66.05 58098.90
58.56 M 71.14 4165.96
98.82 M 95.08 9395.81
3172 M 580.74 18421.07
218.44 M 30.00 6553.20
500 KG 7.00 3500.00
250 MTN 20.00 5000.00
200 MTN 30.00 6000.00
1,000 M2 3.50 3500.00
2,950 MTN 31.60 93220.00
2,900 MTN 30.60 88740.00
4,050 MTN 33.00 133650.00
526 MTN 210.00 110460.00
55.2 M3 14.14 780.53
41.4 M3 25.00 1035.00
100 M 17.04 1704.00
9 EA 1.00 9.00

1 EA 235.00 235.00

2 M 14.35 28.70
0.25 M3 1086.00 271.50
41 EA 1200.00 49200.00
11 EA 281.00 3091.00

2 EA 283.15 566.30

13 EA 283.15 3680.95

9000.00
35.00

30.00
15.00
130.00
50.00
3.00
30.00
145.00

120.00
125.00
165.00
200.00
950.00

100.00
7.45
19.00
38.00
9.00

29.50
28.50
30.50
200.00
30.00
45.00
62.00
60.00
450.00
200.00
2500.00
2950.00
475.00

500.00

500.00

95000.00
3600.00
17500.00
120000.00
15000.00
72000.00
1300.00
25000.00
1500.00
12750.00
3184.20

29719.20
109952.50
9662.40
19764.00
30134.00

21844.00
3725.00
4750.00
7600.00
9000.00

87025.00
82650.00
123525.00
105200.00
1656.00
1863.00
6200.00
540.00
450.00
400.00
625.00
120950.00
5225.00

1000.00

6500.00

98000.00

10000.00 4000.00
10.40 5200.00
356928.00

18.50 9250.00
12.00 57600.00
30.00 300.00
24.00 12000.00
2.40 1200.00
18.00 7650.00
59.50 1306.62
68.90 17063.77
76.45 67246.95
109.93 6437.50
123.00 12154.86
525.00 16653.00
40.00 8737.60
1.20 600.00
28.00 7000.00
25.00 5000.00
9.50 9500.00
32.20 94990.00
31.21 90509.00
33.20 134460.00
210.00 110460.00
9.45 521.64
36.75 1521.45
16.80 1680.00
0.53 4.77
315.00 315.00
16.80 33.60
1100.00 275.00
1050.00 43050.00
300.00 3300.00
325.00 650.00
325.00 4225.00



SEP 18, 2002 08:58 AM ALAMANCE
TIP NO U-3445 9.8071624 10:00AM 2/ 10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

TRIANGLE GRADING & PAVING, LARCO CONSTRUCTION, A DIV. OF YATES CONSTRUCTION CO., INC.

INC. NELLO L. TEER CO.
BURLINGTON, NC WINSTON-SALEM, NC STOKESDALE, NC
0037 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 14 EA 283.15 3964.10 500.00 7000.00 325.00 4550.00
0038 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 160.00 320.00 400.00 800.00 275.00 550.00
0039 2451000000-N 840 CONC APRON FOR DROP INLET 4 EA 270.00 1080.00 500.00 2000.00 735.00 2940.00
0040 2500000000-M 842 CONC RETAINING WALLS 350 M3 375.00 131250.00 450.00 157500.00 585.00 204750.00
0041 2535000000-M 846 *** X ***MM CONC CURB 25 M 33.75 843.75 37.50 937.50 52.50 1312.50
(150MM X 450MM)
0042 2549000000-M 846 750MM CONC CURB & GUTTER 2,550 M 31.50 80325.00 34.00 86700.00 36.00 91800.00
0043 2591000000-M 848 100MM CONC SIDEWALK 2,150 M2 23.50 50525.00 25.50 54825.00 30.00 64500.00
0044 2598000000-M 848 CONC WHEELCHAIR RAMPS 504 M2 32.00 16128.00 35.00 17640.00 33.60 16934.40
0045 2612000000-M 848 150MM CONC DRIVEWAY 450 M2 33.50 15075.00 36.00 16200.00 42.00 18900.00
0046 2619000000-M 850 100MM CONC PAVED DITCH 7 M2 34.50 241.50 40.00 280.00 54.00 378.00
0047 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 390 M2 34.75 13552.50 37.25 14527.50 39.00 15210.00
0048 2830000000-N 858 ADJMANHOLES 1 EA 300.00 300.00 530.00 530.00 500.00 500.00
0049 3536000000-M 866 CL FENCE 1200MM FABRIC 165 M 23.00 3795.00 21.00 3465.00 28.87 4763.55
0050 3542000000-M 866 LINE POST FOR 1200MM CL F 45 EA 30.00 1350.00 53.00 2385.00 40.00 1800.00
0051 3548000000-M 866 TERM POST FOR 1200MM CL 8 EA 65.00 520.00 127.00 1016.00 135.00 1080.00
0052 3649000000-M 876 PLNRIP RAP, CLASS B 20 MTN 45.00 900.00 80.00 1600.00 45.00 900.00
0053 3656000000-M 876 FILTER FABRIC FOR DRAINGE 385 M2 1.75 673.75 4.00 1540.00 2.20 847.00
0054 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 340 M 12.50 4250.00 13.25 4505.00 13.12 4460.80
0055 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 89.40 447.00 95.00 475.00 93.87 469.35
0056 4102000000-N 904 SIGN ERECTION, TYPE E 62 EA 63.35 3927.70 68.00 4216.00 66.52 4124.24
0057 4108000000-N 904 SIGN ERECTION, TYPE F 12 EA 76.79 921.48 82.00 984.00 80.63 967.56
0058 4129000000-N 906 FSLOCATE SIGN, TYPE **#+* 1 EA 93.65 93.65 100.00 100.00 98.00 98.00
0059 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA 7.95 333.90 9.00 378.00 8.35 350.70
0060 4400000000-M 1110 WORK ZONE SIGNS (STAT) 19 M2 74.80 1421.20 80.00 1520.00 78.54 1492.26
0061 4405000000-M 1110 WORK ZONE SIGNS (PORT) 18 M2 52.00 936.00 100.00 1800.00 95.60 1720.80
0062 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 4 M2 49.80 199.20 60.00 240.00 52.25 209.00
0063 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 2380.00 2380.00 2500.00 2500.00 4000.00 4000.00
0064 4425000000-N 1125 WARNING FLAG SETS 6 EA 9.95 59.70 20.00 120.00 10.50 63.00
0065 4430000000-N 1130 DRUMS 300 EA 70.00 21000.00 29.00 8700.00 60.00 18000.00
0066 4435000000-N 1135 CONES 25 EA 16.00 400.00 15.00 375.00 25.00 625.00
0067 4445000000-M 1145 BARRICADES (TYPE IIl) 30 M 27.60 828.00 30.00 900.00 29.00 870.00
0068 4455000000-N 1150 FLAGGER 500 MD 180.00 90000.00 160.00 80000.00 145.00 72500.00
0069 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 78.80 157.60 250.00 500.00 82.74 165.48
0070 4565000000-M SP  BACKFILL MATERIAL 1,171 M 7.00 8197.00 13.50 15808.50 30.00 35130.00
0071 4650000000-N 1251 TEMP RAISED PVMT MRKS 230 EA 4.50 1035.00 5.00 1150.00 6.30 1449.00
0072 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 500 M 2.00 1000.00 2.50 1250.00 1.78 890.00
0073 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 6,230 M 2.10 13083.00 2.25 14017.50 1.99 12397.70
0074 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 300 M 3.00 900.00 3.50 1050.00 4.30 1290.00

0075 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 700 M 3.50 2450.00 3.75 2625.00 4.62 3234.00



SEP 18, 2002 08:58 AM
TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM

SEP 17 2002

3/ 10 022

C200519

TRIANGLE GRADING & PAVING, LARCO CONSTRUCTION, A DIV. OF

INC.

BURLINGTON, NC

NELLO L. TEER CO.

WINSTON-SALEM, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090

0091

0092
0093

0094
0095
0096
0097
0098

0099

0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112

4710000000-M
4721000000-M
4725000000-M
4810000000-M
4820000000-M
4835000000-M
4840000000-N
4845000000-N
4850000000-M
4900000000-N
4935000000-N
4940000000-N
4945000000-N
4950000000-N
5300000000-M

5306000000-M

5360000000-M
5408000000-M

5414000000-M
5480000000-M
5648000000-N
5672000000-N
5882000000-N

5888000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M

1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1267
1267
1267
1267
1505

SP

1510
1510

1510
1510
1510
1510
SP

SP

1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
1660
1660

600MM THERMO MKG 3.1MM TK

THERMO PVT MKG CHARACTER 3.1

THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES
PERM RAISED PVMT MARKERS
FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)
FND CONDIT MAT'L *ksees

(D

BEDDN MAT'L CL *ksrrssx

(v)

150MM DI H20 PIPE 2.41MPA
**MM CU WATER PIPE TYPE K
(50MM)

20MM CU WATER PIPE TYPE K
DI H20 FITTINGS 1.72MPA
RELOCATE EXIST WAT METER
RELOCATE EXIST FIRE HYD

GENERIC UTILITY ITEM (EA)

RELOCATE EXT 50MM WATER METER & NEW METER

VAULT

GENERIC UTILITY ITEM (M)
FIRE HYDRANT EXTENSION
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

120 M 12.00 1440.00
4 EA 80.00 320.00
53 EA 54.00 2862.00
14,140 M 0.45 6363.00
1,270 M 0.60 762.00
120 M 5.50 660.00
4 EA 20.00 80.00
56 EA 19.00 1064.00
500 M 2.70 1350.00
230 EA 4.50 1035.00
5 EA 29.80 149.00

5 EA 29.80 149.00

5 EA 32.00 160.00

5 EA 32.00 160.00

1 MTN 15.63 15.63

1 MTN 15.63 15.63
22 M 73.99 1627.78
10 M 56.04 560.40
23 M 43.31 996.13
34 KG 6.95 236.30
EA 307.00 1228.00

2 EA 738.00 1476.00

1 EA 1836.00 1836.00

1 M 1066.33 1066.33
725 M 5.90 4277.50
205 MTN 30.00 6150.00
525 MTN 30.00 15750.00
475 MTN 30.00 14250.00
2 HA 1040.00 2080.00
75 KG 6.84 513.00
0.75 MTN 664.00 498.00
1,000 M3 1.00 1000.00
750 M2 1.74 1305.00
375 M2 1.74 652.50
330 M 9.35 3085.50
2 HA 3168.00 6336.00

1 HA 104.00 104.00

12.75
85.00
57.50
0.50
0.75
6.00
25.00
20.50
3.00
5.00
110.00
110.00
110.00
110.00
100.00

100.00

260.00
250.00

225.00
85.00
1700.00
2750.00
2000.00

2675.00

6.25
40.00
45.00
50.00

1100.00
7.50
1200.00
25.00

1.25

2.50
10.00

4000.00
200.00

1530.00
340.00
3047.50
7070.00
952.50
720.00
100.00
1148.00
1500.00
1150.00
550.00
550.00
550.00
550.00
100.00

100.00

5720.00
2500.00

5175.00
2890.00
6800.00
5500.00
2000.00

2675.00

4531.25
8200.00
23625.00
23750.00
2200.00
562.50
900.00
25000.00
937.50
937.50
3300.00
8000.00
200.00

17.22
52.50
89.25
0.51
1.26
6.30
42.00
57.75
1.94
4.72
31.29
31.29
34.12
34.12
25.00

25.00

85.30
72.18

49.50
6.60
350.00
1000.00
1800.00

1150.00

6.20
30.00
38.00
30.00

1092.00
7.18
697.00
10.00

1.82

1.82

9.82

3300.00
109.00

2066.40
210.00
4730.25
7211.40
1600.20
756.00
168.00
3234.00
970.00
1085.60
156.45
156.45
170.60
170.60
25.00

25.00

1876.60
721.80

1138.50

224.40
1400.00
2000.00
1800.00

1150.00

4495.00
6150.00
19950.00
14250.00
2184.00
538.50
522.75
10000.00
1365.00
682.50
3240.60
6600.00
109.00



SEP 18, 2002 08:58 AM
TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM 4/ 10 022

SEP 17 2002 C200519

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128

0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140

0141
0142
0143
0144
0145
0146
0147
0148
0149

6090000000-M
6093000000-M
6096000000-M
6108000000-M
6114000000-N
6117000000-N
7060000000-M
7120000000-M
7132000000-M
7144000000-M
7252000000-M
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7484000000-N
7486000000-M
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7568000000-N
7574000000-N
7684000000-N
7828000000-N
7852000000-N
7900000000-N

1661
1661
1662
1665
SP

1675
1705
1705
1705
1705
1710
1710
1715
1715
1715
SP

1716
1716
1720
1721
1722
1722
1722
1725
1726
SP

SP

1730

1731
1732
1733
SP

SP

1750
1751
1751
1752

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 4 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL POLY COND 31.75 ** COND
(1)
JUNCTION BOX (STANDARD SIZE)

JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ TUBING
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

MICROWAVE VEHICLE DETECTOR
TYPE 2 LEAD-IN CABLE
COMMUNICATIONS CABLE (** FIBER)
(12)

INTERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT
FURN FIB-OPT TRANSCEIVER
SIGNAL CABINET FOUNDATION
CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
DETECTOR CHANNEL (NEMA TS-2)
MASTR CONTRLR (NEMA TS-2)

CONTRACT TOTAL

25 KG 13.24 331.00
0.25 MTN 952.00 238.00
50 KG 3.64 182.00
2.75 MTN 387.00 1064.25
5 HR 42.00 210.00
12 EA 1.00 12.00
575 M 6.24 3588.00
15 EA 735.26 11028.90
2 EA 982.25 1964.50

4 EA 1138.91 4555.64
940 M 3.70 3478.00
330 M 10.39 3428.70
80 M 0.89 71.20
32 M 85.13 2724.16
370 M 18.07 6685.90
80 M 54.51 4360.80
15 EA 216.36 3245.40
2 EA 41155 823.10
11 EA 631.96 6951.56
27 EA 299.84 8095.68
3 EA 766.40 2299.20
14 EA 270.82 3791.48
5 EA 285.03 1425.15
799 M 14.43 11529.57
2,470 M 2.59 6397.30
2 EA 1243.47 2486.94
127 M 6.33 803.91
1,280 M 3.74 4787.20
3 EA 1391.50 417450

3 EA 1532.30 4596.90

2 EA 45.01 90.02

1 EA 2132.90 2132.90

1 EA 1479.50 1479.50

3 EA 889.69 2669.07

3 EA 9623.53 28870.59
27 EA 156.88 4235.76
1 EA 3992.56 3992.56
TOTAL 1767057.63

12.00
1000.00
2.50
300.00
35.00
60.00
6.50
800.00
1050.00
1200.00
4.00
11.00
1.00
90.00
19.25
58.00

230.00
440.00
675.00
320.00
815.00
290.00
300.00
15.50
2.80
1325.00
7.00
4.00

1480.00
1630.00
50.00
2300.00
1600.00
950.00
10000.00
165.00
4250.00

TOTAL

300.00
250.00
125.00
825.00
175.00
720.00
3737.50
12000.00
2100.00
4800.00
3760.00
3630.00
80.00
2880.00
7122.50
4640.00

3450.00
880.00
7425.00
8640.00
2445.00
4060.00
1500.00
12384.50
6916.00
2650.00
889.00
5120.00

4440.00
4890.00
100.00
2300.00
1600.00
2850.00
30000.00
4455.00
4250.00

1982705.55

13.90 347.50
1000.00 250.00
3.82 191.00
406.00 1116.50
44.00 220.00
1.00 12.00
6.48 3726.00
764.67 11470.05
1021.00 2042.00
1183.00 4732.00
3.85 3619.00
10.80 3564.00
0.93 74.40
88.53 2832.96
18.79 6952.30
56.70 4536.00
225.00 3375.00
428.00 856.00
657.24 7229.64
311.83 8419.41
797.06 2391.18
281.65 3943.10
296.43 1482.15
15.00 11985.00
2.69 6644.30
1293.00 2586.00
6.58 835.66
3.89 4979.20
1447.00 4341.00
1593.00 4779.00
46.80 93.60
2218.00 2218.00
1538.00 1538.00
925.00 2775.00
10000.00 30000.00
163.00 4401.00
4152.00 4152.00

TOTAL 2043890.65



SEP 18, 2002 08:58 AM

ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 5/ 10 022
FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ROADWAY ITEMS SUB-TOTAL 1767057.63 SUB-TOTAL 1982705.55 SUB-TOTAL 2043890.65



SEP 18, 2002 08:58 AM

TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM

SEP 17 2002

022

C200519

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016

0017
0018
0019
0020
0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0035

0036

0000100000-N
0050000000-M
0057000000-M
0063000000-N
0080000000-M
0106000000-M
0134000000-M
0195000000-M
0196000000-M
0318000000-M
0342000000-M

0360000000-M
0366000000-M
0372000000-M
0378000000-M
0980000000-M

0995000000-M
1022000000-M
1110000000-M
1220000000-M
1297000000-M

1489000000-M
1498000000-M
1519000000-M
1560000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2253000000-M
2286000000-N
2330000000-N

2374000000-N

2374000000-N

800
226
226
SP

SP

230
240
265
270
300
310

310
310
310
310
SP

340
SP

510
545
607

610
610
610
620
815
815
815
815
815
815
840
840
840

840

840

ROADWAY ITEMS

MOBILIZATION

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)
300MM RCP CULV CLASS III

375MM RCP CULV CLASS 1lI
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il

MM WS PIPE *** B, B&J
(375MM, 6.35MM)
PIPE REMOVAL

SEALING PAVEMENT CRACKS
STABILIZER AGGREGATE
INCIDENTAL STONE BASE

MILL ASP PVMT ***MM DTH
(55MM)
ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
PIPE COLLARS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** DETL
(840.16)

FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

(F)

Lump Sum 101000.00
0.4 HA 15750.00 6300.00
500 M3 10.30 5150.00

Lump Sum 270000.00
500 MTN 21.00 10500.00

4,800 M3 16.50 79200.00
10 M3 12.60 126.00
500 M3 31.50 15750.00
500 M2 2.65 1325.00
425 MTN 23.40 9945.00
2196 M 86.00 1888.56
24766 M 79.00 19565.14
879.62 M 82.40 72480.69
58.56 M 106.80 6254.21
98.82 M 136.00 13439.52
3172 M 424.75 13473.07
218.44 M 31.50 6880.86
500 KG 7.35 3675.00
250 MTN 21.00 5250.00
200 MTN 34.00 6800.00
1,000 M2 9.15 9150.00
2,950 MTN 36.00 106200.00
2,900 MTN 37.50 108750.00
4,050 MTN 36.00 145800.00
526 MTN 251.85 132473.10
55.2 M3 13.00 717.60
41.4 M3 36.00 1490.40
100 M 19.00 1900.00
9 EA 18.00 162.00

1 EA 315.00 315.00

2 M 16.80 33.60
0.25 M3 3810.00 952.50
41 EA 1100.00 45100.00
11 EA 330.00 3630.00

2 EA 385.00 770.00

13 EA 385.00 5005.00



SEP 18, 2002 08:58 AM
TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM

SEP 17 2002

022

C200519

APAC Carolina, Inc., Thompson-Arthur

Division

GREENSBORO, NC

0037

0038
0039
0040
0041

0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058

0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

2374000000-N

2396000000-N
2451000000-N
2500000000-M
2535000000-M

2549000000-M
2591000000-M
2598000000-M
2612000000-M
2619000000-M
2655000000-M
2830000000-N
3536000000-M
3542000000-M
3548000000-M
3649000000-M
3656000000-M
4072000000-M
4096000000-N
4102000000-N
4108000000-N
4129000000-N

4155000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4460000000-N
4565000000-M
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4697000000-M

840

840
840
842
846

846
848
848
848
850
852
858
866
866
866
876
876
903
904
904
904
906

907
1110
1110
1110
1115
1125
1130
1135
1145
1150
1155
SP
1251
1205
1205
1205
1205

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC APRON FOR DROP INLET
CONC RETAINING WALLS

wxx Y MM CONC CURB
(150MM X 450MM)
750MM CONC CURB & GUTTER

100MM CONC SIDEWALK
CONC WHEELCHAIR RAMPS
150MM CONC DRIVEWAY
100MM CONC PAVED DITCH

125MM MONOLITHIC CONC ISL (KEY IN)

ADJ MANHOLES

CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL
PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D
SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F
RELOCATE SIGN, TYPE *****

(E)
DISPOSE SIGN SYST U-CHAN

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
BACKFILL MATERIAL

TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
200MM THERMO MKG 3.1MM TK

14 EA 385.00

2 EA 275.00

4 EA 800.00
350 M3 420.00
25 M 178.00
2,550 M 43.00
2,150 M2 30.65
504 M2 56.00
450 M2 56.00
7 M2 150.00
390 M2 51.00
1 EA 1000.00

165 M 21.00
45 EA 52.50

8 EA 126.00

20 MTN 42.00
385 M2 2.70
340 M 13.20
5 EA 94.00

62 EA 67.00
12 EA 81.00

1 EA 100.00

42 EA 8.50
19 M2 80.00
18 M2 70.00
M2 88.00

1 EA 4585.00

6 EA 40.00
300 EA 66.00
25 EA 47.00
30 M 30.00
500 MD 126.00
2 EA 315.00
1,171 M 8.40
230 EA 4.20
500 M 1.70
6,230 M 1.85
300 M 3.50

700 M 3.70

5390.00

550.00
3200.00
147000.00
4450.00

109650.00
65897.50
28224.00
25200.00

1050.00
19890.00
1000.00
3465.00
2362.50
1008.00
840.00
1039.50
4488.00
470.00
4154.00
972.00
100.00

357.00
1520.00
1260.00

352.00
4585.00

240.00

19800.00
1175.00
900.00
63000.00

630.00
9836.40

966.00

850.00

11525.50
1050.00
2590.00



SEP 18, 2002 08:58 AM
TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM

SEP 17 2002

022

C200519

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO, NC

0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090

0091

0092
0093

0094
0095
0096
0097
0098

0099

0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112

4710000000-M
4721000000-M
4725000000-M
4810000000-M
4820000000-M
4835000000-M
4840000000-N
4845000000-N
4850000000-M
4900000000-N
4935000000-N
4940000000-N
4945000000-N
4950000000-N
5300000000-M

5306000000-M

5360000000-M
5408000000-M

5414000000-M
5480000000-M
5648000000-N
5672000000-N
5882000000-N

5888000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M

1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1267
1267
1267
1267
1505

SP

1510
1510

1510
1510
1510
1510
SP

SP

1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
1660
1660

600MM THERMO MKG 3.1MM TK

THERMO PVT MKG CHARACTER 3.1

THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES
PERM RAISED PVMT MARKERS
FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)
FND CONDIT MAT'L *keees

(VD

BEDDN MAT'L CL *ksrrss

(v)

150MM DI H20 PIPE 2.41MPA
**MM CU WATER PIPE TYPE K
(50MM)

20MM CU WATER PIPE TYPE K
DI H20 FITTINGS 1.72MPA
RELOCATE EXIST WAT METER
RELOCATE EXIST FIRE HYD

GENERIC UTILITY ITEM (EA)

RELOCATE EXT 50MM WATER METER & NEW METER

VAULT

GENERIC UTILITY ITEM (M)
FIRE HYDRANT EXTENSION
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

120 M 16.00 1920.00
4 EA 90.00 360.00
53 EA 126.00 6678.00
14,140 M 0.80 11312.00
1,270 M 1.60 2032.00
120 M 6.00 720.00
4 EA 53.00 212.00
56 EA 42.00 2352.00
500 M 3.10 1550.00
230 EA 4.20 966.00
5 EA 32.00 160.00

5 EA 32.00 160.00

5 EA 34.00 170.00

5 EA 34.00 170.00

1 MTN 180.00 180.00

1 MTN 180.00 180.00
22 M 187.50 4125.00
10 M 98.00 980.00
23 M 79.50 1828.50
34 KG 32.00 1088.00
EA 563.00 2252.00

2 EA 1633.00 3266.00

1 EA 4000.00 4000.00

1 M 2200.00 2200.00
725 M 6.20 4495.00
205 MTN 42.00 8610.00
525 MTN 42.00 22050.00
475 MTN 36.75 17456.25
2 HA 1092.00 2184.00
75 KG 7.20 540.00
0.75 MTN 700.00 525.00
1,000 M3 13.65 13650.00
750 M2 2.00 1500.00
375 M2 2.00 750.00
330 M 10.00 3300.00
2 HA 3330.00 6660.00

1 HA 110.00 110.00



SEP 18, 2002 08:58 AM
TIP NO

U-3445

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ALAMANCE
9.8071624

0.710 KM

10:00AM

SEP 17 2002

022

C200519

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO, NC

0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128

0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140

0141
0142
0143
0144
0145
0146
0147
0148
0149

6090000000-M
6093000000-M
6096000000-M
6108000000-M
6114000000-N
6117000000-N
7060000000-M
7120000000-M
7132000000-M
7144000000-M
7252000000-M
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7484000000-N
7486000000-M
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7568000000-N
7574000000-N
7684000000-N
7828000000-N
7852000000-N
7900000000-N

1661
1661
1662
1665
SP

1675
1705
1705
1705
1705
1710
1710
1715
1715
1715
SP

1716
1716
1720
1721
1722
1722
1722
1725
1726
SP

SP

1730

1731
1732
1733
SP

SP

1750
1751
1751
1752

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 4 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL POLY COND 31.75 ** COND
(1)
JUNCTION BOX (STANDARD SIZE)

JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ TUBING
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

MICROWAVE VEHICLE DETECTOR
TYPE 2 LEAD-IN CABLE
COMMUNICATIONS CABLE (** FIBER)
(12)

INTERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT
FURN FIB-OPT TRANSCEIVER
SIGNAL CABINET FOUNDATION
CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
DETECTOR CHANNEL (NEMA TS-2)
MASTR CONTRLR (NEMA TS-2)

CONTRACT TOTAL

25 KG 14.00 350.00
0.25 MTN 1000.00 250.00
50 KG 4.00 200.00
2.75 MTN 410.00 1127.50
5 HR 50.00 250.00

12 EA 10.00 120.00
575 M 6.60 3795.00
15 EA 775.00 11625.00

2 EA 1030.00 2060.00

4 EA 1196.00 4784.00
940 M 4.00 3760.00
330 M 11.00 3630.00
80 M 1.00 80.00
32 M 90.00 2880.00
370 M 19.00 7030.00
80 M 57.00 4560.00
15 EA 227.00 3405.00
2 EA 432.00 864.00

11 EA 663.00 7293.00
27 EA 314.00 8478.00
3 EA 804.00 2412.00

14 EA 284.00 3976.00
5 EA 300.00 1500.00
799 M 15.15 12104.85
2,470 M 2.70 6669.00
2 EA 1305.00 2610.00
127 M 6.65 844.55
1,280 M 3.90 4992.00
3 EA 1460.00 4380.00

3 EA 1608.00 4824.00

2 EA 47.00 94.00

1 EA 2240.00 2240.00

1 EA 1553.00 1553.00

3 EA 934.00 2802.00

3 EA 10100.00 30300.00
27 EA 164.00 4428.00
1 EA 4190.00 4190.00

TOTAL 2049642.30



SEP 18, 2002 08:58 AM

ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 10/ 10 022
FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.
SR-1007 (MEBANE OAKS RD) FROM [-85 TO NC-119 (FIFTH ST).

ROADWAY ITEMS SUB-TOTAL 2049642.30

BIDDERS IN ORDER CONTRACT TOTAL

TRIANGLE GRADING & PAVING, INC. 1 1767057.63

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 2 1982705.55

YATES CONSTRUCTION CO., INC. 3 2043890.65

APAC Carolina, Inc., Thompson-Arthur Division 4 2049642.30



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
FIBERSCREEN CONC REPAIR, RESURFACING & GUARDRAIL.
US-70 FROM SR-1562 (PALMER GROVE RD) TO DURHAM COUNTY LINE.

ORANGE
6.501008R

4.110 MI

10:00AM 1/2 024

SEP 17 2002 C200544

NELLO L. TEER COMPANY APAC Carolina, Inc., Thompson-Arthur

MANGUM ASPHALT SERVICES, LLC

Division
RALEIGH, NC GREENSBORO, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 47690.40 48000.00 54000.00
0002 0000940000-E SP  GENERIC MISCELLANEOUS ITEM (LB) 15,000 LB 3.25 48750.00 2.75 41250.00 4.30 64500.00
FIBERSCREED RC100A CONC REPAIR
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 16.23 SMI 1500.00 24345.00 2490.00 40412.70 3500.00 56805.00
0004 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,603 TON 37.73 173671.19 35.75 164557.25 52.00 239356.00
0005 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,056 TON 27.85 57259.60 33.15 68156.40 51.00 104856.00
0006 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 25 TON 77.00 1925.00 59.40 1485.00 55.00 1375.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 198 TON 218.40 43243.20 228.30 45203.40 223.00 44154.00
0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22 135 TON 230.70 31144.50 244.00 32940.00 237.00 31995.00
0009 1880000000-E SP  GENERIC PAVING ITEM (TON) 3,136 TON 52.25 163856.00 68.00 213248.00 58.00 181888.00
ULTRATHIN HOT MIX ASPHALT, TYPE B
0010 1891000000-E SP GENERIC PAVING ITEM (SY) 96,484 SY 1.75 168847.00 1.72 165952.48 1.90 183319.60
APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0011 2535000000-E 846 (8x6 )CONCRETE CURB 100 LF 23.00 2300.00 38.00 3800.00 20.00 2000.00
"X 6"
0012 2724000000-E 857 PC REINF BARRIER SNGL FC 150 LF 86.00 12900.00 80.50 12075.00 110.00 16500.00
0013 3030000000-E 862 STL BM GUARDRAIL 5,677 LF 10.15 57621.55 9.20 52228.40 9.00 51093.00
0014 3150000000-N 862 ADDIT GUARDRAIL POSTS 24 EA 41.05 985.20 42.00 1008.00 43.00 1032.00
0015 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 405.25 2026.25 341.25 1706.25 325.00 1625.00
0016 3270000000-N SP  GR ANCHOR TYPE 350 28 EA 1495.00 41860.00 1575.00 44100.00 1600.00 44800.00
0017 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 1 EA 1105.00 1105.00 1260.00 1260.00 1300.00 1300.00
0018 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,200 LF 1.05 1260.00 1.05 1260.00 1.00 1200.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 490 50,440 LF 0.31 15636.40 0.30 15132.00 0.30 15132.00
0020 4686000000-E 1205 THERMO PVT MKG LINES 4120 23,078 LF 0.37 8538.86 0.37 8538.86 0.40 9231.20
0021 4690000000-E 1205 6"WIDE THERMO 120 MILS 200 LF 1.05 210.00 1.05 210.00 1.00 200.00
0022 4695000000-E 1205 8"WIDE THERMO 90 MILS 6,520 LF 0.63 4107.60 0.63 4107.60 0.70 4564.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 220 LF 5.26 1157.20 5.25 1155.00 5.00 1100.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 36.85 294.80 36.75 294.00 35.00 280.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 EA 68.50 2192.00 68.25 2184.00 70.00 2240.00
0026 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 652 EA 30.50 19886.00 27.30 17799.60 28.00 18256.00
0027 6084000000-E 1660 SEEDING AND MULCHING 8.85 ACR 1160.00 10266.00 1155.00 10221.75 1200.00 10620.00
0028 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 2.95 ACR 1315.00 3879.25 1312.50 3871.88 1300.00 3835.00
RESIDENTIAL SEEDING
0029 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 526.00 1578.00 177.45 532.35 170.00 510.00
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 850 LF 4.50 3825.00 5.80 4930.00 6.00 5100.00
0031 7456000000-E 1726 LEAD-IN CABLE 2,000 LF 1.16 2320.00 1.60 3200.00 1.70 3400.00
CONTRACT TOTAL TOTAL 954681.00 TOTAL 1010819.92 TOTAL 1156266.80
ROADWAY ITEMS SUB-TOTAL 954681.00 SUB-TOTAL 1010819.92 SUB-TOTAL 1156266.80



SEP 18, 2002 08:58 AM ORANGE

TIP NO 6.501008R 10:00AM 212 024
FED AID NO STATE FUNDED 4.110 MI SEP 17 2002 C200544
FIBERSCREEN CONC REPAIR, RESURFACING & GUARDRAIL.
US-70 FROM SR-1562 (PALMER GROVE RD) TO DURHAM COUNTY LINE.

BIDDERS IN ORDER CONTRACT TOTAL

NELLO L. TEER COMPANY 1 954681.00

ok APAC Carolina, Inc., Thompson-Arthur Division 2 1010819.92

** BID EXECUTED IMPROPERLY

** NOT NOTARIZED

MANGUM ASPHALT SERVICES, LLC 3 1156266.80

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 1/ 10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

DANE CONSTRUCTION, INC.

R. E. BURNS & SONS CO., INC.

DELLINGER, INC.

MOORESVILLE, NC STATESVILLE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 73000.00 87500.00 65000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 19500.00 20000.00 45000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 60000.00 25000.00 30000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 59,300 CY 2.40 142320.00 2.50 148250.00 2.50 148250.00
0006 0029000000-N SP  REINF BRG APPR #*#ktk Lump Sum 15500.00 12000.00 12000.00
(31+00.00 -L-)
0007 0036000000-E 225 UNDERCUT EXCAVATION 550 CY 5.00 2750.00 5.00 2750.00 5.00 2750.00
0008 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 200 TON 17.00 3400.00 17.00 3400.00 17.00 3400.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 450 CY 5.00 2250.00 5.00 2250.00 5.00 2250.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 2,425 SY 2.00 4850.00 2.00 4850.00 2.00 4850.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 120 CY 17.00 2040.00 17.00 2040.00 17.00 2040.00
0012 0196000000-E 270 SOIL STABILIZATION FABRIC 300 SY 2.20 660.00 2.20 660.00 2.20 660.00
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 125 TON 17.00 2125.00 17.00 2125.00 17.00 2125.00
0014 0366000000-E 310 15"RC PIPE CULV Il 152 LF 18.00 2736.00 18.00 2736.00 18.00 2736.00
0015 0372000000-E 310 18"RC PIPE CULV Il 260 LF 22.00 5720.00 22.00 5720.00 22.00 5720.00
0016 0378000000-E 310 24"RC PIPE CULV I 48 LF 28.00 1344.00 28.00 1344.00 28.00 1344.00
0017 0384000000-E 310 30" RC PIPE CULV Il 144 LF 33.00 4752.00 33.00 4752.00 33.00 4752.00
0018 0390000000-E 310 36" RC PIPE CULV Il 72 LF 40.00 2880.00 40.00 2880.00 40.00 2880.00
0019 0708000000-E 310 15"BCCSP B 0.064" 220 LF 14.00 3080.00 14.00 3080.00 14.00 3080.00
0020 0714000000-E 310 18"BCCSP B 0.064" 236 LF 17.00 4012.00 17.00 4012.00 17.00 4012.00
0021 0806000000-E 310 15"BCCS ELB B 0.064" 6 EA 200.00 1200.00 200.00 1200.00 200.00 1200.00
0022 0807000000-E 310 18"BCCS ELB B 0.064" 2 EA 200.00 400.00 200.00 400.00 200.00 400.00
0023 0995000000-E 340 PIPE REMOVAL 124 LF 5.00 620.00 5.00 620.00 5.00 620.00
0024 1011000000-N 500 FINE GRADING Lump Sum 5000.00 5000.00 8000.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 3,200 TON 15.55 49760.00 15.50 49600.00 15.60 49920.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 18.00 1800.00 18.00 1800.00 18.00 1800.00
0027 1231000000-E 560 SHOULDER BORROW 780 CY 6.00 4680.00 6.00 4680.00 6.00 4680.00
0028 1489000000-E 610 ASP CONC BASE CRS B25.0B 755 TON 40.00 30200.00 42.00 31710.00 45.00 33975.00
0029 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,115 TON 35.00 39025.00 37.50 41812.50 45.00 50175.00
0030 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,505 TON 34.00 51170.00 36.40 54782.00 45.00 67725.00
0031 1560000000-E 620 ASP FOR PLANT MIX PG64-22 192 TON 225.00 43200.00 225.00 43200.00 230.00 44160.00
0032 1693000000-E 654 ASPH PM PAVEMENT REPAIR 50 TON 125.00 6250.00 105.00 5250.00 120.00 6000.00
0033 2253000000-E 840 PIPE COLLARS 1 CY 700.00 700.00 700.00 700.00 700.00 700.00
0034 2264000000-E 840 PIPE PLUGS 1 CY 400.00 400.00 400.00 400.00 400.00 400.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 10 EA 900.00 9000.00 900.00 9000.00 900.00 9000.00
0036 2308000000-E 840 MASNRY DRAINAGE STRUCT 6 LF 160.00 960.00 160.00 960.00 160.00 960.00
0037 2363000000-N 840 l(zsligl\gf)W/ZGRTS 840.***** STD EA 475.00 1900.00 475.00 1900.00 500.00 2000.00
0038 2363000000-N 840 l(zsligl\gg)W/ZGRTS 840.***** STD 5 EA 475.00 2375.00 475.00 2375.00 500.00 2500.00
0039 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 475.00 475.00 475.00 475.00 500.00 500.00



SEP 18, 2002 08:58 AM

MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 2/ 10 025
FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. DELLINGER, INC.

MOORESVILLE, NC STATESVILLE, NC MONROE, NC

0040  2556000000-E 846 SHOULDER BERM GUTTER 1,350 LF 14.00 18900.00 15.00 20250.00 18.00 24300.00
0041 3030000000-E 862 STL BM GUARDRAIL 1,825 LF 8.50 15512.50 8.50 15512.50 9.00 16425.00
0042 3105000000-N 862 SBGR TERM SECT 2 EA 35.00 70.00 35.00 70.00 50.00 100.00
0043  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 20.00 100.00
0044 3215000000-N 862 GR ANCHOR TYPE III 4 EA 800.00 3200.00 800.00 3200.00 1200.00 4800.00
0045 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1700.00 6800.00 1500.00 6000.00
0046 3628000000-E 876 PLAIN RIP RAP, CLASS | 15 TON 50.00 750.00 50.00 750.00 50.00 750.00
0047  3649000000-E 876 PLAIN RIP RAP, CLASS B 70 TON 35.00 2450.00 35.00 2450.00 35.00 2450.00
0048  3656000000-E 876 FILTER FABRIC FOR DRAINGE 920 SY 2.20 2024.00 2.20 2024.00 2.20 2024.00
0049 4400000000-E 1110 WORK ZONE SIGNS (STAT) 250 SF 10.00 2500.00 7.80 1950.00 6.50 1625.00
0050 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 32 SF 5.00 160.00 4.50 144.00 4.00 128.00
0051 4430000000-N 1130 DRUMS 90 EA 33.25 2992.50 50.00 4500.00 35.00 3150.00
0052 4435000000-N 1135 CONES 25 EA 10.00 250.00 11.00 275.00 10.00 250.00
0053 4445000000-E 1145 BARRICADES (TYPE IIl) 48 LF 12.00 576.00 11.00 528.00 10.50 504.00
0054  4455000000-N 1150 FLAGGER 50 MD 100.00 5000.00 105.00 5250.00 110.00 5500.00
0055 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 320.00 1280.00 120.00 480.00
0056 4650000000-N 1251 TEMP RAISED PVMT MRKS 225 EA 1.00 225.00 1.00 225.00 1.00 225.00
0057 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,000 LF 0.50 4000.00 0.50 4000.00 0.50 4000.00
0058 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,000 LF 0.50 4000.00 0.50 4000.00 0.50 4000.00
0059  4810000000-E 1205 PAINT PVMT MARKINGS 4" 40,000 LF 0.18 7200.00 0.18 7200.00 0.18 7200.00
0060 4900000000-N 1252 PERM RAISED PVMT MARKERS 90 EA 4.00 360.00 4.00 360.00 4.00 360.00
0061 4915000000-E 1264 7' U-CHANNEL POSTS 9 EA 25.00 225.00 25.00 225.00 25.00 225.00
0062 4955000000-N 1264 OBJECT MARKERS (END OF RD 9 EA 50.00 450.00 100.00 900.00 50.00 450.00
0063 6000000000-E 1605 TEMPORARY SILT FENCE 585 LF 3.50 2047.50 3.00 1756.00 2.50 1462.50
0064 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 33.00 2475.00 33.00 2475.00 33.00 2475.00
0065 6009000000-E 1610 EROS CONTRL STONE CL B 805 TON 30.00 24150.00 30.00 24150.00 30.00 24150.00
0066 6012000000-E 1610 SEDIMENT CONTROL STONE 490 TON 20.00 9800.00 20.00 9800.00 20.00 9800.00
0067 6015000000-E 1615 TEMPORARY MULCHING 9.5 ACR 400.00 3800.00 400.00 3800.00 400.00 3800.00
0068 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 3.00 1050.00 3.00 1050.00 5.00 1750.00
0069 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 320.00 480.00 320.00 480.00 900.00 1350.00
0070 6024000000-E 1622 TEMPORARY SLOPE DRAINS 210 LF 9.00 1890.00 9.00 1890.00 9.00 1890.00
0071  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 200.00 1000.00 200.00 1000.00 200.00 1000.00
0072  6030000000-E 1630 SILT EXCAVATION 2,320 CY 5.00 11600.00 5.00 11600.00 5.00 11600.00
0073  6033000000-E 1631 SYNTHETIC ROVING 1,300 SY 1.00 1300.00 1.00 1300.00 1.25 1625.00
0074 6036000000-E 1631 MATTING FOR EROS CONTROL 650 SY 3.00 1950.00 3.00 1950.00 2.00 1300.00
0075 6038000000-E SP  PERM SOIL REINF MAT 2,600 SY 5.00 13000.00 5.00 13000.00 6.00 15600.00
0076 6042000000-E 1632 1/4" HARDWARE CLOTH 180 LF 2.20 396.00 2.20 396.00 4.50 810.00
0077  6070000000-N SP  SPECIAL STILLING BASINS 12 EA 375.00 4500.00 175.00 2100.00 100.00 1200.00
0078 6084000000-E 1660 SEEDING AND MULCHING 9.5 ACR 1100.00 10450.00 1100.00 10450.00 1100.00 10450.00
0079  6087000000-E 1660 MOWING 5.5 ACR 50.00 275.00 50.00 275.00 50.00 275.00
0080 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 5.00 500.00 5.00 500.00 11.00 1100.00



SEP 18, 2002 08:58 AM

MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 3/ 10 025
FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 200508
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.
DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. DELLINGER, INC.
MOORESVILLE, NC STATESVILLE, NC MONROE, NC
0081 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 640.00 160.00 640.00 160.00 1000.00 250.00
0082 6096000000-E 1662 SEED FOR SUPP SEEDING 225 LB 3.00 675.00 3.00 675.00 2.50 562.50
0083  6102000000-E 1664 SODDING 770 SY 5.00 3850.00 5.00 3850.00 6.00 4620.00
0084  6105000000-E 1664 WATER 13 MIG 50.00 650.00 50.00 650.00 180.00 2340.00
0085 6108000000-E 1665 FERTILIZER TOPDRESSING 7 TON 220.00 1540.00 220.00 1540.00 300.00 2100.00
0086 6114000000-N SP  SPECIALIZED HAND MOWING 4 HR 50.00 200.00 50.00 200.00 30.00 120.00
0087 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 25.00 200.00
STRUCTURE ITEMS
0088 8017000000-N SP  CM&R TEMP ACCESS *#twtiinrk Lump Sum 65000.00 41700.00 15000.00
(31+00.00 -L-)
0089 8035000000-N 402 REMV EXIST STR #tit Lump Sum 64000.00 40000.00 100000.00
(31+00.00 -L-)
0090 8105500000-E SP  *-*DRILLD PIER IN SOIL 732 LF 210.00 15372.00 195.00 14274.00 500.00 36600.00
(4'-0")
0091 8105600000-E Sp  *-* DRILLD PIER NO SOIL 72 LF 1400.00 100800.00 1053.00 75816.00 1360.00 97920.00
(4'-0")
0092 8111000000-E SP PERM STL CASING FOR ** PIER 269 LF 240.00 6456.00 230.00 6187.00 250.00 6725.00
(4'-0")
0093 8115000000-N SP CROSSHOLE SONIC LOGGING 3 EA 2500.00 7500.00 2500.00 7500.00 1600.00 4800.00
0094 8116000000-E SP CSL TUBES 640.7 LF 9.00 5766.30 9.00 5766.30 8.00 5125.60
0095 8147000000-E 420 REINF CONCRETE DECK SLAB 12,030 SF 19.00 228570.00 25.00 300750.00 19.00 228570.00
0096 8161000000-E 420 GROOVING BRIDGE FLOORS 10,078 SF 0.31 3124.18 0.25 2519.50 0.35 3527.30
0097 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 153.1 CY 475.00 72722.50 650.00 99515.00 650.00 99515.00
0098 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 11000.00 14000.00 16000.00
(31+00.00 -L-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 50,353 LB 0.50 25176.50 0.65 32729.45 0.50 25176.50
0100 8238000000-E 425 SPIRAL COL REINF STL BRG 6,673 LB 0.85 5672.05 1.30 8674.90 0.90 6005.70
0101 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,378.33 LF 135.00 186074.55 158.75 218809.89 135.00 186074.55
0102 8364000000-E 450 HP12X53 PILES 600 LF 26.50 15900.00 30.00 18000.00 20.00 12000.00
0103 8475000000-E 460 TWO BAR METAL RAIL 680.2 LF 54.00 36730.80 65.00 44213.00 60.00 40812.00
0104 8517000000-E 460 1-**X*CONC PARAPET 695.43 LF 60.00 41725.80 40.00 27817.20 45.00 31294.35
(1-2" X 2-6")
0105 8608000000-E 876 PLAIN RIP RAP Il (2-0") 809 TON 32.00 25888.00 27.00 21843.00 27.00 21843.00
0106 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 899 SY 2.55 2292.45 2.25 2022.75 2.25 2022.75
0107 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2800.00 4000.00 4000.00
0108 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 2800.00 4000.00 4500.00
CONTRACT TOTAL TOTAL 1703947.63 TOTAL 1758449.99 TOTAL 1761952.75
ROADWAY ITEMS SUB-TOTAL 778576.50 SUB-TOTAL 768312.00 SUB-TOTAL 814441.00
STRUCTURE ITEMS SUB-TOTAL 925371.13 SUB-TOTAL 990137.99 SUB-TOTAL 947511.75



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-109(8)

B-3210

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

MONTGOMERY
8.1551103

0.644 Ml

10:00AM 4/ 10 025

SEP 17 2002 C200508

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY, NC

ORANGEBURG, SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0038

0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0029000000-N

0036000000-E
0080000000-E
0134000000-E
0156000000-E
0195000000-E
0196000000-E
0318000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0708000000-E
0714000000-E
0806000000-E
0807000000-E
0995000000-E
1011000000-N
1121000000-E
1220000000-E
1231000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
1693000000-E
2253000000-E
2264000000-E
2286000000-N
2308000000-E
2363000000-N

2363000000-N

2396000000-N

800
801
200
200
225
SP

225
SP

240
250
265
270
300
310
310
310
310
310
310
310
310
310
340
500
520
545
560
610
610
610
620
654
840
840
840
840
840

840

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR **rttkkkik
(31+00.00 -L-)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION

DRAINAGE DITCH EXCAVATION

REMOVAL OF EXT ASPHALT PVMT

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS
15" RC PIPE CULV 1lI

18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV llI

36" RC PIPE CULV Il

15" BCCSP B 0.064"

18" BCCSP B 0.064"

15" BCCS ELB B 0.064"

18" BCCS ELB B 0.064"

PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
SHOULDER BORROW

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PM PAVEMENT REPAIR
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*+* STD
(840.24)

FRAME W/2GRTS 840.*** STD
(840.29)

FRAME W/COVER STD 840.54

Lump Sum
Lump Sum
Lump Sum
1 ACR
59,300 CY
Lump Sum

550 CY
200 TON
450 CY
2,425 SY
120 CY
300 SY
125 TON
152 LF
260 LF
48 LF
144 LF
72 LF
220 LF
236 LF
6 EA

2 EA
124 LF

Lump Sum

3,200 TON
100 TON
780 CY
755 TON
1,115 TON
1,505 TON
192 TON
50 TON
1 CY

1 CY
10 EA
6 LF
EA

5 EA

1 EA

88500.00

20000.00

78000.00

1.00 1.00
2.36 139948.00
12000.00

5.00 2750.00
17.00 3400.00
5.00 2250.00
2.00 4850.00
17.00 2040.00
2.20 660.00
17.00 2125.00
18.00 2736.00
22.00 5720.00
28.00 1344.00
33.00 4752.00
40.00 2880.00
14.00 3080.00
17.00 4012.00
200.00 1200.00
200.00 400.00
5.00 620.00
5000.00

14.50 46400.00
18.00 1800.00
6.00 4680.00
39.40 29747.00
34.85 38857.75
33.90 51019.50
225.00 43200.00
125.00 6250.00
700.00 700.00
400.00 400.00
900.00 9000.00
160.00 960.00
475.00 1900.00
475.00 2375.00
475.00 475.00

55265.34

37730.25

122719.14

100.00 100.00
2.23 132239.00
13000.00

5.00 2750.00
20.00 4000.00
8.00 3600.00
2.05 4971.25
19.50 2340.00
2.25 675.00
21.00 2625.00
26.50 4028.00
30.00 7800.00
34.00 1632.00
65.00 9360.00
45.00 3240.00
24.00 5280.00
26.00 6136.00
150.00 900.00
175.00 350.00
9.00 1116.00
44000.00

12.00 38400.00
16.50 1650.00
4.50 3510.00
39.40 29747.00
34.85 38857.75
33.90 51019.50
225.00 43200.00
125.00 6250.00
900.00 900.00
1000.00 1000.00
1200.00 12000.00
200.00 1200.00
275.00 1100.00
275.00 1375.00
250.00 250.00

92000.00

23000.00

169000.00

100.00 100.00
2.23 132239.00
13000.00

5.00 2750.00
20.00 4000.00
8.00 3600.00
2.05 4971.25
19.50 2340.00
2.25 675.00
21.00 2625.00
26.50 4028.00
30.00 7800.00
34.00 1632.00
65.00 9360.00
45.00 3240.00
24.00 5280.00
26.00 6136.00
150.00 900.00
175.00 350.00
9.00 1116.00
38000.00

12.00 38400.00
16.50 1650.00
4.50 3510.00
40.21 30358.55
39.46 43997.90
39.18 58965.90
262.31 50363.52
100.00 5000.00
900.00 900.00
1000.00 1000.00
1200.00 12000.00
200.00 1200.00
275.00 1100.00
275.00 1375.00
250.00 250.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-109(8)

B-3210

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

MONTGOMERY
8.1551103

0.644 Ml

10:00AM 5/ 10 025

SEP 17 2002 C200508

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY, NC

ORANGEBURG, SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080

2556000000-E
3030000000-E
3105000000-N
3150000000-N
3215000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4460000000-N
4650000000-N
4685000000-E
4686000000-E
4810000000-E
4900000000-N
4915000000-E
4955000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6038000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E

846
862
862
862
862
SP
876
876
876
1110
1110
1130
1135
1145
1150
1155
1251
1205
1205
1205
1252
1264
1264
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP
1632
SP
1660
1660
1661

SHOULDER BERM GUTTER
STL BM GUARDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE III

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVYMT MARKINGS 4"
PERM RAISED PVMT MARKERS
7' U-CHANNEL POSTS

OBJECT MARKERS (END OF RD
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING

LF
LF
EA
EA
EA
EA

15 TON
70 TON

920
250
32
90
25
48
50

225
8,000
8,000

40,000
90

9

9

585

SY
SF
SF
EA
EA
LF
MD
EA
EA
LF
LF
LF
EA
EA
EA
LF

75 TON
805 TON
490 TON
9.5 ACR

350

LB

1.5 TON

210

5
2,320
1,300
650
2,600
180
12

LF
EA
CcYy
SY
SY
SY

LF
EA

9.5 ACR
5.5 ACR

100

LB

14.00 18900.00
8.50 15512.50
35.00 70.00
30.00 150.00
800.00 3200.00
1700.00 6800.00
50.00 750.00
35.00 2450.00
2.20 2024.00
8.50 2125.00
6.00 192.00
50.00 4500.00
15.00 375.00
12.00 576.00
150.00 7500.00
150.00 600.00
1.00 225.00
0.50 4000.00
0.50 4000.00
0.18 7200.00
4.00 360.00
18.00 162.00
88.00 792.00
2.35 1374.75
33.00 2475.00
30.00 24150.00
20.00 9800.00
400.00 3800.00
3.50 1225.00
350.00 525.00
9.00 1890.00
200.00 1000.00
5.00 11600.00
1.40 1820.00
1.50 975.00
5.00 13000.00
2.20 396.00
400.00 4800.00
1360.00 12920.00
30.00 165.00
6.00 600.00

14.00 18900.00
8.50 15512.50
35.00 70.00
30.00 150.00
800.00 3200.00
1700.00 6800.00
35.00 525.00
33.00 2310.00
2.25 2070.00
6.50 1625.00
3.99 127.68
33.25 2992.50
9.25 231.25
10.50 504.00
200.00 10000.00
65.00 260.00
1.00 225.00
0.50 4000.00
0.50 4000.00
0.18 7200.00
4.00 360.00
25.00 225.00
50.00 450.00
2.35 1374.75
30.00 2250.00
30.00 24150.00
25.50 12495.00
400.00 3800.00
5.00 1750.00
900.00 1350.00
10.75 2257.50
150.00 750.00
7.75 17980.00
1.25 1625.00
2.00 1300.00
9.00 23400.00
2.20 396.00
300.00 3600.00
1100.00 10450.00
50.00 275.00
11.00 1100.00

14.00 18900.00
8.50 15512.50
35.00 70.00
30.00 150.00
800.00 3200.00
1700.00 6800.00
35.00 525.00
33.00 2310.00
2.25 2070.00
8.00 2000.00
5.00 160.00
40.00 3600.00
12.00 300.00
14.00 672.00
120.00 6000.00
250.00 1000.00
1.00 225.00
0.50 4000.00
0.50 4000.00
0.18 7200.00
4.00 360.00
18.00 162.00
88.00 792.00
2.30 1345.50
30.00 2250.00
30.00 24150.00
25.50 12495.00
400.00 3800.00
5.00 1750.00
900.00 1350.00
10.75 2257.50
150.00 750.00
7.75 17980.00
1.25 1625.00
2.00 1300.00
5.00 13000.00
5.00 900.00
750.00 9000.00
1100.00 10450.00
50.00 275.00
11.00 1100.00



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO BRSTP-109(8)

B-3210

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

MONTGOMERY
8.1551103

0.644 Ml

10:00AM 6/ 10 025

SEP 17 2002 C200508

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY, NC

ORANGEBURG, SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1664 SODDING

0081 6093000000-E
0082 6096000000-E
0083 6102000000-E

0084 6105000000-E 1664 WATER

0085 6108000000-E 1665 FERTILIZER TOPDRESSING

0086 6114000000-N SP  SPECIALIZED HAND MOWING
0087 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8017000000-N SP  CM&R TEMP ACCESS kit
(31+00.00 -L-)

0089 8035000000-N 402 REMV EXIST STR it
(31+00.00 -L-)

0090 8105500000-E SP  **-*DRILLD PIER IN SOIL
4-0"

0091 8105600000-E SP () DRILLD PIER NO SOIL
4-0"

0092 8111000000-E sP I(DERI\)/I STL CASING FOR ** PIER
4-0"

0093 8115000000-N sp (CRO)SSHOLE SONIC LOGGING

0094 8116000000-E SP CSL TUBES

0095 8147000000-E 420 REINF CONCRETE DECK SLAB

0096 8161000000-E 420 GROOVING BRIDGE FLOORS

0097 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 BRG APPR SLAB **#wirtix
(31+00.00 -L-)

0099 8217000000-E 425 REINF STEEL (BRIDGE)

0100 8238000000-E 425 SPIRAL COL REINF STL BRG

0101 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0102 8364000000-E 450 HP12X53 PILES

0103 8475000000-E 460 TWO BAR METAL RAIL

0104 8517000000-E 460 1-**Xe"CONC PARAPET
(1-2" X 2'-6")

0105 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0106 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0107 8657000000-N 430 ELASTOMERIC BEARINGS

0108 8692000000-N SP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

0.25 TON 400.00
225 LB 2.00
770 SY 2.60
13 MIG 10.00
7 TON 300.00
4 HR 30.00
8 EA 1.00
Lump Sum
Lump Sum
732 LF 678.00
72 LF 1077.00
269 LF 226.00
3 EA 2000.00
640.7 LF 12.00
12,030 SF 17.90
10,078 SF 0.34
153.1 CY 528.60
Lump Sum
50,353 LB 0.55
6,673 LB 1.15
1,378.33 LF 124.30
600 LF 22.00
680.2 LF 57.55
695.43 LF 39.05
809 TON 30.00
899 SY 2.75
Lump Sum
Lump Sum
TOTAL
SUB-TOTAL

SUB-TOTAL

100.00
450.00
2002.00
130.00
2100.00
120.00
8.00

85000.00

100000.00

49629.60

77544.00

6079.40

6000.00
7688.40
215337.00
3426.52
80928.66
18000.00

27694.15
7673.95
171326.42
13200.00
39145.51
27156.54

24270.00
2472.25
2850.00
2700.00

1774043.90

805921.50
968122.40

1000.00 250.00
2.50 562.50
6.00 4620.00

180.00 2340.00
300.00 2100.00
30.00 120.00
800.00 6400.00
2.15

86764.53

204.80 14991.36
1277.30 91965.60
281.25 7565.63
3754.63 11263.89
12.27 7861.39
20.10 241803.00
0.31 3124.18
593.57 90875.57
15011.80

0.62 31218.86
1.22 8141.06
160.61 221373.58
28.93 17358.00
62.21 42315.24
43.25 30077.35
33.95 27465.55
1.96 1762.04
5055.54

2355.66

TOTAL 1863101.89
SUB-TOTAL 904749.91
SUB-TOTAL 958351.98

1000.00
2.50
6.00

180.00
300.00
30.00
25.00

570.00

830.00

120.00

1500.00
5.00
18.00
0.30
825.00

0.50
1.00
160.00
30.00
60.00
34.00

0.01

3.00

TOTAL

SUB-TOTAL
SUB-TOTAL

250.00
562.50
4620.00
2340.00
2100.00
120.00
200.00

52000.00

40000.00

41724.00

59760.00

3228.00

4500.00
3203.50
216540.00
3023.40
126307.50
11000.00

25176.50
6673.00
220532.80
18000.00
40812.00
23644.62

8.09
2697.00
5000.00
3000.00

1881022.53

974192.12
906830.41



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 7/ 10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 92000.00 95000.00 100000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00 25000.00 24500.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 50000.00 48000.00 159900.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 1100.00 1100.00 4500.00 4500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 59,300 CY 3.60 213480.00 3.60 213480.00 5.50 326150.00
0006 0029000000-N SP  REINF BRG APPR *trsites Lump Sum 18000.00 16000.00 12000.00
(31+00.00 -L)
0007 0036000000-E 225 UNDERCUT EXCAVATION 550 CY 4.00 2200.00 8.00 4400.00 9.30 5115.00
0008 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 200 TON 25.00 5000.00 25.00 5000.00 14.00 2800.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 450 CY 4.00 1800.00 4.00 1800.00 11.00 4950.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 2425 SY 3.50 8487.50 3.25 7881.25 6.50 15762.50
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 120 CY 15.00 1800.00 30.00 3600.00 15.00 1800.00
0012 0196000000-E 270 SOIL STABILIZATION FABRIC 300 SY 3.00 900.00 3.40 1020.00 2.00 600.00
0013 0318000000-E 300 FNDATION MATL, MINOR STRS 125 TON 20.00 2500.00 19.00 2375.00 21.00 2625.00
0014 0366000000-E 310 15"RCPIPE CULV IlI 152 LF 22.00 3344.00 27.00 4104.00 25.00 3800.00
0015 0372000000-E 310 18" RCPIPE CULV IlI 260 LF 26.00 6760.00 27.00 7020.00 27.00 7020.00
0016 0378000000-E 310 24"RCPIPE CULV IlI 48 LF 33.00 1584.00 36.00 1728.00 35.00 1680.00
0017 0384000000-E 310 30" RC PIPE CULV IlI 144 LF 45.00 6480.00 50.00 7200.00 45.00 6480.00
0018 0390000000-E 310 36" RC PIPE CULV IlI 72 LF 56.00 4032.00 55.00 3960.00 50.00 3600.00
0019 0708000000-E 310 15" BCCSP B 0.064" 220 LF 24.00 5280.00 30.00 6600.00 20.00 4400.00
0020 0714000000-E 310 18"BCCSP B 0.064" 236 LF 29.00 6844.00 28.00 6608.00 25.00 5900.00
0021 0806000000-E 310 15"BCCSELB B 0.064" 6 EA 200.00 1200.00 265.00 1590.00 210.00 1260.00
0022 0807000000-E 310 18'BCCSELB B 0.064" 2 EA 275.00 550.00 283.00 566.00 220.00 440.00
0023 0995000000-E 340 PIPE REMOVAL 124 LF 5.00 620.00 20.00 2480.00 26.00 3224.00
0024 1011000000-N 500 FINE GRADING Lump Sum 20000.00 29000.00 25000.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 3,200 TON 14.50 46400.00 17.25 55200.00 15.00 48000.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 23.00 2300.00 15.00 1500.00
0027 1231000000-E 560 SHOULDER BORROW 780 CY 6.00 4680.00 1.10 858.00 0.01 7.80
0028 1489000000-E 610 ASP CONC BASE CRS B25.0B 755 TON 39.40 29747.00 39.00 29445.00 39.40 29747.00
0029 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,115 TON 34.85 38857.75 38.35 42760.25 34.85 38857.75
0030 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,505 TON 33.90 51019.50 40.00 60200.00 33.90 51019.50
0031 1560000000-E 620 ASP FOR PLANT MIX PG64-22 192 TON 225.00 43200.00 237.00 45504.00 225.00 43200.00
0032 1693000000-E 654 ASPH PM PAVEMENT REPAIR 50 TON 125.00 6250.00 100.00 5000.00 103.38 5169.00
0033 2253000000-E 840 PIPE COLLARS 1 cy 500.00 500.00 935.00 935.00 1100.00 1100.00
0034 2264000000-E 840 PIPE PLUGS 1 cy 500.00 500.00 935.00 935.00 1100.00 1100.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 10 EA 1100.00 11000.00 1100.00 11000.00 1500.00 15000.00
0036 2308000000-E 840 MASNRY DRAINAGE STRUCT 6 LF 650.00 3900.00 385.00 2310.00 170.00 1020.00
0037 2363000000-N 840 Fg%l\gf)W/ZGRTS 840.#*%* STD EA 300.00 1200.00 275.00 1100.00 280.00 1120.00
0038 2363000000-N 840 Fg%l\gg)W/ZGRTS 840.#*%* STD 5 EA 300.00 1500.00 275.00 1375.00 300.00 1500.00
0039 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 300.00 300.00 275.00 275.00 250.00 250.00



SEP 18, 2002 08:58 AM
TIP NO B-3210

FED AID NO BRSTP-109(8)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

MONTGOMERY
8.1551103
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J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0040 2556000000-E 846 SHOULDER BERM GUTTER
0041 3030000000-E 862 STL BM GUARDRAIL

0042 3105000000-N 862 SBGR TERM SECT

0043 3150000000-N 862 ADDIT GUARDRAIL POSTS
0044 3215000000-N 862 GRANCHOR TYPE I

0045 3270000000-N SP GR ANCHOR TYPE 350

0046 3628000000-E 876 PLAIN RIP RAP, CLASS |

0047 3649000000-E 876 PLAIN RIP RAP, CLASS B

0048 3656000000-E 876 FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE
0051 4430000000-N 1130 DRUMS

0052 4435000000-N 1135 CONES

0053 4445000000-E 1145 BARRICADES (TYPE Ill)

0054 4455000000-N 1150 FLAGGER

0055 4460000000-N 1155 WARNING LIGHTS (TYPE B)
0056 4650000000-N 1251 TEMP RAISED PVMT MRKS
0057 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0059 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252 PERM RAISED PVYMT MARKERS
0061 4915000000-E 1264 7' U-CHANNEL POSTS

0062 4955000000-N 1264 OBJECT MARKERS (END OF RD
0063 6000000000-E 1605 TEMPORARY SILT FENCE

0064 6006000000-E 1610 EROS CONTRL STONE CL A
0065 6009000000-E 1610 EROS CONTRL STONE CL B
0066 6012000000-E 1610 SEDIMENT CONTROL STONE
0067 6015000000-E 1615 TEMPORARY MULCHING

0068 6018000000-E 1620 SEED FOR TEMP SEEDING
0069 6021000000-E 1620 FERT FOR TEMP SEEDING
0070 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630 SILT EXCAVATION

0073 6033000000-E 1631 SYNTHETIC ROVING

0074 6036000000-E 1631 MATTING FOR EROS CONTROL
0075 6038000000-E SP PERM SOIL REINF MAT

0076 6042000000-E 1632 1/4" HARDWARE CLOTH

0077 6070000000-N SP SPECIAL STILLING BASINS
0078 6084000000-E 1660 SEEDING AND MULCHING

0079 6087000000-E 1660 MOWING

0080 6090000000-E 1661 SEED FOR REPAIR SEEDING

LF
LF
EA
EA
EA
EA

15 TON
70 TON

920
250
32
90
25
48
50

225
8,000
8,000

40,000
90

9

9

585

SY
SF
SF
EA
EA
LF
MD
EA
EA
LF
LF
LF
EA
EA
EA
LF

75 TON
805 TON
490 TON
9.5 ACR

350

LB

1.5 TON

210

5
2,320
1,300
650
2,600
180
12

LF
EA
CcYy
SY
SY
SY

LF
EA

9.5 ACR
5.5 ACR

100

LB

14.00 18900.00
8.75 15968.75
50.00 100.00
20.00 100.00
1100.00 4400.00
1600.00 6400.00
40.00 600.00
40.00 2800.00
2.50 2300.00
8.00 2000.00
5.00 160.00
60.00 5400.00
25.00 625.00
10.00 480.00
200.00 10000.00
80.00 320.00
1.00 225.00
0.50 4000.00
0.50 4000.00
0.18 7200.00
4.00 360.00
25.00 225.00
90.00 810.00
2.35 1374.75
40.00 3000.00
35.00 28175.00
25.00 12250.00
400.00 3800.00
3.00 1050.00
320.00 480.00
25.00 5250.00
300.00 1500.00
8.00 18560.00
1.00 1300.00
3.00 1950.00
5.00 13000.00
2.50 450.00
500.00 6000.00
1100.00 10450.00
50.00 275.00
3.00 300.00

15.50
9.25
55.00
22.00
1150.00
1680.00
33.00
28.00
4.00
10.00
15.00
75.00
50.00
15.00
150.00
300.00
1.10
0.55
0.55
0.19
4.50
75.00
85.00
3.00
36.00
32.00
27.00
420.00
3.15
340.00
13.00
300.00
5.50
1.10
3.15
5.25
10.00
1500.00
1155.00
55.00
5.25

20925.00
16881.25
110.00
110.00
4600.00
6720.00
495.00
1960.00
3680.00
2500.00
480.00
6750.00
1250.00
720.00
7500.00
1200.00
247.50
4400.00
4400.00
7600.00
405.00
675.00
765.00
1755.00
2700.00
25760.00
13230.00
3990.00
1102.50
510.00
2730.00
1500.00
12760.00
1430.00
2047.50
13650.00
1800.00
18000.00
10972.50
302.50
525.00

13.50
8.75
50.00
20.00
1100.00
1600.00
36.00
36.00
2.00
10.00
5.00
35.00
10.00
11.00
150.00
100.00
1.00
0.50
0.50
0.18
4.00
25.00
50.00
3.00
50.00
50.00
50.00
400.00
2.50
590.00
22.00
200.00
7.00
1.45
1.45
8.00
4.00
174.21
1190.00
38.00
6.00

18225.00
15968.75
100.00
100.00
4400.00
6400.00
540.00
2520.00
1840.00
2500.00
160.00
3150.00
250.00
528.00
7500.00
400.00
225.00
4000.00
4000.00
7200.00
360.00
225.00
450.00
1755.00
3750.00
40250.00
24500.00
3800.00
875.00
885.00
4620.00
1000.00
16240.00
1885.00
942.50
20800.00
720.00
2090.52
11305.00
209.00
600.00



SEP 18, 2002 08:58 AM
TIP NO B-3210

FED AID NO BRSTP-109(8)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

MONTGOMERY
8.1551103

0.644 Ml

10:00AM 9/ 10 025

SEP 17 2002 C200508

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0081 6093000000-E 1661 FERT FOR REPAIR SEEDING
0082 6096000000-E 1662 SEED FOR SUPP SEEDING

0083 6102000000-E 1664 SODDING

0084 6105000000-E 1664 WATER

0085 6108000000-E 1665 FERTILIZER TOPDRESSING

0086 6114000000-N SP  SPECIALIZED HAND MOWING
0087 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8017000000-N SP  CM&R TEMP ACCESS kit
(31+00.00 -L-)

0089 8035000000-N 402 REMV EXIST STR it
(31+00.00 -L-)

0090 8105500000-E SP  **-*DRILLD PIER IN SOIL
4-0"

0091 8105600000-E SP () DRILLD PIER NO SOIL
4-0"

0092 8111000000-E sP I(DERI\)/I STL CASING FOR ** PIER
4-0"

0093 8115000000-N sp (CRO)SSHOLE SONIC LOGGING

0094 8116000000-E SP CSL TUBES

0095 8147000000-E 420 REINF CONCRETE DECK SLAB

0096 8161000000-E 420 GROOVING BRIDGE FLOORS

0097 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 BRG APPR SLAB **#wirsix
(31+00.00 -L-)

0099 8217000000-E 425 REINF STEEL (BRIDGE)

0100 8238000000-E 425 SPIRAL COL REINF STL BRG

0101 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0102 8364000000-E 450 HP12X53 PILES

0103 8475000000-E 460 TWO BAR METAL RAIL

0104 8517000000-E 460 1-**XeCONC PARAPET
(1-2" X 2'-6")

0105 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0106 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0107 8657000000-N 430 ELASTOMERIC BEARINGS

0108 8692000000-N SP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

0.25 TON 640.00 160.00

225 LB 3.00 675.00

770 SY 5.00 3850.00

13 MIG 50.00 650.00

7 TON 220.00 1540.00

4 HR 50.00 200.00

8 EA 300.00 2400.00

Lump Sum 100000.00
Lump Sum 100000.00
732 LF 678.00 49629.60

72 LF 1077.00 77544.00

269 LF 226.00 6079.40

3 EA 2000.00 6000.00

640.7 LF 12.00 7688.40
12,030 SF 17.90 215337.00
10,078 SF 0.34 3426.52
153.1 CY 528.60 80928.66
Lump Sum 18000.00
50,353 LB 0.55 27694.15
6,673 LB 1.15 7673.95
1,378.33 LF 124.30 171326.42
600 LF 22.00 13200.00

680.2 LF 57.55 39145.51
695.43 LF 39.05 27156.54
809 TON 1.00 809.00

899 SY 2.50 2247.50

Lump Sum 2850.00
Lump Sum 2700.00
TOTAL 1887865.90

SUB-TOTAL 928429.25

SUB-TOTAL 959436.65

675.00 168.75
3.15 708.75
5.25 4042.50

55.00 715.00
235.00 1645.00
55.00 220.00
10.00 80.00
50000.00

75000.00

650.00 47580.00
1200.00 86400.00
250.00 6725.00
2000.00 6000.00
7.00 4484.90
17.00 204510.00
0.30 3023.40
500.00 76550.00
11000.00

0.50 25176.50
1.00 6673.00
155.00 213641.15
20.00 12000.00
60.00 40812.00
50.00 34771.50
35.00 28315.00
3.00 2697.00
5000.00

3000.00

TOTAL 1914787.70
SUB-TOTAL 971428.25
SUB-TOTAL 943359.45

800.00 200.00
1.38 310.50
6.00 4620.00

90.00 1170.00
300.00 2100.00
38.00 152.00
1.00 8.00
80000.00

40000.00

150.00 10980.00
1100.00 79200.00
240.00 6456.00
2500.00 7500.00
9.00 5766.30
18.50 222555.00
0.25 2519.50
575.00 88032.50
13000.00

0.60 30211.80
1.00 6673.00
140.00 192966.20
23.00 13800.00
65.00 44213.00
38.00 26426.34
27.00 21843.00
5.00 4495.00
4000.00

2000.00

TOTAL 2090564.46
SUB-TOTAL 1187926.82
SUB-TOTAL 902637.64



SEP 18, 2002 08:58 AM

MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 10/ 10 025
FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 €200508
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109.

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 1703947.63

R. E. BURNS & SONS CO., INC. 2 1758449.99

DELLINGER, INC. 3 1761952.75

SMITH-ROWE, INC. 4 1774043.90

CAROLINA BRIDGE COMPANY, INC. 5 1863101.89

CROWDER CONSTRUCTION COMPANY 6 1881022.53

J. T. RUSSELL & SONS, INC. 7 1887865.90

W. C. ENGLISH, INC. 8 1914787.70

BLYTHE CONSTRUCTION, INC. 9 2090564.46



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED

REMOVE & REPLACE EXISTING CONC SLABS, MILLING & RESURFACING.
US-421/1-40 BUS FROM LINVILLE RD IN FORSYTH CO TO 1-40 IN GUILFORD CO.

GUILFORD, FORSYTH
6.491007R, 6.621006R

8.793 Ml

10:00AM

SEP 17 2002

026

C200533

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001 0000100000-N 800
0002 0036000000-E 225
0003 1033000000-E SP
0004 1220000000-E 545
0005 1297000000-E 607
0006 1297000000-E 607
0007 1297000000-E 607
0008 1308000000-E 607
0009 1330000000-E 607
0010 1491000000-E 610
0011 1523000000-E 610
0012 1560000000-E 620
0013 1565000000-E 620
0014 1737000000-E SP
0015 1880000000-E SP
0016 1891000000-E SP
0017 1891000000-E SP
0018 4415000000-N 1115
0019 4420000000-N 1120
0020 4465000000-N 1160
0021 4470000000-N 1160
0022 4480000000-N 1165
0023 4485000000-E 1170
0024 4500000000-E 1170
0025 4650000000-N 1251
0026 4685000000-E 1205
0027 4686000000-E 1205
0028 4695000000-E 1205
0029 4725000000-E 1205
0030 4810000000-E 1205
0031 4845000000-N 1205
0032 4900000000-N 1252

ROADWAY ITEMS

MOBILIZATION
UNDERCUT EXCAVATION
SEALING PVMT CRACKS & JTS
INCIDENTAL STONE BASE

MILL ASP PVMT **+= DTH
(1-1/2")

MILL ASP PVMT **+5 DTH
(2-1/2")

MILL ASP PVMT **+5 DTH
(7-1/2")

MILLN ASPHALT PVMT e _ siken
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
PATCHING CONC PVMT SPALLS
GENERIC PAVING ITEM (TON)
ULTRATHIN HOT MIX ASPHALT,
GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT

GENERIC PAVING ITEM (SY)

REMOVE & REPLACE EXISTING CONCRETE PAVEMENT

SLABS
FLASHING ARROW PNL TYPE C

CHANGEABLE MESSAGE SIGNS
TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 60 MPH
PORT CONC BARRIER

RESET PORT CONC BARRIER
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4120
8"WIDE THERMO 90 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVT MKG SYMBOL

PERM RAISED PVMT MARKERS

CONTRACT TOTAL

Lump Sum 49727.00
10 CY 316.30 3163.00
9,243 LB 1.80 16637.40
100 TON 29.05 2905.00
622 SY 4.00 2488.00
82,187 SY 1.10 90405.70
80,816 SY 2.59 209313.44
422 SY 5.62 2371.64
420 SY 8.90 3738.00
33,797 TON 22.10 746913.70
23,662 TON 24.00 567888.00
1,453 TON 210.50 305856.50
1,538 TON 221.64 340882.32
110 SF 77.25 8497.50
7,031 TON 54.40 382486.40
288,432 SY 1.43 412457.76
3,250 SY 134.45 436962.50
4 EA 1654.50 6618.00

4 EA 2757.50 11030.00

2 EA 8500.00 17000.00

2 EA 2575.00 5150.00

2 EA 2757.50 5515.00
1,600 LF 17.00 27200.00
7,200 LF 4.15 29880.00
1,155 EA 3.61 4169.55
95,939 LF 0.32 30700.48
115,546 LF 0.29 33508.34
800 LF 1.03 824.00

9 EA 103.00 927.00
223,697 LF 0.17 38028.49
8 EA 36.05 288.40
1,155 EA 3.61 4169.55

TOTAL 3797702.67

168750.00

210.00 2100.00
2.20 20334.60
35.00 3500.00
5.60 3483.20
0.75 61640.25
1.50 121224.00
8.50 3587.00
5.60 2352.00
28.00 946316.00
33.00 780846.00
180.00 261540.00
190.00 292220.00
220.00 24200.00
41.00 288271.00
1.55 447069.60
143.00 464750.00
3200.00 12800.00
13000.00 52000.00
8700.00 17400.00
2650.00 5300.00
6400.00 12800.00
17.50 28000.00
4.25 30600.00
3.75 4331.25
0.33 31659.87
0.30 34663.80
1.05 840.00
105.00 945.00
0.18 40265.46
37.00 296.00
3.75 4331.25
TOTAL 4168416.28



SEP 18, 2002 08:58 AM

GUILFORD, FORSYTH

TIP NO 6.491007R, 6.621006R 10:00AM 2/ 2 026
FED AID NO STATE FUNDED 8.793 Ml SEP 17 2002 €200533
REMOVE & REPLACE EXISTING CONC SLABS, MILLING & RESURFACING.
US-421/1-40 BUS FROM LINVILLE RD IN FORSYTH CO TO I-40 IN GUILFORD CO.

ROADWAY ITEMS SUB-TOTAL 3797702.67  SUB-TOTAL 4168416.28

BIDDERS IN ORDER CONTRACT TOTAL

APAC Carolina, Inc., Thompson-Arthur Division

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

3797702.67
4168416.28



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-321 FROM US-321A TO BURKE COUNTY LINE.

CALDWELL
6.731006R

10.600 MI

10:00AM

SEP 17 2002

027

C200540

APAC-Carolina, Inc., PAPCO-Central

MIDSTATE CONTRACTORS, INC.

Division
CONCORD, NC HICKORY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80930.00 120000.00
0002 0043000000-N 226 GRADING Lump Sum 93225.00 170000.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 31.45 7862.50 25.00 6250.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 21.2 SMmI 2750.00 58300.00 3200.00 67840.00
0005 1297000000-E 607 '(\QI%;)SP PVMT ****" DTH 74,624 SY 1.10 82086.40 1.35 100742.40
0006 1297000000-E 607 l(\g“)-L ASP PVMT ****" DTH 4,000 SY 2.60 10400.00 2.25 9000.00
0007 1297000000-E 607 '(\QI%;)SP PVMT ****" DTH 4,000 SY 4.00 16000.00 2.95 11800.00
0008 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,200 TON 37.75 45300.00 46.25 55500.00
0009 1503000000-E 610 ASP CONC INTR CRS 119.0C 11,422 TON 23.45 267845.90 25.55 291832.10
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 38,309 TON 22.55 863867.95 25.20 965386.80
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 588 TON 196.70 115659.60 204.28 120116.64
0012 1565000000-E 620 ASP FOR PLANT MIX PG70-22 2,490 TON 214.27 533532.30 211.93 527705.70
0013 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 11 EA 1260.00 13860.00 2500.00 27500.00
REMOVE & REPLACE METAL FUNNELS
0014 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 120 SY 87.00 10440.00 125.00 15000.00
0015 2815000000-N 858 ADJDROP INLETS 2 EA 1575.00 3150.00 800.00 1600.00
0016 3030000000-E 862 STL BM GUARDRAIL 12,500 LF 8.66 108250.00 9.75 121875.00
0017 3210000000-N 862 GR ANCHOR TYPE CAT-1 32 EA 315.00 10080.00 450.00 14400.00
0018 3270000000-N SP GR ANCHOR TYPE 350 32 EA 1680.00 53760.00 1750.00 56000.00
0019 3360000000-E 863 REMOVE EXISTING GUARDRAIL 12,500 LF 1.05 13125.00 1.00 12500.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 4"90 111,936 LF 0.39 43655.04 0.36 40296.96
0021 4686000000-E 1205 THERMO PVT MKG LINES 4"120 14,522 LF 0.45 6534.90 0.39 5663.58
0022 4695000000-E 1205 8"WIDE THERMO 90 MILS 200 LF 1.05 210.00 1.45 290.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 450 LF 4.20 1890.00 6.15 2767.50
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 135 EA 99.75 13466.25 75.00 10125.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 125,968 LF 0.19 23933.92 0.19 23933.92
0026 4835000000-E 1205 PAINT PVT MKG LINES 24" 450 LF 2.10 945.00 2.75 1237.50
0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 135 EA 36.75 4961.25 40.00 5400.00
0028 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 742 EA 31.50 23373.00 34.50 25599.00
0029 6084000000-E 1660 SEEDING AND MULCHING 21.2 ACR 1360.00 28832.00 1100.00 23320.00
0030 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 5 EA 210.00 1050.00 275.00 1375.00
0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,000 LF 6.30 12600.00 5.00 10000.00
0032 7456000000-E 1726 LEAD-IN CABLE 1,000 LF 4.20 4200.00 5.00 5000.00
CONTRACT TOTAL TOTAL 2553326.01 TOTAL 2850057.10
ROADWAY ITEMS SUB-TOTAL 2553326.01 SUB-TOTAL 2850057.10



SEP 18, 2002 08:58 AM

CALDWELL

TIP NO 6.731006R 10:00AM 2/ 2 027
FED AID NO STATE FUNDED 10.600 MI SEP 17 2002 €200540
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-321 FROM US-321A TO BURKE COUNTY LINE.

BIDDERS IN ORDER CONTRACT TOTAL

APAC-Carolina, Inc., PAPCO-Central Division
MIDSTATE CONTRACTORS, INC.

2553326.01
2850057.10



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-321A FROM US-64 TO SR-1933.

CALDWELL
6.731007R

2.720 M1

10:00AM

SEP 17 2002

028

C200541

APAC-Carolina, Inc., PAPCO-Central

MIDSTATE CONTRACTORS, INC.

Division
CONCORD, NC HICKORY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 23000.00 30000.00
0002 1033000000-E SP  SEALING PVMT CRACKS & JTS 780 LB 5.18 4040.40 5.50 4290.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.60 6120.00 25.00 5000.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 3.66 SMI 2900.00 10614.00 3200.00 11712.00
0005 1297000000-E 607 I(\QIE&Z{VA)SP PVMT **+** DTH 4,250 SY 2.18 9265.00 1.65 7012.50
0006 1308000000-E 607 l(\glill_jl\l /TA(SDPSI:I)ALT PVMT okt sokkex 22,700 SY 1.64 37228.00 1.45 32915.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,200 TON 27.05 86560.00 26.60 85120.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,150 TON 25.35 155902.50 26.55 163282.50
0009 1560000000-E 620 ASP FOR PLANT MIX PG64-22 550 TON 205.20 112860.00 207.00 113850.00
0010 1880000000-E SP  GENERIC PAVING ITEM (TON) 350 TON 127.60 44660.00 200.00 70000.00
REPAIR SEVERE TRANSVERSE ~ CRACKS
0011 2815000000-N 858 ADJDROP INLETS 2 EA 570.00 1140.00 550.00 1100.00
0012 2830000000-N 858 ADJMANHOLES 18 EA 466.00 8388.00 450.00 8100.00
0013 2845000000-N 858 ADJMETER OR VALVE BOXES 21 EA 363.00 7623.00 350.00 7350.00
0014 3030000000-E 862 STL BM GUARDRAIL 1,550 LF 8.54 13237.00 10.50 16275.00
0015 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1656.00 6624.00 1850.00 7400.00
0016 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,550 LF 1.04 1612.00 1.50 2325.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 490 26,600 LF 0.37 9842.00 0.38 10108.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 33,700 LF 0.40 13480.00 0.41 13817.00
0019 4695000000-E 1205 8"WIDE THERMO 90 MILS 100 LF 1.50 150.00 1.60 160.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 170 LF 6.37 1082.90 6.50 1105.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 77.63 1863.12 80.00 1920.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 EA 77.63 2949.94 80.00 3040.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 35,500 LF 0.22 7810.00 0.22 7810.00
0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 100 LF 0.43 43.00 0.45 45.00
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 170 LF 3.36 571.20 3.50 595.00
0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 48 EA 41.40 1987.20 45.00 2160.00
0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 38 EA 41.40 1573.20 45.00 1710.00
0028 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 505 EA 35.71 18033.55 35.50 17927.50
0029 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1550.00 4650.00 1350.00 4050.00
0030 7300000000-E 1715 TRENCHING (UNPAVED) 150 LF 5.18 777.00 5.00 750.00
0031 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 207.00 828.00 310.00 1240.00
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 650 LF 6.21 4036.50 5.00 3250.00
0033 7456000000-E 1726 LEAD-IN CABLE 450 LF 4.14 1863.00 5.00 2250.00
CONTRACT TOTAL TOTAL 600414.51 TOTAL 637669.50
ROADWAY ITEMS SUB-TOTAL 600414.51 SUB-TOTAL 637669.50



SEP 18, 2002 08:58 AM

CALDWELL

TIP NO 6.731007R 10:00AM 2/ 2 028
FED AID NO STATE FUNDED 2.720 MI SEP 17 2002 €200541
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-321A FROM US-64 TO SR-1933.

BIDDERS IN ORDER CONTRACT TOTAL

APAC-Carolina, Inc., PAPCO-Central Division
MIDSTATE CONTRACTORS, INC.

600414.51
637669.50



SEP 18, 2002 08:58 AM CLEVELAND
TIP NO B-3320 8.1801302 10:00AM 1/ 12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY ARVY CONSTRUCTION,  SLOAN CONSTRUCTION CO., INC.
CONSTRUCTION CO., INC. INCORPORATED
ASHEVILLE, NC CHARLOTTE, NC GREENVILLE, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 84000.00 80000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 20000.00 25000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 88000.00 36000.00 25000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 6500.00 2600.00 6500.00 2600.00 1000.00 400.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 11,800 M3 450 53100.00 4.00 47200.00 5.00 59000.00
0006 0029000000-N SP  REINF BRG APPR ***ssssiex Lump Sum 20000.00 20000.00 17000.00

(12+41.14)
0007 0106000000-M 230 BORROW EXCAVATION 26,500 M3 450 119250.00 4.00 106000.00 6.00 159000.00
0008  0134000000-M 240 DRAINAGE DITCH EXCAVATION 670 M3 4.00 2680.00 4.00 2680.00 5.00 3350.00
0009 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 3,625 M2 3.50 12687.50 3.50 12687.50 2.00 7250.00
0010 0177000000-M 250 BREAKING OF EXT ASPH PYMT 1,950 M2 2.00 3900.00 2.00 3900.00 2.00 3900.00
0011 0318000000-M 300 FND CONDIT MAT'L MIN STR 25 MTN 20.00 500.00 20.00 500.00 25.00 625.00
0012 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 192 M 60.00 1152.00 60.00 1152.00 80.00 1536.00
0013  0366000000-M 310 375MM RCP CULV CLASS I 228 M 70.00 1596.00 70.00 1596.00 125.00 2850.00
0014 0372000000-M 310 450MM RCP CULV CLASS I 24 M 75.00 180.00 75.00 180.00 200.00 480.00
0015 0378000000-M 310 600MM RCP CULV CLASS I 152 M 110.00 1672.00 110.00 1672.00 200.00 3040.00
0016 0708000000-M 310 400MM BCCSP B 1.63 192 M 70.00 1344.00 70.00 1344.00 85.00 1632.00
0017 0806000000-M 310 400MM BCCSP ELB B 1.63 6 EA 200.00 1200.00 200.00 1200.00 200.00 1200.00
0018 0995000000-M 340 PIPE REMOVAL 502 M 20.00 1004.00 20.00 1004.00 16.00 803.20
0019 1011000000-N 500 FINE GRADING Lump Sum 25000.00 20000.00 20000.00
0020 1121000000-M 520 AGGREGATE BASE COURSE 950 MTN 12.66 12027.00 12.66 12027.00 20.00 19000.00
0021 1220000000-M 545 INCIDENTAL STONE BASE 75 MTN 15.00 1125.00 15.00 1125.00 20.00 1500.00
0022  1489000000-M 610 ASP CONC BASE CRS B25.0B 1,350 MTN 36.40 49140.00 36.40 49140.00 37.00 49950.00
0023 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,500 MTN 35.85 53775.00 35.85 53775.00 38.00 57000.00
0024 1519000000-M 610 ASP CONC SURF CRS S9.58 1,400 MTN 36.00 50400.00 36.00 50400.00 40.00 56000.00
0025 1560000000-M 620 ASP FOR PLANT MIX PG64-22 220 MTN 225.00 49500.00 225.00 49500.00 220.00 48400.00
0026 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 25 MTN 150.00 3750.00 150.00 3750.00 125.00 3125.00
0027 2253000000-M 840 PIPE COLLARS 0.62 M3 200.00 124.00 200.00 124.00 2000.00 1240.00
0028 2264000000-M 840 PIPE PLUGS 0.07 M3 1000.00 70.00 1000.00 70.00 5000.00 350.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 10 EA 1000.00 10000.00 1000.00 10000.00 1600.00 16000.00
0030 2308000000-M 840 MASONRY DRAINAGE STRS 12 M 650.00 780.00 650.00 780.00 600.00 720.00
0031 2363000000-N 840 (FB%I\:S)W/ZGRTS 840.%++++ STD 2 EA 350.00 700.00 350.00 700.00 400.00 800.00
0032 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840.%++++ STD 4 EA 274.00 1096.00 274.00 1096.00 400.00 1600.00
0033 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 1 EA 800.00 800.00 800.00 800.00 1000.00 1000.00
0034 2535000000-M 846 *** X **MM CONC CURB 110 M 42.00 4620.00 58.90 6479.00 65.00 7150.00

(225MM X 450MM)
0035 2577000000-M 846 CONC XPRESSWAY GUTTER 140 M 48.45 6783.00 65.71 9199.40 68.00 9520.00
0036 2591000000-M 848 100MM CONC SIDEWALK 80 M2 47.84 3827.20 29.68 2374.40 50.00 4000.00
0037 2830000000-N 858 ADJ MANHOLES 2 EA 1500.00 3000.00 1500.00 3000.00 1000.00 2000.00

0038 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 250.00 250.00 250.00 250.00 500.00 500.00



SEP 18, 2002 08:58 AM CLEVELAND
TIP NO B-3320 8.1801302 10:00AM 2/ 12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY ARVY CONSTRUCTION, SLOAN CONSTRUCTION CO., INC.
CONSTRUCTION CO., INC. INCORPORATED
ASHEVILLE, NC CHARLOTTE, NC GREENVILLE, SC
0039 2905000000-N 859 CONVERT DITO JB 4 EA 1000.00 4000.00 1000.00 4000.00 750.00 3000.00
0040 3030000000-M 862 STL BM GRDRAIL 19431 M 29.55 5741.86 29.55 5741.86 30.00 5829.30
0041 3045000000-M 862 STL BM GRDRAIL SHOP CURV 60.96 M 36.10 2200.66 36.10 2200.66 36.10 2200.66
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 20.00 200.00 20.00 200.00
0043 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
0044 3215000000-N 862 GR ANCHOR TYPE IlI 4 EA 1100.00 4400.00 1100.00 4400.00 1100.00 4400.00
0045 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1600.00 8000.00 1600.00 8000.00 1700.00 8500.00
0046 3380000000-M 862 TEMP STL BM GUARDRAIL 266.7 M 22.95 6120.77 22.95 6120.77 23.00 6134.10
0047 3387000000-N 862 GDRL ANCH UNITS **** TEMP 4 EA 400.00 1600.00 400.00 1600.00 400.00 1600.00
(TYPE IIl)
0048 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 600.00 2400.00 600.00 2400.00 600.00 2400.00
0049 3500000000-M 866 WW WIRE FENCE ***MM FABR 347 M 16.40 5690.80 5.00 1735.00 16.40 5690.80
(1000MM)
0050 3506000000-M 866 100MM FENCE POSTS ***M 74 EA 18.00 1332.00 15.00 1110.00 18.00 1332.00
(2.735M)
0051 3512000000-M 866 125MM FENCE POSTS ****M 32 EA 35.00 1120.00 30.00 960.00 35.00 1120.00
(2.735M)
0052 3533000000-M 866 CL FENCE ***MM FABRIC 118 M 19.70 2324.60 15.00 1770.00 20.00 2360.00
(1800MM)
0053 3539000000-M 866 LINE POST FOR ****MM CL F 37 EA 50.00 1850.00 50.00 1850.00 50.00 1850.00
(1800MM)
0054 3545000000-M 866 TERM POST FOR ****MM CL 15 EA 110.00 1650.00 100.00 1500.00 110.00 1650.00
(1800MM)
0055 3554000000-M 866 M GATE POST ***MM CL F 2 EA 150.00 300.00 500.00 1000.00 150.00 300.00
(1800MM)
0056 3565000000-M 866 DBL GATE **HIGH, **WIDE, **OPEN 1 EA 900.00 900.00 1000.00 1000.00 900.00 900.00
(1800MM, 16.64MM, 16.64MM)
0057 3575000000-M SP GENERIC FENCING ITEM (M) 312 M 16.40 5116.80 6.00 1872.00 16.50 5148.00
TEMPORARY 3 STRAND BARBED WIRE FENCE WITH
POSTS
0058 3649000000-M 876 PLN RIP RAP, CLASS B 130 MTN 30.00 3900.00 30.00 3900.00 30.00 3900.00
0059 3656000000-M 876 FILTER FABRIC FOR DRAINGE 306 M2 2.50 765.00 2.50 765.00 2.50 765.00
0060 4400000000-M 1110 WORK ZONE SIGNS (STAT) 42 M2 75.00 3150.00 75.00 3150.00 75.00 3150.00
0061 4405000000-M 1110 WORK ZONE SIGNS (PORT) 9 M2 100.00 900.00 100.00 900.00 43.00 387.00
0062 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 8 M2 50.00 400.00 50.00 400.00 43.00 344.00
0063 4425000000-N 1125 WARNING FLAG SETS 3 EA 25.00 75.00 25.00 75.00 13.00 39.00
0064 4430000000-N 1130 DRUMS 40 EA 40.00 1600.00 40.00 1600.00 40.00 1600.00
0065 4435000000-N 1135 CONES 20 EA 20.00 400.00 20.00 400.00 11.00 220.00
0066 4445000000-M 1145 BARRICADES (TYPE IIl) 40 M 40.00 1600.00 40.00 1600.00 40.00 1600.00
0067 4450000000-N 1150 FLAGGER 160 HR 15.00 2400.00 15.00 2400.00 16.50 2640.00
0068 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 75.00 450.00 75.00 450.00 75.00 450.00
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 EA 5.00 200.00 10.00 400.00 10.00 400.00
0070 4810000000-M 1205 PAINT PVT MKG LINES 100MM 14,464 M 0.58 8389.12 0.56 8099.84 0.60 8678.40
0071 4835000000-M 1205 PAINT PVT MKG LINES 600MM 70 M 6.50 455.00 4.00 280.00 4.00 280.00

0072 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 40 EA 58.00 2320.00 60.00 2400.00 60.00 2400.00



SEP 18, 2002 08:58 AM CLEVELAND
TIP NO B-3320 8.1801302 10:00AM 3/ 12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY ARVY CONSTRUCTION, SLOAN CONSTRUCTION CO., INC.
CONSTRUCTION CO., INC. INCORPORATED
ASHEVILLE, NC CHARLOTTE, NC GREENVILLE, SC

0073  6000000000-M 1605 TEMPORARY SILT FENCE 205 M 8.00 1640.00 8.00 1640.00 10.00 2050.00
0074 6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 30.00 2100.00 30.00 2100.00 29.00 2030.00
0075 6009000000-M 1610 EROS CONTRL STONE CL B 395 MTN 30.00 11850.00 30.00 11850.00 29.00 11455.00
0076 6012000000-M 1610 SEDIMENT CONTROL STONE 210 MTN 26.00 5460.00 26.00 5460.00 22.00 4620.00
0077 6015000000-M 1615 TEMPORARY MULCHING 2 HA 1480.00 2960.00 1000.00 2000.00 1500.00 3000.00
0078 6018000000-M 1620 SEED FOR TEMP SEEDING 125 KG 12.00 1500.00 4.00 500.00 12.00 1500.00
0079 6021000000-M 1620 FERT FOR TEMP SEEDING 1 MTN 500.00 500.00 600.00 600.00 500.00 500.00
0080 6030000000-M 1630 SILT EXCAVATION 1,115 M3 4.00 4460.00 4.00 4460.00 5.00 5575.00
0081 6033000000-M 1631 SYNTHETIC ROVING 440 M2 1.75 770.00 1.00 440.00 2.00 880.00
0082 6036000000-M 1631 MATTING FOR EROS CONTROL 580 M2 1.75 1015.00 2.00 1160.00 2.00 1160.00
0083  6042000000-M 1632 6.4MM HARDWARE CLOTH 108 M 20.00 2160.00 20.00 2160.00 25.00 2700.00
0084 6084000000-M 1660 SEEDING & MULCHING 3 HA 3162.00 9486.00 2500.00 7500.00 3200.00 9600.00
0085 6087000000-M 1660 MOWING 15 HA 148.00 222.00 75.00 112.50 150.00 225.00
0086 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 13.00 325.00 12.00 300.00 13.00 325.00
0087 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1800.00 450.00 1800.00 450.00 1800.00 450.00
0088 6096000000-M 1662 SEED FOR SUPP SEEDING 100 KG 6.50 650.00 4.00 400.00 6.50 650.00
0089  6102000000-M 1664 SODDING 185 M2 12.00 2220.00 5.00 925.00 12.00 2220.00
0090 6105000000-M 1664 WATER 13.6 KL 28.00 380.80 15.00 204.00 28.00 380.80
0091 6108000000-M 1665 FERTILIZER TOPDRESSING 5 MTN 450.00 2250.00 320.00 1600.00 450.00 2250.00
0092 6114000000-N SP  SPECIALIZED HAND MOWING 1.5 HR 75.00 112.50 25.00 37.50 75.00 112.50
0093 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 25.00 200.00 1.00 8.00 25.00 200.00
0094 6123000000-M 1670 REFORESTATION 0.33 HA 2424.00 799.92 3000.00 990.00 2500.00 825.00

STRUCTURE ITEMS
0095 8007000000-N SP  CM&R TEMP STR *tiini Lump Sum 175000.00 235000.00 172000.00

(12+40.703 -L-)
0096 8035000000-N 402 REMV EXIST STR it Lump Sum 35000.00 90000.00 38000.00

(12+40.703 -L-)
0097 8105500000-M SP *(*I’S*El;/él\’cl’a;?ILLD PIER IN SOIL 32 M 750.00 24000.00 720.00 23040.00 750.00 24000.00
0098 8105600000-M SP *(*I’S*El;/él\’cl’a;?ILLD PIER NO SOIL 25 M 3775.00 94375.00 3550.00 88750.00 3500.00 87500.00
0099 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 3500.00 3500.00 2500.00 2500.00 2500.00 2500.00
0100 8116000000-M SP CSL TUBES 2484 M 12.00 2980.80 33.00 8197.20 32.00 7948.80
0101 8119000000-M 412 UNCL STR EXCAV 1,309 M3 8.00 10472.00 12.50 16362.50 20.00 26180.00
0102 8147000000-M 420 REINF CONC DECK SLAB 611.8 M2 220.00 134596.00 274.00 167633.20 265.00 162127.00
0103 8161000000-M 420 GROOVING BRIDGE FLOORS 428 M2 6.00 2568.00 6.50 2782.00 6.00 2568.00
0104 8182000000-M 420 CL A CONC, BRIDGE 99.7 M3 750.00 74775.00 800.00 79760.00 850.00 84745.00
0105 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 20000.00 17500.00 28000.00

(12+40.703 -L-)
0106 8217000000-M 425 REINF STEEL (BRIDGE) 14,577 KG 1.10 16034.70 1.10 16034.70 1.10 16034.70
0107 8238000000-M 425 SPIRAL COL REINF STL STR 3,150 KG 2.00 6300.00 1.75 5512.50 1.80 5670.00

0108 8262000000-M 430 1143MM PRESTR CONC GIRDER 208.752 M 370.00 77238.24 375.00 78282.00 420.00 87675.84



SEP 18, 2002 08:58 AM CLEVELAND
TIP NO B-3320 8.1801302 10:00AM 4] 12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY ARVY CONSTRUCTION, SLOAN CONSTRUCTION CO., INC.
CONSTRUCTION CO., INC. INCORPORATED

ASHEVILLE, NC CHARLOTTE, NC GREENVILLE, SC
0109 8364000000-M 450 HP310X79 STL PILE 216 M 80.00 17280.00 75.00 16200.00 110.00 23760.00
0110 8482000000-M 460 THREE BAR METAL RAIL 50.637 M 400.00 20254.80 428.00 21672.64 400.00 20254.80
0111 8503000000-M 460 CONC BARRIER RAIL 53.104 M 235.00 12479.44 160.00 8496.64 160.00 8496.64
0112 8531000000-M 462 100MM SLOPE PROTECTION 1,130 M2 50.00 56500.00 46.00 51980.00 50.00 56500.00
0113 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2000.00 1600.00 2000.00
0114 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 4000.00 2400.00 7000.00
0115 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 2200.00 4000.00

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

CONTRACT TOTAL TOTAL 1612249.51 TOTAL 1673685.81 TOTAL 1693358.54
ROADWAY ITEMS SUB-TOTAL 821395.53 SUB-TOTAL 737782.43 SUB-TOTAL 826397.76

STRUCTURE ITEMS SUB-TOTAL 790853.98 SUB-TOTAL 935903.38 SUB-TOTAL 866960.78
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R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MILLER STRUCTURES, INC.

STATESVILLE, NC MOORESVILLE, NC MARION, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 84500.00 85000.00 65000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 18000.00 18350.00 28000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 23140.00 50000.00 30000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 1.00 0.40 1000.00 400.00 1000.00 400.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 11,800 M3 475 56050.00 475 56050.00 475 56050.00
0006 0029000000-N SP  REINF BRG APPR ***ssssiex Lump Sum 15000.00 15000.00 15000.00

(12+41.14)
0007 0106000000-M 230 BORROW EXCAVATION 26,500 M3 5.00 132500.00 5.00 132500.00 6.00 159000.00
0008  0134000000-M 240 DRAINAGE DITCH EXCAVATION 670 M3 5.00 3350.00 5.00 3350.00 5.00 3350.00
0009 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 3,625 M2 2.00 7250.00 2.00 7250.00 2.00 7250.00
0010 0177000000-M 250 BREAKING OF EXT ASPH PYMT 1,950 M2 2.00 3900.00 2.00 3900.00 2.00 3900.00
0011 0318000000-M 300 FND CONDIT MAT'L MIN STR 25 MTN 25.00 625.00 25.00 625.00 25.00 625.00
0012 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 192 M 80.00 1536.00 80.00 1536.00 80.00 1536.00
0013  0366000000-M 310 375MM RCP CULV CLASS I 228 M 125.00 2850.00 125.00 2850.00 125.00 2850.00
0014 0372000000-M 310 450MM RCP CULV CLASS I 24 M 200.00 480.00 200.00 480.00 200.00 480.00
0015 0378000000-M 310 600MM RCP CULV CLASS I 152 M 200.00 3040.00 200.00 3040.00 200.00 3040.00
0016 0708000000-M 310 400MM BCCSP B 1.63 192 M 85.00 1632.00 85.00 1632.00 85.00 1632.00
0017 0806000000-M 310 400MM BCCSP ELB B 1.63 6 EA 200.00 1200.00 200.00 1200.00 200.00 1200.00
0018 0995000000-M 340 PIPE REMOVAL 502 M 16.00 803.20 16.00 803.20 16.00 803.20
0019 1011000000-N 500 FINE GRADING Lump Sum 18000.00 18000.00 18000.00
0020 1121000000-M 520 AGGREGATE BASE COURSE 950 MTN 21.00 19950.00 20.00 19000.00 20.00 19000.00
0021 1220000000-M 545 INCIDENTAL STONE BASE 75 MTN 21.00 1575.00 20.00 1500.00 20.00 1500.00
0022  1489000000-M 610 ASP CONC BASE CRS B25.0B 1,350 MTN 39.55 53392.50 36.40 49140.00 40.00 54000.00
0023 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,500 MTN 39.00 58500.00 35.85 53775.00 40.85 61275.00
0024 1519000000-M 610 ASP CONC SURF CRS S9.58 1,400 MTN 39.15 54810.00 36.00 50400.00 36.00 50400.00
0025 1560000000-M 620 ASP FOR PLANT MIX PG64-22 220 MTN 225.00 49500.00 225.00 49500.00 225.00 49500.00
0026 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 25 MTN 100.00 2500.00 125.00 3125.00 200.00 5000.00
0027 2253000000-M 840 PIPE COLLARS 0.62 M3 2000.00 1240.00 2000.00 1240.00 2000.00 1240.00
0028 2264000000-M 840 PIPE PLUGS 0.07 M3 5000.00 350.00 5000.00 350.00 5000.00 350.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 10 EA 1500.00 15000.00 1500.00 15000.00 1500.00 15000.00
0030 2308000000-M 840 MASONRY DRAINAGE STRS 12 M 600.00 720.00 600.00 720.00 600.00 720.00
0031 2363000000-N 840 (FB%I\:S)W/ZGRTS 840.%++++ STD 2 EA 400.00 800.00 400.00 800.00 400.00 800.00
0032 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840.%%+++ STD 4 EA 400.00 1600.00 400.00 1600.00 400.00 1600.00
0033 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 1 EA 1000.00 1000.00 1000.00 1000.00 1000.00 1000.00
0034 2535000000-M 846 *** X **MM CONC CURB 110 M 59.00 6490.00 59.00 6490.00 68.50 7535.00

(225MM X 450MM)
0035 2577000000-M 846 CONC XPRESSWAY GUTTER 140 M 66.00 9240.00 66.00 9240.00 61.00 8540.00
0036 2591000000-M 848 100MM CONC SIDEWALK 80 M2 30.00 2400.00 30.00 2400.00 55.00 4400.00
0037 2830000000-N 858 ADJ MANHOLES 2 EA 1000.00 2000.00 1000.00 2000.00 1000.00 2000.00
0038 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
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R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MILLER STRUCTURES, INC.

STATESVILLE, NC MOORESVILLE, NC MARION, NC

0039 2905000000-N 859 CONVERT DITO JB 4 EA 750.00 3000.00 750.00 3000.00 750.00 3000.00
0040 3030000000-M 862 STL BM GRDRAIL 19431 M 29.55 5741.86 29.55 5741.86 29.55 5741.86
0041 3045000000-M 862 STL BM GRDRAIL SHOP CURV 60.96 M 36.10 2200.66 36.10 2200.66 36.10 2200.66
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 20.00 200.00 20.00 200.00
0043 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
0044 3215000000-N 862 GR ANCHOR TYPE IIl 4 EA 1100.00 4400.00 1100.00 4400.00 1100.00 4400.00
0045 3270000000-N SP  GR ANCHOR TYPE 350 5 EA 1600.00 8000.00 1600.00 8000.00 1600.00 8000.00
0046 3380000000-M 862 TEMP STL BM GUARDRAIL 266.7 M 22.95 6120.77 22.95 6120.77 22.95 6120.77
0047 3387000000-N 862 ?I’?(EII_E/I-\I:\)ICH UNITS *#x TEMP 4 EA 400.00 1600.00 400.00 1600.00 400.00 1600.00
0048 3389100000-N SP GDRL ANCH UNITS 350 TEMP 4 EA 600.00 2400.00 600.00 2400.00 600.00 2400.00
0049 3500000000-M 866 \(/l/(\)/\cl)c\)/’\\//:ﬁl)z FENCE ***MM FABR 347 M 5.00 1735.00 5.00 1735.00 16.40 5690.80
0050 3506000000-M 866 (12C)tYJI\3/I£’/\IAI):ENCE POSTS ****M 74 EA 15.00 1110.00 15.00 1110.00 18.00 1332.00
0051 3512000000-M 866 (12231\3/I£’/\IAI):ENCE POSTS ****M 32 EA 30.00 960.00 30.00 960.00 35.00 1120.00
0052 3533000000-M 866 (Cllégcl)i'\%\(/l:)E ***MM FABRIC 118 M 15.00 1770.00 15.00 1770.00 19.70 2324.60
0053 3539000000-M 866 |(.1lrglc|)EO’F\>AoMS)T FOR ****MM CL F 37 EA 50.00 1850.00 50.00 1850.00 50.00 1850.00
0054 3545000000-M 866 (Tllecz)lc\)/lMITwo)ST FOR ****MM CL 15 EA 100.00 1500.00 100.00 1500.00 110.00 1650.00
0055 3554000000-M 866 (l\: ;/SIAEM I)DOST **eMM CL F 2 EA 500.00 1000.00 500.00 1000.00 150.00 300.00
0056 3565000000-M 866 DBL GATE **HIGH, **WIDE, **OPEN 1 EA 1000.00 1000.00 1000.00 1000.00 900.00 900.00

(1800MM, 16.64MM, 16.64MM)
0057 3575000000-M SP  GENERIC FENCING ITEM (M) 312 M 6.00 1872.00 6.00 1872.00 16.40 5116.80

TEMPORARY 3 STRAND BARBED WIRE FENCE WITH

POSTS
0058 3649000000-M 876 PLN RIP RAP, CLASS B 130 MTN 29.00 3770.00 29.00 3770.00 29.00 3770.00
0059 3656000000-M 876 FILTER FABRIC FOR DRAINGE 306 M2 2.50 765.00 2.50 765.00 2.50 765.00
0060 4400000000-M 1110 WORK ZONE SIGNS (STAT) 42 M2 100.00 4200.00 75.00 3150.00 85.00 3570.00
0061 4405000000-M 1110 WORK ZONE SIGNS (PORT) 9 M2 350.00 3150.00 43.00 387.00 60.00 540.00
0062 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 8 M2 45.00 360.00 43.00 344.00 50.00 400.00
0063 4425000000-N 1125 WARNING FLAG SETS 3 EA 15.00 45.00 13.00 39.00 20.00 60.00
0064 4430000000-N 1130 DRUMS 40 EA 50.00 2000.00 43.00 1720.00 50.00 2000.00
0065 4435000000-N 1135 CONES 20 EA 12.00 240.00 15.50 310.00 25.00 500.00
0066 4445000000-M 1145 BARRICADES (TYPE IlI) 40 M 40.00 1600.00 35.00 1400.00 40.00 1600.00
0067 4450000000-N 1150 FLAGGER 160 HR 20.00 3200.00 15.00 2400.00 20.00 3200.00
0068  4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 315.00 1890.00 250.00 1500.00 100.00 600.00
0069 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 EA 5.00 200.00 5.00 200.00 5.00 200.00
0070 4810000000-M 1205 PAINT PVT MKG LINES 100MM 14,464 M 0.58 8389.12 0.58 8389.12 0.58 8389.12
0071 4835000000-M 1205 PAINT PVT MKG LINES 600MM 70 M 6.50 455.00 6.50 455.00 6.50 455.00
0072 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 40 EA 58.00 2320.00 58.00 2320.00 58.00 2320.00
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TIP NO

FED AID NO BRSTP-226(5)

B-3320

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CLEVELAND
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10:00AM

SEP 17 2002

7112 029

C200515

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MILLER STRUCTURES, INC.

STATESVILLE, NC MOORESVILLE, NC MARION, NC
0073  6000000000-M 1605 TEMPORARY SILT FENCE 205 M 10.00 2050.00 13.00 2665.00 15.00 3075.00
0074 6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 29.00 2030.00 29.00 2030.00 29.00 2030.00
0075 6009000000-M 1610 EROS CONTRL STONE CL B 395 MTN 29.00 11455.00 29.00 11455.00 29.00 11455.00
0076 6012000000-M 1610 SEDIMENT CONTROL STONE 210 MTN 22.00 4620.00 22.00 4620.00 22.00 4620.00
0077 6015000000-M 1615 TEMPORARY MULCHING 2 HA 1000.00 2000.00 1000.00 2000.00 1480.00 2960.00
0078 6018000000-M 1620 SEED FOR TEMP SEEDING 125 KG 4.00 500.00 4.00 500.00 12.00 1500.00
0079 6021000000-M 1620 FERT FOR TEMP SEEDING 1 MTN 600.00 600.00 600.00 600.00 500.00 500.00
0080 6030000000-M 1630 SILT EXCAVATION 1,115 M3 5.00 5575.00 5.00 5575.00 5.00 5575.00
0081 6033000000-M 1631 SYNTHETIC ROVING 440 M2 1.00 440.00 1.00 440.00 1.75 770.00
0082 6036000000-M 1631 MATTING FOR EROS CONTROL 580 M2 2.00 1160.00 2.00 1160.00 1.75 1015.00
0083  6042000000-M 1632 6.4MM HARDWARE CLOTH 108 M 25.00 2700.00 11.48 1239.84 25.00 2700.00
0084 6084000000-M 1660 SEEDING & MULCHING 3 HA 2500.00 7500.00 2500.00 7500.00 3162.00 9486.00
0085 6087000000-M 1660 MOWING 1.5 HA 75.00 112.50 75.00 112.50 148.00 222.00
0086 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 12.00 300.00 12.00 300.00 13.00 325.00
0087  6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1800.00 450.00 1800.00 450.00 1800.00 450.00
0088 6096000000-M 1662 SEED FOR SUPP SEEDING 100 KG 4.00 400.00 4.00 400.00 6.50 650.00
0089  6102000000-M 1664 SODDING 185 M2 5.00 925.00 5.00 925.00 12.00 2220.00
0090 6105000000-M 1664 WATER 13.6 KL 15.00 204.00 15.00 204.00 28.00 380.80
0091 6108000000-M 1665 FERTILIZER TOPDRESSING 5 MTN 320.00 1600.00 320.00 1600.00 450.00 2250.00
0092 6114000000-N SP  SPECIALIZED HAND MOWING 1.5 HR 25.00 37.50 25.00 37.50 75.00 112.50
0093 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 100.00 800.00
0094 6123000000-M 1670 REFORESTATION 0.33 HA 3000.00 990.00 3000.00 990.00 2424.00 799.92
STRUCTURE ITEMS
0095 8007000000-N SP  CM&R TEMP STR *iini Lump Sum 233160.00 255000.00 183000.00
(12+40.703 -L-)
0096 8035000000-N 402 REMV EXIST STR it Lump Sum 48340.00 54000.00 58000.00
(12+40.703 -L-)
0097 8105500000-M SP :I’SE%I\&%?ILLD PIER IN SOIL 32 M 580.00 18560.00 721.00 23072.00 1900.00 60800.00
0098 8105600000-M SP :I’SE%I\&%?ILLD PIER NO SOIL 25 M 2936.00 73400.00 3600.00 90000.00 3700.00 92500.00
0099 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 2500.00 2500.00 2500.00 2500.00 2500.00 2500.00
0100 8116000000-M SP CSL TUBES 2484 M 29.00 7203.60 33.00 8197.20 30.00 7452.00
0101 8119000000-M 412 UNCL STR EXCAV 1,309 M3 6.00 7854.00 12.50 16362.50 26.00 34034.00
0102 8147000000-M 420 REINF CONC DECK SLAB 611.8 M2 280.00 171304.00 274.00 167633.20 248.00 151726.40
0103 8161000000-M 420 GROOVING BRIDGE FLOORS 428 M2 5.85 2503.80 6.60 2824.80 6.50 2782.00
0104 8182000000-M 420 CL A CONC, BRIDGE 99.7 M3 925.00 92222.50 847.65 84510.71 785.00 78264.50
0105 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 18000.00 17500.00 24000.00
(12+40.703 -L-)
0106 8217000000-M 425 REINF STEEL (BRIDGE) 14,577 KG 1.70 24780.90 1.10 16034.70 1.10 16034.70
0107 8238000000-M 425 SPIRAL COL REINF STL STR 3,150 KG 3.50 11025.00 1.75 5512.50 2.50 7875.00
0108 8262000000-M 430 1143MM PRESTR CONC GIRDER 208.752 M 475.00 99157.20 375.00 78282.00 355.24 74157.06
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TIP NO

FED AID NO BRSTP-226(5)

B-3320

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CLEVELAND

8.1801302

0.436 KM

10:00AM

SEP 17 2002

8/ 12 029

C200515

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MILLER STRUCTURES, INC.

STATESVILLE, NC MOORESVILLE, NC MARION, NC

0109  8364000000-M 450 HP310X79 STL PILE 216 M 22.00 4752.00 75.00 16200.00 75.00 16200.00
0110 8482000000-M 460 THREE BAR METAL RAIL 50.637 M 310.00 15697.47 428.00 21672.64 325.00 16457.03
0111 8503000000-M 460 CONC BARRIER RAIL 53104 M 175.00 9293.20 160.00 8496.64 158.00 8390.43
0112 8531000000-M 462 100MM SLOPE PROTECTION 1,130 M2 60.00 67800.00 46.00 51980.00 54.00 61020.00
0113 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 1600.00 4500.00
0114 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 4000.00 2400.00 4500.00
0115 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 4000.00 2200.00 5000.00

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

CONTRACT TOTAL TOTAL 1698979.18 TOTAL 1714446.34 TOTAL 1728182.15

ROADWAY ITEMS SUB-TOTAL 78042551  SUB-TOTAL 788467.45  SUB-TOTAL 818989.03

STRUCTURE ITEMS SUB-TOTAL 918553.67  SUB-TOTAL 925978.89  SUB-TOTAL 909193.12
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CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0032

0033
0034

0035
0036
0037
0038

0000100000-N
0000400000-N
0001000000-M
0008000000-M
0022000000-M
0029000000-N

0106000000-M
0134000000-M
0156000000-M
0177000000-M
0318000000-M
0342000000-M

0366000000-M
0372000000-M
0378000000-M
0708000000-M
0806000000-M
0995000000-M
1011000000-N
1121000000-M
1220000000-M
1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2253000000-M
2264000000-M
2286000000-N
2308000000-M
2363000000-N

2363000000-N

2407000000-N
2535000000-M

2577000000-M
2591000000-M
2830000000-N
2845000000-N

800
801
200
200
225
SP

230
240
250
250
300
310

310
310
310
310
310
340
500
520
545
610
610
610
620
654
840
840
840
840
840

840

840
846

846
848
858
858

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR *trsites
(12+41.14)
BORROW EXCAVATION

DRAINAGE DITCH EXCAVATION

REMOVAL OF EXT ASPHALT PVM'T

BREAKING OF EXT ASPH PVMT
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)
375MM RCP CULV CLASS Il

450MM RCP CULV CLASS 1lI
600MM RCP CULV CLASS 1lI
400MM BCCSP B 1.63

400MM BCCSP ELB B 1.63
PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.* STD
(840.16)

FRAME W/2GRTS 840.* STD
(840.29)

STL FRAM W/ 2 GTR, STD 840.37
wx X wxMIM CONC CURB

(225MM X 450MM)

CONC XPRESSWAY GUTTER
100MM CONC SIDEWALK

ADJ MANHOLES

ADJ METER OR VALVE BOXES

Lump Sum 90000.00
Lump Sum 25000.00
Lump Sum 20000.00
0.4 HA 1000.00 400.00
11,800 M3 4.75 56050.00
Lump Sum 15000.00
26,500 M3 5.00 132500.00
670 M3 5.00 3350.00

3,625 M2 2.00 7250.00
1,950 M2 2.00 3900.00

25 MTN 25.00 625.00

192 M 80.00 1536.00

228 M 125.00 2850.00

24 M 200.00 480.00

152 M 200.00 3040.00

192 M 85.00 1632.00

6 EA 200.00 1200.00

502 M 16.00 803.20

Lump Sum 18000.00
950 MTN 20.00 19000.00

75 MTN 20.00 1500.00

1,350 MTN 36.40 49140.00
1,500 MTN 35.85 53775.00
1,400 MTN 36.00 50400.00

220 MTN 225.00 49500.00

25 MTN 55.00 1375.00

0.62 M3 2000.00 1240.00

0.07 M3 5000.00 350.00

10 EA 1500.00 15000.00

12 M 600.00 720.00

2 EA 400.00 800.00

4 EA 400.00 1600.00

1 EA 1000.00 1000.00

110 M 48.00 5280.00

140 M 60.00 8400.00

80 M2 38.00 3040.00

2 EA 1000.00 2000.00

1 EA 500.00 500.00

90000.00

35000.00

200550.00

5000.00 2000.00
6.00 70800.00
14000.00

7.50 198750.00
5.00 3350.00
2.00 7250.00
1.25 2437.50
23.00 575.00
45.00 864.00
76.00 1732.80
80.00 192.00
95.00 1444.00
65.00 1248.00
225.00 1350.00
26.00 1305.20
35000.00

19.00 18050.00
19.00 1425.00
46.00 62100.00
47.00 70500.00
48.00 67200.00
241.50 53130.00
81.71 2042.75
1200.00 744.00
4000.00 280.00
1500.00 15000.00
600.00 720.00
400.00 800.00
400.00 1600.00
850.00 850.00
48.00 5280.00
63.00 8820.00
67.00 5360.00
425.00 850.00

400.00 400.00
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CHARLOTTE, NC

0039
0040
0041
0042
0043
0044
0045
0046
0047

0048
0049

0050

0051

0052

0053

0054

0055

0056

0057

0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

2905000000-N
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3380000000-M
3387000000-N

3389100000-N
3500000000-M

3506000000-M

3512000000-M

3533000000-M

3539000000-M

3545000000-M

3554000000-M

3565000000-M

3575000000-M

3649000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4650000000-N
4810000000-M
4835000000-M
4905000000-N

859
862
862
862
862
862
SP

862
862

SP
866

866

866

866

866

866

866

866

SP

876

876

1110
1110
1110
1125
1130
1135
1145
1150
1155
1251
1205
1205
1253

CONVERT DI TO JB

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

TEMP STL BM GUARDRAIL

GDRL ANCH UNITS s+ TEMP
(TYPE Il

GDRL ANCH UNITS 350 TEMP
WW WIRE FENCE ***MM FABR
(1000MM)

100MM FENCE POSTS **M
(2.735M)

125MM FENCE POSTS **M
(2.735M)

CL FENCE ***MM FABRIC
(1800MM)

LINE POST FOR **+MM CL F
(1800MM)

TERM POST FOR ***MM CL
(1800MM)

M GATE POST ***MM CL F
(1800MM)

DBL GATE **HIGH, **WIDE, **OPEN
(1800MM, 16.64MM, 16.64MM)
GENERIC FENCING ITEM (M)
TEMPORARY 3 STRAND BARBED WIRE FENCE WITH
POSTS

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

WARNING LIGHTS (TYPE B)
TEMP RAISED PVMT MRKS
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 600MM

SNOWPLB RAISED PVYMT MRKER

194.31
60.96

74

32

118

37

15

312

EA

EA
EA
EA
EA

EA

EA

EA

EA

EA

EA

EA

EA

130 MTN

306
42
9

40
20
40
160

40
14,464
70
40

M2
M2
M2
M2
EA
EA
EA
M
HR
EA
EA
M
M
EA

750.00
32.81
36.09
35.00

350.00

950.00

1800.00
16.40
500.00

900.00
5.00

15.00

30.00

15.00

50.00

100.00

500.00

1000.00

6.00

29.00
2.50
67.25
47.95
48.95
5.00
45.00
10.45
42.50
30.00
65.00
5.00
0.58
6.50
58.00

3000.00
6375.31
2200.05

350.00

350.00
3800.00
9000.00
4373.88
2000.00

3600.00
1735.00

1110.00

960.00

1770.00

1850.00

1500.00

1000.00

1000.00

1872.00

3770.00
765.00
2824.50
431.55
391.60
15.00
1800.00
209.00
1700.00
4800.00
390.00
200.00
8389.12
455.00
2320.00

1000.00
29.55
36.10
20.00

300.00

1100.00

1600.00
22.95

400.00

600.00
16.40

18.00

35.00

19.70

50.00

110.00

150.00

900.00

16.40

40.00
1.50
75.00
65.00
75.00
20.00
50.00
28.00
55.00
20.00
100.00
5.00
0.58
6.50
58.00

4000.00
5741.86
2200.66

200.00

300.00
4400.00
8000.00
6120.77
1600.00

2400.00
5690.80

1332.00

1120.00

2324.60

1850.00

1650.00

300.00

900.00

5116.80

5200.00
459.00
3150.00
585.00
600.00
60.00
2000.00
560.00
2200.00
3200.00
600.00
200.00
8389.12
455.00
2320.00
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0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094

0095

0096

0097

0098

0099
0100
0101
0102
0103
0104
0105

0106
0107
0108

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6114000000-N
6117000000-N
6123000000-M

8007000000-N

8035000000-N

8105500000-M

8105600000-M

8115000000-N
8116000000-M
8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8217000000-M
8238000000-M
8262000000-M

1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
1660
1660
1661
1661
1662
1664
1664
1665
SP

1675
1670

SP

402

SP

SP

SP

SP

412
420
420
420
422

425
425
430

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

CM&R TEMP STR #tsskeri
(12+40.703 -L-)

REMV EXIST STR wtrscies
(12+40.703 -L-)

MM DRILLD PIER IN SOIL
(1066MM)

MM DRILLD PIER NO SOIL
(1066MM)

CROSSHOLE SONIC LOGGING
CSL TUBES

UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS

CL A CONC, BRIDGE

BRG APPR SLAB *trerex
(12+40.703 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1143MM PRESTR CONC GIRDER

205 M 10.00 2050.00
70 MTN 29.00 2030.00

395 MTN 29.00 11455.00
210 MTN 22.00 4620.00

2 HA 1000.00 2000.00

125 KG 4.00 500.00

1 MTN 600.00 600.00

1,115 M3 5.00 5575.00
440 M2 1.00 440.00
580 M2 2.00 1160.00
108 M 25.00 2700.00

3 HA 2500.00 7500.00

15 HA 75.00 112.50

25 KG 12.00 300.00
0.25 MTN 1800.00 450.00
100 KG 4.00 400.00
185 M2 5.00 925.00
13.6 KL 15.00 204.00

5 MTN 320.00 1600.00

15 HR 25.00 37.50

8 EA 1.00 8.00

0.33 HA 3000.00 990.00
Lump Sum 340000.00
Lump Sum 90000.00
32 M 647.50 20720.00

25 M 3047.04 76176.00

1 EA 4000.00 4000.00
2484 M 12.50 3105.00
1,309 M3 25.00 32725.00
611.8 M2 270.00 165186.00
428 M2 7.00 2996.00
99.7 M3 750.00 74775.00
Lump Sum 13000.00
14,577 KG 1.00 14577.00
3,150 KG 2.00 6300.00
208.752 M 450.00 93938.40

12.30 2521.50
40.00 2800.00
40.00 15800.00
27.00 5670.00
1480.00 2960.00
12.00 1500.00
500.00 500.00
5.00 5575.00
1.75 770.00
1.75 1015.00
8.00 864.00
3162.00 9486.00
148.00 222.00
13.00 325.00
1800.00 450.00
6.50 650.00
12.00 2220.00
28.00 380.80
450.00 2250.00
75.00 112.50
25.00 200.00
2424.00 799.92
200000.00

40000.00

650.00 20800.00
2270.72 56768.00
2500.00 2500.00
27.50 6831.00
10.00 13090.00
250.00 152950.00
6.00 2568.00
594.31 59252.71
17500.00

1.10 16034.70
1.75 5512.50
375.00 78282.00
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FED AID NO BRSTP-226(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CLEVELAND
8.1801302

0.436 KM

10:00AM

SEP 17 2002

029

C200515

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0109 8364000000-M 450 HP310X79 STL PILE

0110 8482000000-M 460 THREE BAR METAL RAIL

0111 8503000000-M 460 CONC BARRIER RAIL

0112 8531000000-M 462 100MM SLOPE PROTECTION
0113 8657000000-N 430 ELASTOMERIC BEARINGS

0114 8692000000-N SP EVAZOTE JOINT SEALS

0115 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

TAYLOR & MURPHY CONSTRUCTION CO., INC.
ARVY CONSTRUCTION, INCORPORATED
SLOAN CONSTRUCTION CO., INC.

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MILLER STRUCTURES, INC.

CROWDER CONSTRUCTION COMPANY
BLYTHE CONSTRUCTION, INC.

216 M 75.00 16200.00
50.637 M 390.00 19748.43
53.104 M 160.00 8496.64

1,130 M2 50.00 56500.00
Lump Sum 2500.00
Lump Sum 3500.00
Lump Sum 8250.00

TOTAL 1822893.68

SUB-TOTAL 770200.21
SUB-TOTAL 1052693.47

CONTRACT TOTAL

1612249.51
1673685.81
1693358.54
1698979.18
1714446.34
1728182.15
1822893.68
1888460.04

0N OB~ WDNBRE

72.50
350.00
150.00

32.50

TOTAL

SUB-TOTAL
SUB-TOTAL

15660.00
17722.95
7965.60
36725.00
4000.00
6500.00
2500.00

1888460.04

1125297.58
763162.46



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 1/5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MILLER STRUCTURES, INC. APPLE TUCK & ASSOCIATES, INC. TAYLOR & MURPHY CONSTRUCTION

CO., INC.
MARION, NC RUTHERFORDTON, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 12000.00 20000.00 20000.00
0002 0043000000-N 226 GRADING Lump Sum 78000.00 90000.00 90000.00
0003  0050000000-M 226 SUPP CLEARING & GRUBBING 0.4 HA 2.50 1.00 1.00 0.40 2.50 1.00
0004 0057000000-M 226 UNDERCUT EXCAVATION 200 M3 6.50 1300.00 10.00 2000.00 5.00 1000.00
0005 0134000000-M 240 DRAINAGE DITCH EXCAVATION 150 M3 9.75 1462.50 7.00 1050.00 5.00 750.00
0006 0318000000-M 300 FND CONDIT MAT'L MIN STR 24 MTN 20.00 480.00 27.00 648.00 25.00 600.00
0007 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 264 M 45.00 1188.00 60.00 1584.00 48.00 1267.20
0008 0576000000-M 310 **MM CS PIPE CULV ****MM 48 M 238.00 11424.00 325.00 15600.00 450.00 21600.00
(1800MM, 4.27MM)
0009 0995000000-M 340 PIPE REMOVAL 665 M 24.00 1596.00 20.00 1330.00 5.00 332.50
0010 1121000000-M 520 AGGREGATE BASE COURSE 810 MTN 18.00 14580.00 11.00 8910.00 15.00 12150.00
0011 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 18.00 3600.00 16.50 3300.00 11.00 2200.00
0012 1275000000-M 600 PRIME COAT 2,810 L 3.25 9132.50 3.25 9132.50 3.25 9132.50
0013  1489000000-M 610 ASP CONC BASE CRS B25.0B 285 MTN 75.00 21375.00 75.00 21375.00 75.00 21375.00
0014 1519000000-M 610 ASP CONC SURF CRS S9.5B 550 MTN 69.55 38252.50 65.00 35750.00 65.00 35750.00
0015 1560000000-M 620 ASP FOR PLANT MIX PG64-22 50 MTN 245.00 12250.00 240.00 12000.00 240.00 12000.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 100.00 1400.00 100.00 1400.00 100.00 1400.00
0017 2022000000-M 815 SUBDRAIN EXCAVATION 56 M3 5.50 308.00 5.00 280.00 5.00 280.00
0018 2033000000-M 815 SUBDR FINE AGGREGATE 42 M3 30.00 1260.00 20.00 840.00 21.75 913.50
0019 2044000000-M 815 150MM PERF SUBDR PIPE 100 M 9.00 900.00 3.00 300.00 3.25 325.00
0020 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 12 EA 10.00 120.00 10.00 120.00 13.25 159.00
0021 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 100.00 100.00 100.00 100.00
0022 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 15.00 30.00 25.00 50.00 25.00 50.00
0023 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 241 M2 285.00 6868.50 450.00 10845.00 500.00 12050.00
SAND BAG HEADWALLS
0024 3030000000-M 862 STL BM GRDRAIL 198.12 M 29.55 5854.45 29.55 5854.45 29.55 5854.45
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.00 100.00 20.00 100.00
0026 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1600.00 6400.00 1600.00 6400.00
0027 3380000000-M 862 TEMP STL BM GUARDRAIL 198.12 M 22.95 4546.85 22.95 4546.85 22.95 4546.85
0028 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 6 EA 800.00 4800.00 800.00 4800.00 800.00 4800.00
0029 3649000000-M 876 PLNRIP RAP, CLASS B 6 MTN 27.00 162.00 50.00 300.00 25.00 150.00
0030 3656000000-M 876 FILTER FABRIC FOR DRAINGE 195 M2 4.00 780.00 5.00 975.00 3.00 585.00
0031 4400000000-M 1110 WORK ZONE SIGNS (STAT) 16 M2 75.00 1200.00 75.00 1200.00 110.00 1760.00
0032 4405000000-M 1110 WORK ZONE SIGNS (PORT) 17 M2 45.00 765.00 50.00 850.00 150.00 2550.00
0033 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 7 M2 45.00 315.00 50.00 350.00 90.00 630.00
0034  4430000000-N 1130 DRUMS 36 EA 50.00 1800.00 50.00 1800.00 40.00 1440.00
0035 4445000000-M 1145 BARRICADES (TYPE Ill) 13 M 45.00 585.00 50.00 650.00 100.00 1300.00
0036  4450000000-N 1150 FLAGGER 168 HR 15.00 2520.00 15.00 2520.00 20.00 3360.00
0037 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 100.00 600.00 100.00 600.00 125.00 750.00
0038  4650000000-N 1251 TEMP RAISED PVMT MRKS 106 EA 5.00 530.00 5.00 530.00 5.00 530.00
0039 4810000000-M 1205 PAINT PVT MKG LINES 100MM 8,400 M 0.55 4620.00 0.55 4620.00 0.55 4620.00



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 2/5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517

GRADING, DRAINAGE, PAVING & CULVERT.
RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MILLER STRUCTURES, INC. APPLE TUCK & ASSOCIATES, INC. TAYLOR & MURPHY CONSTRUCTION

CO., INC.
MARION, NC RUTHERFORDTON, NC ASHEVILLE, NC
0040 6000000000-M 1605 TEMPORARY SILT FENCE 100 M 15.00 1500.00 11.50 1150.00 10.00 1000.00
0041 6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 28.00 1960.00 27.50 1925.00 20.00 1400.00
0042  6009000000-M 1610 EROS CONTRL STONE CL B 300 MTN 27.00 8100.00 27.50 8250.00 20.00 6000.00
0043  6012000000-M 1610 SEDIMENT CONTROL STONE 90 MTN 20.00 1800.00 22.00 1980.00 20.00 1800.00
0044 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1000.00 2500.00 1000.00 2500.00 2500.00 6250.00
0045  6018000000-M 1620 SEED FOR TEMP SEEDING 100 KG 4.00 400.00 4.00 400.00 7.00 700.00
0046 6021000000-M 1620 FERT FOR TEMP SEEDING 0.75 MTN 600.00 450.00 600.00 450.00 660.00 495.00
0047  6030000000-M 1630 SILT EXCAVATION 600 M3 6.00 3600.00 3.00 1800.00 6.00 3600.00
0048  6033000000-M 1631 SYNTHETIC ROVING 320 M2 2.00 640.00 2.00 640.00 1.50 480.00
0049  6036000000-M 1631 MATTING FOR EROS CONTROL 160 M2 2.00 320.00 2.00 320.00 2.00 320.00
0050 6069000000-M 1638 STILLING BASINS 60 M3 25.00 1500.00 50.00 3000.00 10.00 600.00
0051 6084000000-M 1660 SEEDING & MULCHING 25 HA 2500.00 6250.00 2500.00 6250.00 3705.00 9262.50
0052  6087000000-M 1660 MOWING 15 HA 75.00 112.50 75.00 112.50 150.00 225.00
0053  6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 12.00 600.00 12.00 600.00 17.50 875.00
0054 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 2000.00 500.00 600.00 150.00
0055 6096000000-M 1662 SEED FOR SUPP SEEDING 75 KG 4.00 300.00 4.00 300.00 7.00 525.00
0056  6102000000-M 1664 SODDING 680 M2 12.00 8160.00 3.00 2040.00 9.00 6120.00
0057 6105000000-M 1664 WATER 50.6 KL 35.00 1771.00 15.00 759.00 45.00 2277.00
0058 6108000000-M 1665 FERTILIZER TOPDRESSING 3.5 MTN 320.00 1120.00 320.00 1120.00 660.00 2310.00
0059 6111000000-M SP  IMPERVIOUS DIKE 60 M 85.00 5100.00 50.00 3000.00 50.00 3000.00
0060 6114000000-N SP  SPECIALIZED HAND MOWING 45 HR 25.00 112.50 25.00 112.50 75.00 337.50
0061 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 1.00 8.00
0062 6123000000-M 1670 REFORESTATION 05 HA 2000.00 1000.00 2000.00 1000.00 1482.00 741.00
CULVERT ITEMS
0063 8056000000-N 402 REMV EXIST STR s Lump Sum 12000.00 10000.00 35000.00
(11+88.300 -L-)
0064 8126000000-N 414 CULV EXCAV @ reeersix Lump Sum 12000.00 10000.00 500.00
(11+88.300 -L-)
0065 8133000000-M 414 FND COND MATL BOX CULV 174 MTN 33.00 5742.00 27.00 4698.00 27.00 4698.00
0066 8196000000-M 420 CL A CONC, CULVERT 191.8 M3 285.00 54663.00 450.00 86310.00 375.00 71925.00
0067 8245000000-M 425 REINF STL CULV 20,668 KG 1.10 22734.80 1.10 22734.80 1.10 22734.80
0068 8590000000-M 876 (FI’)LAIN RIP RAP, CLASS * 63 MTN 33.00 2079.00 30.00 1890.00 30.00 1890.00
0069  8622000000-M 876 FILTER FABRIC FOR DRAINAGE 67 M2 7.25 485.75 3.00 201.00 3.00 201.00
CONTRACT TOTAL TOTAL 411556.85 TOTAL 446762.00 TOTAL 468236.80
ROADWAY ITEMS SUB-TOTAL 301852.30  SUB-TOTAL 31092820  SUB-TOTAL 331288.00
CULVERT ITEMS SUB-TOTAL 10970455  SUB-TOTAL 135833.80  SUB-TOTAL 136948.80



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1802(3)

B-3207

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MCDOWELL
8.2871403

0.320 KM

10:00AM

SEP 17 2002

3/5

030

C200517

DANE CONSTRUCTION, INC. MCCARROLL CONSTRUCTION, INC.

MOORESVILLE, NC ARDEN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25750.00 24726.00
0002 0043000000-N 226 GRADING Lump Sum 103600.00 84212.00
0003  0050000000-M 226 SUPP CLEARING & GRUBBING 0.4 HA 1.00 0.40 1.00 0.40
0004 0057000000-M 226 UNDERCUT EXCAVATION 200 M3 6.00 1200.00 5.68 1136.00
0005 0134000000-M 240 DRAINAGE DITCH EXCAVATION 150 M3 5.00 750.00 5.67 850.50
0006 0318000000-M 300 FND CONDIT MAT'L MIN STR 24 MTN 30.00 720.00 28.38 681.12
0007 0342000000-M 310 *(*;’;*Q/IMMM?IDE DRAIN PIPE 264 M 40.00 1056.00 51.89 1369.90
0008 0576000000-M 310 **MM CS PIPE CULV ****MM 48 M 263.00 12624.00 405.06 19442.88
(1800MM, 4.27MM)
0009 0995000000-M 340 PIPE REMOVAL 665 M 20.00 1330.00 5.67 377.06
0010 1121000000-M 520 AGGREGATE BASE COURSE 810 MTN 22.00 17820.00 17.02 13786.20
0011 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 22.00 4400.00 12.48 2496.00
0012 1275000000-M 600 PRIME COAT 2,810 L 3.25 9132.50 3.69 10368.90
0013 1489000000-M 610 ASP CONC BASE CRS B25.0B 285 MTN 75.00 21375.00 85.10 24253.50
0014 1519000000-M 610 ASP CONC SURF CRS S9.5B 550 MTN 65.00 35750.00 73.75 40562.50
0015 1560000000-M 620 ASP FOR PLANT MIX PG64-22 50 MTN 240.00 12000.00 272.32 13616.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 64.50 903.00
0017 2022000000-M 815 SUBDRAIN EXCAVATION 56 M3 10.00 560.00 5.68 318.08
0018 2033000000-M 815 SUBDR FINE AGGREGATE 42 M3 25.00 1050.00 24.67 1036.14
0019 2044000000-M 815 150MM PERF SUBDR PIPE 100 M 5.00 500.00 3.45 345.00
0020 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 12 EA 10.00 120.00 15.00 180.00
0021 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 175.00 175.00 113.00 113.00
0022 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 25.00 50.00 28.50 57.00
0023 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 241 M2 262.00 6314.20 425.69 10259.13
SAND BAG HEADWALLS
0024 3030000000-M 862 STL BM GRDRAIL 198.12 M 31.16 6173.42 33.53 6642.96
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 22.60 113.00
0026 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1815.50 7262.00
0027 3380000000-M 862 TEMP STL BM GUARDRAIL 198.12 M 16.40 3249.17 26.04 5159.04
0028 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 6 EA 800.00 4800.00 907.67 5446.02
0029 3649000000-M 876 PLNRIP RAP, CLASS B 6 MTN 30.00 180.00 28.33 169.98
0030 3656000000-M 876 FILTER FABRIC FOR DRAINGE 195 M2 3.00 585.00 3.41 664.95
0031 4400000000-M 1110 WORK ZONE SIGNS (STAT) 16 M2 100.00 1600.00 90.00 1440.00
0032  4405000000-M 1110 WORK ZONE SIGNS (PORT) 17 M2 75.00 1275.00 81.24 1381.08
0033 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 7 M2 75.00 525.00 51.57 360.99
0034  4430000000-N 1130 DRUMS 36 EA 46.00 1656.00 69.58 2504.88
0035 4445000000-M 1145 BARRICADES (TYPE IIl) 13 M 45.00 585.00 39.08 508.04
0036  4450000000-N 1150 FLAGGER 168 HR 12.00 2016.00 22.69 3811.92
0037 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 200.00 1200.00 90.00 540.00
0038  4650000000-N 1251 TEMP RAISED PVMT MRKS 106 EA 5.00 530.00 5.67 601.02
0039 4810000000-M 1205 PAINT PVT MKG LINES 100MM 8,400 M 0.55 4620.00 0.74 6199.20



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO BRZ-1802(3)

B-3207

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MCDOWELL
8.2871403

0.320 KM

10:00AM

SEP 17 2002

4/ 5

030

C200517

DANE CONSTRUCTION, INC. MCCARROLL CONSTRUCTION, INC.

MOORESVILLE, NC ARDEN, NC
0040 6000000000-M 1605 TEMPORARY SILT FENCE 100 M 11.35 1135.00 11.35 1135.00
0041 6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 30.00 2100.00 22.69 1588.30
0042 6009000000-M 1610 EROS CONTRL STONE CL B 300 MTN 30.00 9000.00 34.04 10212.00
0043 6012000000-M 1610 SEDIMENT CONTROL STONE 90 MTN 30.00 2700.00 22.69 2042.10
0044 6015000000-M 1615 TEMPORARY MULCHING 25 HA 1000.00 2500.00 2836.40 7091.00
0045 6018000000-M 1620 SEED FOR TEMP SEEDING 100 KG 4.00 400.00 7.94 794.00
0046 6021000000-M 1620 FERT FOR TEMP SEEDING 0.75 MTN 600.00 450.00 749.33 562.00
0047 6030000000-M 1630 SILT EXCAVATION 600 M3 10.00 6000.00 6.81 4086.00
0048 6033000000-M 1631 SYNTHETIC ROVING 320 M2 2.00 640.00 1.70 544.00
0049 6036000000-M 1631 MATTING FOR EROS CONTROL 160 M2 2.00 320.00 2.27 363.20
0050 6069000000-M 1638 STILLING BASINS 60 M3 45.00 2700.00 14.52 871.20
0051 6084000000-M 1660 SEEDING & MULCHING 25 HA 2500.00 6250.00 4203.60 10509.00
0052 6087000000-M 1660 MOWING 15 HA 75.00 112.50 170.00 255.00
0053 6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 12.00 600.00 19.86 993.00
0054 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 680.00 170.00
0055 6096000000-M 1662 SEED FOR SUPP SEEDING 75 KG 4.00 300.00 7.95 596.25
0056 6102000000-M 1664 SODDING 680 M2 7.00 4760.00 10.21 6942.80
0057 6105000000-M 1664 WATER 50.6 KL 15.00 759.00 51.07 2584.14
0058 6108000000-M 1665 FERTILIZER TOPDRESSING 3.5 MTN 320.00 1120.00 748.86 2621.01
0059 6111000000-M SP  IMPERVIOUS DIKE 60 M 105.00 6300.00 84.58 5074.80
0060 6114000000-N SP  SPECIALIZED HAND MOWING 45 HR 25.00 112.50 85.11 383.00
0061 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.13 9.00
0062 6123000000-M 1670 REFORESTATION 0.5 HA 2000.00 1000.00 1682.00 841.00
CULVERT ITEMS
0063 8056000000-N 402 REMV EXIST STR #rikrkikerk Lump Sum 13500.00 35700.00
(11+88.300 -L-)
0064 8126000000-N 414 CULV EXCAV @ **rixikiirrk Lump Sum 24750.00 21742.00
(11+88.300 -L-)
0065 8133000000-M 414 FND COND MATL BOX CULV 174 MTN 32.25 5611.50 33.89 5896.86
0066 8196000000-M 420 CL A CONC, CULVERT 191.8 M3 532.00 102037.60 490.40 94058.72
0067 8245000000-M 425 REINF STL CULV 20,668 KG 1.10 22734.80 1.83 37822.44
0068 8590000000-M 876 (FI’)LAlN RIP RAP, CLASS ** 63 MTN 37.50 2362.50 65.91 4152.33
0069 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 67 M2 4.00 268.00 6.43 430.81
CONTRACT TOTAL TOTAL 515353.09 TOTAL 553966.35
ROADWAY ITEMS SUB-TOTAL 344088.69 SUB-TOTAL 354163.19
CULVERT ITEMS SUB-TOTAL 171264.40 SUB-TOTAL 199803.16



SEP 18, 2002 08:58 AM

MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 5/5 030
FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.
RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

BIDDERS IN ORDER CONTRACT TOTAL

MILLER STRUCTURES, INC. 1 411556.85

APPLE TUCK & ASSOCIATES, INC. 2 446762.00

TAYLOR & MURPHY CONSTRUCTION CO., INC. 3 468236.80

DANE CONSTRUCTION, INC. 4 515353.09

MCCARROLL CONSTRUCTION, INC. 5 553966.35



SEP 18, 2002 08:58 AM RUTHERFORD
TIP NO 6.891005R 10:00AM 1/ 2 031

FED AID NO STATE FUNDED 19.110 MI SEP 17 2002 C200542
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-74 BYPASS FROM SR-2201 TO US-74 BUSINESS AND US-74 FROM POLK COUNTY LINE TO CLEVELAND COUNTY LINE.

ASHEVILLE DIVISION, TARHEEL PAVING CO., INC. ASPHALT PAVING OF SHELBY, INC.
APAC-CAROLINA, INC.
ASHEVILLE, NC HENDERSONVILLE, NC SHELBY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 43000.00 100000.00 300000.00
0002 1245000000-E SP  SHOULDER RECONSTRUCTION 76.44 SMI 2450.00 187278.00 1200.00 91728.00% 2700.00 206388.00
0003 1297000000-E 607 MILL ASP PVMT ***" DTH 10,000 SY 1.75 17500.00 1.85 18500.00 1.75 17500.00
(2-1/2")
0004 1297000000-E 607 MILL ASP PVMT ***" DTH 17,318 SY 1.75 30306.50 1.95 33770.10 1.75 30306.50
(3
0005 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,386 TON 26.00 114036.00 28.00 122808.00 26.99 118378.14
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 137,444 TON 22.14 3043010.16 28.00 3848432.00 24.69 3393492.36
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 207 TON 208.00 43056.00 218.00 45126.00 215.00 44505.00
0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22 8,935 TON 224.00 2001440.00 230.00 2055050.00 230.00 2055050.00
0009  1704000000-E SP  PATCHING EXIST PAVEMENT 5,733 TON 62.00 355446.00 55.00 315315.00 85.00 487305.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 403,604 LF 0.33 133189.32 0.36 145297.44 0.52 209874.08
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 50,450 LF 0.39 19675.50 0.40 20180.00 0.61 30774.50
0012 4695000000-E 1205 8'WIDE THERMO 90 MILS 8,000 LF 0.85 6800.00 0.85 6800.00 1.41 11280.00
CONTRACT TOTAL TOTAL 5994737.48 TOTAL 6803006.54% TOTAL 6904853.58

ROADWAY ITEMS SUB-TOTAL 5994737.48 SUB-TOTAL 6803006.54 SUB-TOTAL 6904853.58



SEP 18, 2002 08:58 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.
US-74 BYPASS FROM SR-2201 TO US-74 BUSINESS AND US-74 FROM POLK COUNTY LINE TO CLEVELAND COUNTY LINE.

RUTHERFORD

6.891005R

19.110 MI

BOGGS PAVING, INC.

MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 311250.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 76.44 SMI 2950.00 225498.00
0003 1297000000-E 607 MILL ASP PVMT *****" DTH 10,000 SY 2.50 25000.00
(2-1/2")
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 17,318 SY 2.60 45026.80
(3
0005 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,386 TON 34.00 149124.00
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 137,444 TON 31.00 4260764.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 207 TON 205.00 42435.00
0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22 8,935 TON 215.00 1921025.00
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 5,733 TON 75.00 429975.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 403,604 LF 0.51 205838.04
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 50,450 LF 0.71 35819.50
0012 4695000000-E 1205 8"WIDE THERMO 90 MILS 8,000 LF 1.28 10240.00
CONTRACT TOTAL TOTAL 7661995.34
ROADWAY ITEMS SUB-TOTAL 7661995.34
BIDDERS IN ORDER CONTRACT TOTAL
ASHEVILLE DIVISION, APAC-CAROLINA, INC. 1 5994737.48
TARHEEL PAVING CO., INC. 2 6803006.54%
ASPHALT PAVING OF SHELBY, INC. 3 6904853.58
BOGGS PAVING, INC. 4 7661995.34



SEP 18, 2002 08:58 AM CHEROKEE
TIP NO 6.911005R 10:00AM 1/ 2 032
FED AID NO STATE FUNDED 18.750 MI SEP 17 2002 C200532

GRADING, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.
US-74 FROM THE TENNESSEE STATE LINE TO THE END OF EXISTING 4-LANE SECTION APPROX 1.5 MILES EAST OF SR-1304 AT MP 18.75.

HARRISON CONST. CO., INC., DIV. COLWELL CONST. CO., INC.
OF APAC-TENNESSEE

ALCOA, TN BLAIRSVILLE, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 245000.00 106869.99
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 500 CY 2.00 1000.00 14.75 7375.00
0003 0106000000-E 230 BORROW EXCAVATION 3,000 CY 3.00 9000.00 0.10 300.00
0004 0241000000-E SP GENERIC GRADING ITEM (SY) 2,400 SY 6.00 14400.00 8.55 20520.00
REMOVAL OF EXISTING CONC PAVED DITCH

0005 0714000000-E 310 18" BCCSP B 0.064" 50 LF 25.00 1250.00 22.00 1100.00
0006 0807000000-E 310 18"BCCSELB B 0.064" 1 EA 325.00 325.00 113.40 113.40
0007 1220000000-E 545 INCIDENTAL STONE BASE 37 TON 15.50 573.50 22.00 814.00
0008 1245000000-E SP SHOULDER RECONSTRUCTION 19.5 SMI 1700.00 33150.00 1907.00 37186.50
0009 1297000000-E 607 ?g”ill_4é)sp PVMT ***" DTH 132,053 SY 1.10 145258.30 1.25 165066.25
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 9,285 TON 29.65 275300.25 26.49 245959.65
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 26,707 TON 22.60 603578.20 21.25 567523.75
0012 1519000000-E 610 ASP CONC SURF CRS $9.5B 49,613 TON 20.15 999701.95 21.25 1054276.25
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 4,879 TON 194.00 946526.00 200.75 979459.25%
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1500.00 1500.00 1150.00 1150.00
0015 2363000000-N 840 fsligl\;l-g)W/ZGRTS 840.%%** STD 3 EA 300.00 900.00 245.00 735.00
0016 2363000000-N 840 fsligl\g%W/ZGRTS 840.%%** STD 1 EA 300.00 300.00 245.00 245.00
0017 2815000000-N 858 ADJDROP INLETS 3 EA 400.00 1200.00 385.90 1157.70
0018 2830000000-N 858 ADJMANHOLES 3 EA 350.00 1050.00 385.90 1157.70%
0019 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 200.00 1200.00 246.60 1479.60%
0020 2905000000-N 859 CONVERT DITO JB 1 EA 800.00 800.00 800.00 800.00
0021 3030000000-E 862 STL BM GUARDRAIL 13,050 LF 9.00 117450.00 10.64 138852.00
0022 3045000000-E 862 SBGR SHOP CURVED 63 LF 9.50 598.50 10.64 670.32
0023 3195000000-N 862 GR ANCHOR TYPE AT-1 17 EA 250.00 4250.00 280.00 4760.00
0024 3210000000-N 862 GR ANCHOR TYPE CAT-1 156 EA 300.00 46800.00 336.00 52416.00%
0025 3270000000-N SP GR ANCHOR TYPE 350 128 EA 1500.00 192000.00 1792.00 229376.00
0026 3285000000-N SP  GR ANCHOR TYPE M-350 19 EA 1550.00 29450.00 1736.00 32984.00
0027 3360000000-E 863 REMOVE EXISTING GUARDRAIL 21,325 LF 1.00 21325.00 1.12 23884.00
0028 3642000000-E 876 PLAIN RIP RAP, CLASS A 2,000 TON 12.00 24000.00 32.75 65500.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 3,900 SY 2.00 7800.00 1.25 4875.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 490 201,686 LF 0.32 64539.52 0.54 108910.44
0031 4686000000-E 1205 THERMO PVT MKG LINES 4"120 27,064 LF 0.39 10554.96 0.76 20568.64
0032 4695000000-E 1205 8"WIDE THERMO 90 MILS 940 LF 0.95 893.00 1.35 1269.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 698 LF 6.95 4851.10 5.40 3769.20
0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 58 EA 78.50 4553.00 75.60 4384.80
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 350,000 LF 0.10 35000.00 0.10 35000.00
0036 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,012 LF 0.75 3009.00 0.55 2206.60

0037 6084000000-E 1660 SEEDING AND MULCHING 18.6 ACR 1250.00 23250.00 1288.00 23956.80



SEP 18, 2002 08:58 AM
TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

CHEROKEE
6.911005R

18.750 MI

US-74 FROM THE TENNESSEE STATE LINE TO THE END OF EXISTING 4-LANE SECTION APPROX 1.5 MILES EAST OF SR-1304 AT MP 18.75.

10:00AM

SEP 17 2002

2/ 2

032

C200532

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
COLWELL CONST. CO., INC.

TOTAL 3872337.28 TOTAL
SUB-TOTAL 3872337.28 SUB-TOTAL
CONTRACT TOTAL
3872337.28

3946671.84%

3946671.84%

3946671.84



